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Disclaimer

This Request for Proposal (RFP) Document (or “E-Tender” or “E-Bid”) for “For Annual Maintenance
contract for civil works, for metro section from KP 2 station from Chainage 19320.27 m to Depot station
Chainage 28677.13 & Depot and Staff Quarter of Aqua Line of N-GN corridor.” contains brief information
about the scope of work and selection process for the Bidder (‘the Contractor” or “the Tenderer”). The
purpose of the Document is to provide the Bidders with information to assist the formulation of their
Bidding Documents.

While all efforts have been made to ensure the accuracy of information contained in this RFP Document,
this Document does not purport to contain all the information required by the Bidders. The Bidders should
conduct their own independent assessment, investigations and analysis and should check the reliability,
accuracy and completeness of the information at their end and obtain independent advice from relevant
sources as required before submission of their Bid/s. Noida Metro Rail Corporation Ltd. (“NMRC” or “the
Corporation” or “the Employer”) or any of its employees or advisors shall incur no liability under any law,
statute, rules or regulations as to the accuracy or completeness of the RFP Document.

NMRC reserves the right to change any or all conditions/information set in this RFP Document by way of
revision, deletion, updating or annulment through issuance of appropriate addendum as NMRC may
deem fit without assigning any reason thereof.

NMRC reserves the right to accept or reject any or all Bids without giving any reasons thereof. NMRC will
not entertain or be liable for any claim for costs and expenses in relation to the preparation of the Bid/s to
be submitted in terms of this RFP Document.
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Glossary

a) “Addendum / Amendment” means any written amendment / addendum /corrigendum to this RFP,
from time to time issued by NMRC to the prospective bidders

b) “Agreement” means the Contract Agreement to be executed between NMRC and the Selected
Bidder

c) “Applicable Laws” means all the laws including local, state, national or other laws, brought into
force and effect by Govt. of India, State Governments, local bodies, statutory agencies and any other,
and rules / regulations / notifications issued by them from time to time. It also includes judgments,
decrees, injunctions, writs and orders of any court or judicial authority as may be in force and effected
from time to time

d) “Bidder” or “Tenderer” means any entity which is a sole proprietorship firm, a partnership firm or a
company, in title and assigns which is submitting its bid pursuant to RFP Documents

e) “Bid Due Date” means Bid Submission end date and time given in the E-tender

f) “Earnest Money Deposit (EMD)” means the refundable amount to be submitted by the Bidder along
with RFP documents to NMRC

g) ““NMRC” means Noida Metro Rail Corporation Limited (or “Corporation” or “Employer”)

h) “Party” means Contractor or Corporation (together they are called “Parties”)

i) “Performance Bank Guarantee/ Security Deposit” means interest free amount to be deposited by
the Contractor with NMRC as per terms and conditions of Contract Agreement as a security against
the performance of the Contract agreement

i) “Permits” shall mean and include all applicable statutory, environmental or regulatory Contracts,
authorization, permits, consents, approvals, registrations and franchises from concerned authorities

k) “Re.or Rs. or INR” means Indian Rupee

[) “Revenue Operations Date (ROD)” means the date of operation of Metro

m) “Selected Bidder” means the bidder who has been selected by NMRC, pursuant to the bidding

process for award of Contract

The words and expressions beginning with capital letters and defined in this document shall, unless
repugnant to the context, have the meaning ascribed thereto hereinabove.
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Data Sheet

1 Name of the Bid RFP for Annual Maintenance contract for civil works, for metro

section from KP 2 station from Chainage 19320.27 m to Depot
station Chainage 28677.13 & Depot and Staff Quarter of Aqua
Line of N-GN corridor.

2 |Approximate Cost of Work INR 4,52,67,488.74/- (including GST)
3 |Time-period of contract Three (3) years

4 Method of selection Cost Based Selection (Lowest — L1)
5 |Bid Processing Fee

INR 23,600 (including GST) (Rupees Twenty Three Thousand
Six Hundred only) through RTGS/NEFT only payable in favour of
Noida Metro Rail Corporation Limited

6 [Emest Money Deposit (EMD) INR 4.53 Lakh /- (Rupees Four Lakh Fifty Three Thousand only)

7 Financial Bid to be submitted Yes
together with Technical Bid

8 |Name of the Corporation’s official |GM (Technical)

for addressing queries and Noida Metro Rail Corporation,

clarifications Block-Ill, 3rd Floor, Ganga Shopping Complex,
Sector-29, Noida 201301

Email: nmrcnoida@gmail.com
Website:www.nmrcnoida.com, http://etender.up.nic.in

9 Bid Validity Period 180 days
10 |Bid Language English
11 |Bid Currency INR
12 |Schedule of Bidding Process
Head Key Dates
Uploading of Bid 11/03/2022
Pre-bid Meeting 16/03/2022, 1100 hrs (IST)
Last date of seeking clarification, if21/03/2022, 1730 hrs (IST)
any
Last date of issuing amendment, if[25/03/2022, 1800 hrs (IST)
any
Last Date of Bid Submission 31/03/2022, 1500 hrs (IST)
Date of Technical Bid Opening 31/03/2022, 1530 hrs (IST)
13 |Consortium to be allowed No
14 |Account details For Bid Processing Fee & EMD

State Bank of India (04077) — Sector 18, Noida
Gautam Budh Nagar, Uttar Pradesh -201301
IFSC Code: SBINO004077

Alc No. 37707840592

Noida Metro Rail Corporation Ltd.
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1. Section 1: General Information

1.1. Background

a. Noida and Greater Noida are being developed as the satellite towns to New Delhi and more and
more people from Delhi and other areas are shifting to these towns in search of fresh air,
greenery and better infrastructure. There is a need of providing an efficient, reliable and
comfortable transportation system for the population intending to settle in these towns and also
the public coming to these areas for education, service and business.

b. Noida Metro Rail Corporation is a Special Purpose Vehicle (SPV) formed by Noida and Greater
Noida Authorities for planning and executing urban transport projects in Noida, Greater Noida
regions. The Corporation desires to provide a world-class Public Transportation System with
state-of-the-art technology. As such, the overarching criterion for setting up of the Corporation is
to help create an efficient, safe, reliable, economical and affordable public transport system.

c. An elevated metro line between Noida and Greater Noida is already under operation since
January 2019.

d. NMRC invites E-Bids for selection of Contractor for Annual Maintenance contract for civil works,
for metro section from KP 2 station from Chainage 19320.27 m to Depot station Chainage
28677.13 & Depot and Staff Quarter of Aqua Line of N-GN corridor.

e. Inthis regard, the Corporation now invites the interested Bidder/s to submit their proposals as per
provisions of this RFP Document.

f. NMRC will shortlist the Bidders on the basis of evaluation criteria mentioned in this RFP
Document. On the basis of the minimum evaluation criteria, qualified Bidders will be shortlisted
and financial proposal of only qualified Bidders will be opened.

1.2. About Metro Locations

The metro corridor is 29.7 km long and is known as Noida Greater Noida Metro Rail Corridor. It
comprises 21 metro stations starting from Sector 51 in Noida and ends up at Depot Station in Greater
Noida. The map is in Appendix 1: Metro Alignment

1.3. Communication

All communications should be addressed to -

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-IIl, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Email: nmrcnoida@gmail.com
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RFP for Annual Maintenance contract for civil works, for metro section from KP 2 station from Chainage
19320.27 m to Depot station Chainage 28677.13 & Depot and Staff Quarter of Aqua Line of N-GN corridor.

2. Section 2: Terms of Reference

2.1. Objective

The objective of the contract is the maintenance completion, testing and commissioning of the permanent
works by the Contractor (including without limitation, the maintenance and removal of the Temporary
Works) and the rectification of defects appearing in Permanent Works in the manner and to the standards
and within the time stipulated by the Contract. In full recognition of this objective, and with full acceptance
of the obligations, liabilities and risks which may be involved, the Contractor shall undertake the
execution of the Works.

2.2. General

2.2.1.The maintenance of the Permanent Works shall be done in accordance with Employer's
Requirements and the other requirements of the Contract.

2.2.2.The Maintenance Works shall be executed to the highest standards available using proven up-to-
date good Engineering practices. The Specification shall in any case not specify standards which, in
the Engineer's opinion, are less than or inferior to those described in the Technical Specifications
contained in the Tender Documents.

2.3. Scope of Works

The contractor will execute the work and shall prepare the GFC (Good for Construction) drawings/
Method statements/Progress charts for the approval of the NMRC as per scope of works.

2.3.1.The above mentioned work shall be carried out with contractors own material & labour as per the
specification & drawing.

2.3.2.The Brief scope of work is mentioned in DSR/BOQ and as per site requirement.

The work under this contract shall consist of, but not limited to, all materials, labour, equipment’s, tools,
plants and necessary machinery as required to completely execute any or/ and following works within
NMRC premises/ scope:

a. Day to day maintenance activities that arises due to operation shall constitute of following
(based on Sub-Work order which shall be part of main contract):

e Missing and worn out Tactile, Yellow strip and Granite/Kota stones, to be provided

e Missing and worn out down take drain pipes at plumbing shaft etc area to be provided

e Missing and broken paver blocks, kerb stone and manhole covers at ground level to be
provided.

e Patch or full-scale painting (back up area, circulation area, facade area etc) may be required.

e Sanitary items in toilet may be required to be replaced or toilet may be required to be
renovated as per direction of engineer in charge.

e False ceiling strengthening (if required) and false ceiling painting at concourse level, back up
rooms etc.

e Bulk work/capital work may arise for any particular work based on input/requirement of
PD/PB/Security/operation etc. department of NMRC

b. Work related to upkeep of metros structures outside the main station buildings i.e. Ancillary
Buildings, RSS Buildings, PAC Establishments etc.

c. Works related to upkeep of metro parking roads, footpaths etc. in circulating area.

d. Works related to upkeep and construction of drainage systems, rain water harvesting systems,
bore wells etc.
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e. Upkeep and routine maintenance related works of station buildings’ outer faces i.e. texture
painting, repairing etc.

f. Any work required for enhancing passengers utilities / facilities i.e. construction of toilet blocks,
etc.

g. Any other new work.
h. Other miscellaneous items as per instructions of engineer in charge.
It is to be noted:

a. The contractor shall plan & execute the work in such a way that the work proceeds smoothly to
the satisfaction of engineer.

b. The Contractor shall attend regular coordination meetings convened by the employer/engineer
for interface and adhere to the decisions taken in the meeting.

c. Access will be provided to the staff of the contractor appointed by employer for carrying out their
works and bringing materials and Equipments at site. However, the security of materials and
Equipments brought at the site will be the responsibility of the Contractor.

d. The Contractor shall take all necessary precautions to ensure safety of the staff, adjoining
structures, materials & equipments and the work in progress as per the directions of engineer-in-
charge.

2.3.3. In case of discrepancy among Standard codes of Practice, Technical Specifications and provision
in sub-clause in this NIT, the order of precedence will be as below:

a. Provision in NIT/BOQ

b. Technical Specifications
c. CPWD Specifications

d. Standard Code of Practice

In case of discrepancy among Standard Codes of Practice, the order of precedence will be IRS, IRC,
IS, BS, DIN.

2.3.4.Specifications - CPWD Specifications / IS code are applicable.
2.4. Tenure

The tenure for services shall be for a period of 03 (Three) years.
2.5. Interface Work

In addition, the Contractor shall be required to accommodate requirements of miscellaneous works as
per interfacing requirements. The Contractor shall carry out necessary coordination’s with PEB works
contractor, E&M Contractor and various system contractors pertaining to traction power supply,
signalling, telecommunication, AFC etc. for keeping provisions pertaining to cut outs, shafts, raceways,
concealed conduits, other conduits, fixtures, inserts clearances etc. all complete for the scope of work.
The contractor shall coordinate with PEB works contractor for providing maintenance work so as to
achieve the key dates.

Earthling and lighting protection wherever required.
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2.6. Structures

The maintenance of structures will have to be planned in such a manner that they do not obstruct or
interfere with existing roads/ railways and other utilities. Where work is required to be carried out at
locations adjacent to such roads/ railways, utilities, structures, monuments etc. suitable safety and
protection arrangements will have to be ensured for which nothing extra will be payable. It should be
ensured that no damage is caused to any such element and Engineer/ Employer shall be indemnified
against such damage at no extra cost.

2.7. Reference to the Standard Codes of Practice

All Standards, Technical Specifications and Codes of practice referred to shall be latest editions including
all applicable official amendments and revisions. The Contractor shall make available at site all relevant
Indian Standard Codes of practice and IRSC & IRC Codes as applicable.

Wherever Indian Standards do not cover some particular aspects of maintenance, relevant British,
German Standards will be referred to. The Contractor shall make available at site such standard codes of
practice.

2.8. Dimensions

2.8.1.As regards errors, omissions and discrepancies in Specifications and Drawings, relevant clause of
Special Conditions of Contract will apply.

2.8.2.The Contract shall utilise the Sl system of units. Codes and Standards in imperial units shall not be
used unless the Engineer has given his consent.

2.8.3.Conversion between metric units and imperial units shall be in accordance with the relevant Indian
Standards.

2.8.4.The levels, measurements and other information concerning the existing site as shown on the
conceptual/ layout drawings are believed to be correct, but the Contractor should verify them for
himself and also examine the nature of the ground as no claim or allowance whatsoever will be
entertained on account of any errors or omissions in the levels or strata turning out different from
what is shown on the drawings.

2.9. Space for Temporary Office and Storage

2.9.1.A suitable area of land shall be provided on temporary basis by NMRC free of cost on as is where
basis for execution of work, subject to availability

2.9.2. This land shall be made good for such offsite activities as needed by the contractor at no extra cost
to NMRC. The land shall be cleared from debris all structures made by the contractor including,
RCC footings and rafts etc. before handing over back to the Employer and final bill shall be
released to the contractor after all structures from the maintenance depot are removed.

2.10. Standards

2.10.1. Equipment, materials and systems shall be designed, manufactured and tested in accordance
with the latest issue of International and/or National codes and standards.

2.10.2. Reference to standards or to materials and equipment of a particular manufacturer shall be
regarded as followed by the words “or equivalent’. The Contractor may propose alternative
standard materials, or equipment that shall be equal to or better than those specified. If the
Contractor for any reason proposes alternatives to or deviations from the specified standards, or
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desires to use materials or equipment not covered by the specified standards, the Contractor shall
apply for the consent of the Engineer. The Contractor shall state the exact nature of the change, the
reason for making the change and relevant specifications of the materials and equipment in the
English language. The decision of the Engineer in the matter of quality will be final.

2.10.3. The Contractor shall establish and maintain a Quality Assurance System in accordance with
Appendix 2: Quality Assurance to these Employer's Requirements for design and maintenance
procedures and the interfaces between them. This Quality Assurance system shall be applied
without prejudice to, or without in any way limiting, any Quality Assurance Systems that the
Contractor already maintains.

2.11. Site Information
2.11.1. The project site is located in Noida-Greater Noida Metro Corridor.

2.11.2. The Contractor shall plan his works keeping in view restriction of approach and availability of
space and time.

2.11.3. Climatic Conditions — Noida-Greater Noida experiences extreme climatic conditions and
tenderers must acquaint themselves about the same before submitting the tender. The Employer
shall in no way be responsible on this account.

2.12. Contractor’s Superintendence

2.12.1. The Contractor shall submit a Staff Organisation Plan in accordance with the GCC. This plan
shall be updated and resubmitted whenever there are changes to the staff. The plan shall show the
management structure and state clearly the duties, responsibilities and authority of each staff
member.

The design of the temporary works shall be undertaken by a designer (the designer) who has
experience in the design of temporary works. During execution of work, if at any stage the
performance is not found satisfactory, the contractor shall change with prior permission of NMRC.
The designer will certify the temporary works design and as built drawings, if this work is to be
carried out by others and he will do regular inspection of the works to confirm that the construction
complies with the intent of the design.

2.12.2. The site agent and his associates/supervisors shall have experience and qualification appropriate
to the type and magnitude of the Works. Full details shall be submitted of the qualifications and
experience of all proposed staff to the Engineer for his approval.

2.13. Use of Site

2.13.1. The Site or Contractor's Equipment shall not be used by the Contractor for any purpose other
than for carrying out the Works in the scope of this contract, except that, with the consent in writing
of the Engineer, the Site or Contractor's Equipment such as batching and mixing plants for concrete
and bituminous materials may be used for the work in connection with other contracts under the
Employer.

2.13.2. The location and size of each stockpile of materials, including excavated materials, within the
Site shall be as permitted by the Engineer. Stockpiles shall be maintained at all times in a stable
condition.

2.13.3. Entry to and exit from the Site shall be controlled and shall be only available at the locations for
which the Engineer has given his consent.
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2.14. Access to the Site

2.14.1. The Contractor shall make its own arrangements, subject to the consent of the Engineer, for any
further access required to the Site.

2.14.2. In addition, the Contractor shall ensure that access to every portion of the Site is continually
available to the Employer and Engineer.

2.15. Barricades and Signboards

2.15.1. The Contractor shall erect barricades as per requirement & wherever necessary around its areas
of operations to prevent entry by unauthorised persons to his Works Areas. No work shall be
commenced in any Works Area until the Engineer has been satisfied that the barricades installed by
the Contractor are sufficient to prevent, within reason, unauthorised entry.

2.15.2. Barricades shall be maintained in clean and good order by the Contractor until the completion of
the Works.

2.15.3. All Barricades installed by the Contractor shall be removed by the Contractor upon the
completion of the Works, unless otherwise directed by the Engineer.

2.15.4. Barricades can be reused after removing from one place to other locations/ sites provided they
are in good condition and approved by Engineer.

2.15.5. Damage/worn-out barricades shall be replaced by contractor within 24 hours. Engineer’s
decision regarding need for replacement shall be final and binding and if no action is taken by
contractor, the Engineer may get it repaired through other agency and the cost of any repairs will be
deducted by the Engineer from any payment due to the Contractor.

2.16. Clearance of Site

All Temporary Works which are not to remain on the Site after the completion of the Works shall be
removed prior to completion of the Works or at other times instructed by the Engineer. The Site shall be
cleared and reinstated to the lines and levels and to the same condition as existed before the Works
started except as otherwise stated in the Contract.

2.17. Survey of Site and Investigations

The datum used for the Contract shall be Mean Sea Level Datum.

2.17.1. The Contractor shall relate the maintenance of the Works to the Site Grid. To facilitate this,
survey reference points have been established and the Engineer will provide benchmarks in the
vicinity of the Site.

2.17.2. Before the Contractor commences the setting out of the Works, the Engineer will provide a
drawing showing the position of each survey reference point and bench mark, together with the co-
ordinates and/or level assigned to each point. The Contractor shall satisfy itself that there are no
conflicts between the data given and shall establish and provide all subsidiary setting out points,
monuments, towers and the like which may be necessary for the proper and accurate setting out
and checking of the Works.

2.17.3. The Contractor shall carefully protect all the survey reference points, bench marks, setting out
points, monuments, towers and the like from any damages and shall maintain them and promptly
repair or replace any points damaged from any causes whatsoever. The Contractor shall regularly
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recheck the position of all setting out points, bench marks and the like to the satisfaction of the
Engineer.

2.17.4. Upon handover to the Contractor, the survey reference points will become the responsibility of
the Contractor. The Contractor shall, by annual or more frequent review, ensure that these survey
points continue to remain consistent with the bench marks.

2.17.5. The Contractor shall carry out all further site investigations necessary for the design of the
Permanent Works and to enable the determination of the methods of maintenance and the nature,
extent and design of the Temporary Works.

2.18. Safety, Health and Environmental Requirements

The Contractor shall comply with in the conditions stipulated in the Conditions of contracts on Safety,
Health & Environment (SHE),

2.18.1. Use of “Tractor Transmission type” Pick and Carry Hydra crane:-

“Tractor Transmission type” Pick and Carry Hydra Crane — 1st Generation model is prohibited at NMRC
works. Contractor shall mobilize “Truck Transmission type” Pick and Carry Hydra Crane — 2nd
Generation model or higher version.

2.18.2. Other Safety Measures - Standby Equipment

The Contractor shall provide adequate stand-by equipment to ensure the safety of personnel, the Works
and the public.

2.19. Technology Transfer

The Contractor shall ensure that all local contractors and sub-contractors engaged in the works are given
training, guidance and the necessary opportunity for transfer of technology in various areas of
maintenance such as instrumentation, safety, quality assurance, viaduct and station etc.

2.20. Care of the Works
a. Unless otherwise permitted by the Engineer all work shall be carried out in dry conditions.

b. The works, including materials for use in the works, shall be protected from damage due to
water. Water on the Site and water entering the Site shall be promptly removed by temporary
drainage or pumping systems or by other methods capable of keeping the Works free of water.
Silt and debris shall be removed by traps before the water is discharged and shall be disposed
of at a location or locations to which the Engineer has given his consent.

c. The discharge points of the temporary systems shall be as per the consent of the Engineer. The
Contractor shall make all arrangements with and obtain the necessary approval from the
relevant authorities for discharging water to drains watercourses etc. The relevant work shall not
be commenced until the approved arrangements for disposal of the water have been
implemented.

d. The methods used for keeping the Works free of water shall be such that settlement of, or
damage to, new and existing structures do not occur.

e. Measures shall be taken to prevent flotation of new and existing structures.
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2.21. Protection of the Works from Weather

2.21.1. Work shall not be carried out in weather conditions that may adversely affect the Works unless
proper protection is provided to the satisfaction of the Engineer.

2.21.2. Permanent Works, including materials for such Works, shall be protected from exposures of
weather conditions that may adversely affect such Permanent Works or materials.

2.21.3. During maintenance of the Works storm restraint systems shall be provided where appropriate.
These systems shall ensure the security of the partially completed and ongoing stages of
maintenance and in all weather conditions. Such storm restraint systems shall be installed as soon
as practicable and shall be compatible with the right of way, or other access around or through- out
the Site.

2.21.4. The Contractor shall at all times, make programme and order progress of the work and make all
protective arrangements such that the Works can be made safe in the event of storms.

2.21.5. The finished works shall be protected from any damage that could arise from any activities on the
adjacent site/ works.

2.22. Damage and Interference
a. Work shall be carried out in such a manner that there is no damage to or interference with:

(i) watercourses or drainage systems; (ii) utilities; (iii) structures (including foundations), roads,
including street furniture, or other properties; (iv) public or private vehicular or pedestrian access;
(v) monuments, trees, graves or burial grounds other than to the extent that is necessary for
them to be removed or diverted to permit the execution of the Works. Heritage structures shall
not be damaged or disfigured on any account. The Contractor shall inform the Engineer as soon
as practicable of any items which are not stated in the Contract to be removed or diverted but
which the Contractor considers need to be removed or diverted to enable the Works to be carried
out. Such items shall not be removed or diverted until the consent of the Engineer to such
removal or diversion has been obtained.

b. Items which are damaged or interfered with as a result of the Works and items which are
removed to enable work to be carried out shall be reinstated to the satisfaction of the Engineer
and to at least the same condition as existed before the work started. Any claims by Utility
Agencies due to damage of utilities by the Contractor shall be borne by the Contractor.

c. The Contractor shall immediately inform the Engineer of any damage to structures, roads or
other properties.

d. The Contractor shall take all necessary precautions to protect the structures or works being
carried out by others adjacent to and, for the time being, within the Site from the effects of
vibrations, undermining and any other earth movements or the diversion of water flow arising
from its work.

2.23. Site Establishment - Latrines and Wash places

2.23.1. The Contractor shall provide latrines and wash places for the use of its personnel and all persons
who will be on the Site. The size and disposition of latrines and wash places shall accord with the
numbers and dispositions of persons entitled to be on the Site, which may necessitate their location
on structures and, where necessary there shall be separate facilities for males and females. The
capacities and layout shall be subject to approval of the Engineer. The Contractor shall arrange
regular disposal of effluent and sludge in a manner that shall be in accordance with local laws/
regulations.
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2.23.2. The Contractor shall be responsible for maintaining all latrines and wash places on the Site in a
clean and sanitary condition and for ensuring that they do not pose a nuisance or a health threat.
The Contractor shall also take such steps and make such provisions as may be necessary or
directed by the Engineer to ensure that vermin, mosquito breeding etc. are at all times controlled.

2.24. Quality Assurance

2.24.1. The Contractor shall establish and maintain a Quality Assurance System in accordance with
Appendix 2: Quality Assurance. This Quality Assurance system shall be applied without prejudice
to, or without in any way limiting, any Quality Assurance Systems that the Contractor already
maintains.

2.25. Testing

2.25.1. The Contractor shall provide and perform all forms of testing procedures applicable to the Works
and various components and the interfacing of the Works with the other Contract works and shall
conduct all necessary factory, site and acceptance tests.

2.25.2. All testing procedures shall be submitted at least thirty (30) days prior to conducting any Test.
The Testing procedures shall show unambiguously the extent of testing covered by each
submission, the method of testing, the Acceptance Criteria, the relevant drawing (or modification)
status and the location.

2.25.3. The testing Procedures shall be submitted, as required, by the Contractor during the duration of
the contract to reflect changes in system design or the identification of additional testing
requirements.

2.25.4. All costs associated with the Testing shall be borne by the Contractor, unless otherwise
specified, including the services of any specialised personnel or independent assessors. The
Contractor shall also bear any expenses incurred due to resetting caused by defects or failure of
equipment to meet the requirements of the Contract in the first instance.

2.25.5. Unless agreed in writing by the Engineer, the personnel engaged on testing shall be independent
of those directly engaged in the design or installation of the same equipment.

2.25.6. All testing equipment shall carry an appropriate and valid calibration labels.

2.26. Batches, Samples and Specimens

2.26.1. A batch of material is a specified quantity of the material that satisfies the specified conditions. If
one of the specified conditions is that the material is delivered to the Site at the same time, then
material delivered to the Site over a period of a few days may be considered as part of the same
batch if in the opinion of the Engineer there is sufficient proof that the other specified conditions
applying to the batch apply to all of the material delivered over the period.

2.26.2. A sample is a specified quantity of material that is taken from a batch for testing and which
consists of a specified amount, or a specified number of pieces or units, of the material.

2.26.3. A specimen is the portion of a sample that is to be tested.
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2.27. Samples for testing

2.27.1. Samples shall be of sufficient size and in accordance with relevant Standards to carry out all
specified tests.

2.27.2. Samples taken on the Site shall be selected by, and taken in the presence of, the Engineer and
shall be suitably marked for their identification. An identification marking system should be evolved
at the start of works in consultation with the Engineer. Samples shall be protected, handled and
stored in such a manner that they are not damaged or contaminated and such that the properties of
the sample do not change.

2.27.3. Samples shall be delivered by the Contractor, under the supervision of the Engineer, to the
specified place of testing. Samples on which non-destructive tests have been carried out shall be
collected from the place of testing after testing and delivered to the Site or other locations instructed
by the Engineer.

2.27.4. Samples which have been tested may be incorporated in the Permanent Works provided that:
the sample complies with the specified requirements; ii) the sample is not damaged; and iii) the
sample is not required to be retained under any other provision of the Contract.

2.27.5. Additional samples shall be provided for testing if in the opinion of the Engineer: material
previously tested no longer complies with the specified requirements; or ii) material has been
handled or stored in such a manner that it may not comply with the specified requirements.

2.28. Conducting Testing

2.28.1. The Contractor shall be responsible for all on-site and off-site testing and for all in-situ testing. All
appropriate laboratory tests shall be carried out in the Contractor's laboratory, unless otherwise
permitted or required by the Engineer. Where the laboratory is not appropriately equipped and/or
staffed for some tests, or if agreed to by the Engineer, tests may be carried out in other laboratories
provided that:

i. They are accredited for the relevant work to a standard acceptable to the Engineer; and
ii. Particulars of the proposed laboratory are submitted to the Engineer for his consent.

iii. In-situ tests shall be done in the presence of the Engineer.

2.28.2. Equipment, apparatus and materials for in-situ tests and laboratory compliance tests carried out
by the Contractor shall be provided by the Contractor. The equipment and apparatus shall be
maintained by the Contractor and shall be calibrated before the testing starts and at regular
intervals as permitted by the Engineer. The equipment, apparatus and materials for in the situ tests
shall be removed by the Contractor as soon as practicable after the testing is complete.

2.28.3. The Contractor shall be entitled in all cases to attend the testing carried out in the Employer's or
other laboratories, to inspect the calibration certificates of the testing machines and to undertake
the testing on counterpart samples. Testing of such samples shall be undertaken in laboratories
complying with Clause above and particulars of the laboratory proposed shall be submitted to the
Engineer for consent prior to the testing.

2.28.4. Attendance on tests, including that by the Engineer, Contractor and Designer, shall be as laid
down in the Quality Assurance procedures.
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2.29. Compliance of Batch

2.29.1. The results of tests on samples or specimens shall be considered to represent the whole batch
from which the sample was taken.

2.29.2. A batch shall be considered as complying with the specified requirements for a material if the
results of specific tests for of the specified properties comply with the specified requirements for the
properties.

2.29.3. If additional tests are permitted or required by the Engineer but separate compliance criteria for
the additional tests are not stated in the Contract, the Engineer shall determine if the batch
complies with the specified requirements for the material on the basis of the results of all tests,
including the additional tests, for every property.

2.30. Records of Tests

2.30.1. Records of in-situ tests and laboratory compliance tests carried out by the Contractor shall be
kept by the Contractor on the Site and a report shall be submitted to the Engineer within seven (7)
days, or such other time stated in the Contract or in the Quality Assurance Programme, after
completion of each test. In addition to any other requirements, the report shall contain the following
details:

material or part of the Works tested;

location of the batch from which the samples were taken or location of the part of the Works;
place of testing;

date and time of tests;

weather conditions in the case of in-situ tests;

technical personnel supervising or carrying out the tests;
size and description of samples and specimens;

method of sampling;

properties tested;

method of testing;

readings and measurements taken during the tests;

test results, including any calculations and graphs;
specified acceptance criteria; and

Other details stated in the Contract.

S3TATTS@Too0T

2.30.2. Reports of tests shall be signed by the site agent or his assistant, or by another representative
authorised by the Contractor.

2.30.3. If requested, records of tests carried out by the Employer's staff or by the Engineer shall be given
to the Contractor.

2.31. Records

2.31.1. Drawings produced by the Contractor - Drawings produced by the Contractor including drawings
of site layouts, Temporary Works, etc. for submission to the Engineer shall generally be to ISO Al
size. The number of copies to be submitted to the Engineer shall be as stated in the Contract, or as
required by Engineer.

The contractor will provide the detailed design with drawings for the scope of works suggested by
NMRC. NMRC will provide outline requirement details w,r.t to scope of works. The rates quoted are
inclusive of all designed drawings submission.
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2.31.2. Progress Photographs:

a. The Contractor shall provide monthly progress photographs which have been properly recorded to
show the progress of the works to the Engineer. The photographs, shall be taken on locations agreed
with the Engineer to record the exact progress of the Works. Two sets of photographs shall be
provided on CD ROM format with two sets of colour prints of 175 mm x 125 mm size.

b. The Contractor shall ensure that no photography is permitted on the Site without the agreement/
permission of the Engineer. Contractor should be aware of the local regulations and conditions with
regard to Photography in some “RESTRICTED AREA" in Noida.

2.32. Materials

2.32.1. Materials and goods for inclusion in the Permanent Works shall be new unless the Engineer has
consented otherwise. Preference shall be given to local materials where available. Approved
Manufacturers/Suppliers of few important items have been given in tender document. These
materials shall be procured only for these manufacturers/Suppliers.

2.32.2. Certificates of tests by manufacturers which are to be submitted to the Engineer shall be current
and shall relate to the batch of material delivered to the Site. Certified true copies of certificates may
be submitted if the original certificates could not be obtained from the manufacturer.

2.32.3. Parts of materials which are to be assembled on the Site shall be marked to identify the different
parts.

2.32.4. Materials which are specified by means of trade or proprietary names may be substituted by
materials from a different manufacturer which has received the consent of the Engineer provided
that the materials are of the same or better quality and comply with the specified requirements.

2.32.5. Samples of materials submitted to the Engineer for information or consent shall be kept on the
Site and shall not be returned to the Contractor or used in the Permanent Works unless permitted
by the Engineer. The samples shall be used as a mean of comparison which the Engineer shall use
to determine the quality of the materials subsequently delivered. Materials delivered to the Site for
use in the Permanent Works shall be of the same or better quality as the samples which have
received consent.

2.33. Miscellaneous Conditions

2.33.1. Fly Ash - The Contractor shall use fly ash as a percentage substitution of cement, in concrete for
certain structures and works as prescribed in MoEF & CC fly ash notification. In all such cases of
Fly ash, the contractor shall maintain a detailed record of Fly ash.

2.33.2. Energy Management — The contractor shall optimize the use of tools and plants and equipment
to perform works with correct power.

2.33.3. Construction and Demolition Waste - Construction and Demolition Waste means the waste
comprising of building materials, debris and rubble resulting from construction, re-modeling, repair
and demolition of any civil structure. C&D waste shall be stored at a designated area. The waste
shall be covered properly as long as stored at site. Disposal of C&D waste along with river bed,
natural drainage and wet land is strictly prohibited.
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3. Section 3: Instructions to Bidders

3.1. General instructions

a. A tenderer shall submit only one bid in the same tendering process, individually as a tenderer. A
tenderer who submits or participates in, more than one bid will cause all of the proposals in
which the tenderer has participated to be disqualified. No tenderer can be a sub-contractor while
submitting a bid in the same bidding process. A tenderer, if acting in the capacity of
subcontractor in any bid, may participate in more than one bid, but only in that capacity.

b. The Bidder shall initiate, and actively pursue and involve itself in all investigations and enquiries,
Corporation feedbacks, information, convening of and attendance at meetings, and in any other
activities as are or may be necessary for producing high quality work as per the requirements.

c. The Bidder shall carry out the services in compliance with the provisions of this Agreement. Any
and all changes necessary to ensure that the Bidder's documents conform to the intent and
purpose set out in the Agreement, shall be made at the Bidder's own expense. The Bidder
represents that it is a professional and experienced company, and hereby agrees to bear full
responsibility for the correctness and technical merit of the services performed.

d. Bidders shall be evaluated on the basis of the Evaluation Criteria specified in this document.
Bidders shall be deemed to have understood and agreed that no explanation or justification for
any aspect of the Selection Process will be given and that NMRC’s decisions are without any
right of appeal whatsoever.

e. Any entity which has been barred by the Central/State Government in India or by any entity
controlled by them, from participating in any project, and the bar subsists as on the date of Bid,
would not be eligible to submit an e - Bid.

f. Bidders are encouraged to inform themselves fully about the assignment and the local conditions
before submitting the e-Bid by paying a visit to the Corporation and/or by sending written queries
to NMRC before the last date for receiving queries/clarifications.

g. NMRC shall not be liable for any omission, mistake or error on the part of the Bidder in respect of
any of the above or on account of any matter or thing arising out of or concerning or relating to
e-Bid or the Selection Process, including any error or mistake therein or in any information or
data given by NMRC.

h. The currency for the purpose of the Proposal shall be the Indian Rupee (INR).

i. Tenderers shall not have a conflict of interest. All Tenderers found to have a conflict of interest
shall be disqualified. Tenderers shall be considered to have a conflict of interest with one or
more parties in this bidding process, if:

i A tenderer has been engaged by the Employer to provide consulting services for the
preparation related to procurement or implementation of the project;

ii. A tenderer is any associates/affiliates (inclusive of parent firms) mentioned in
subparagraph above; or

iii. A tenderer lends, or temporarily seconds its personnel to firms or organizations which
are engaged in consulting services for the preparation related to procurement for an
implementation of the project, if the personnel would be involved in any capacity on the
same project.

3.1.1.Cost of Bid Document / e-Tender processing Fee

Page 19 of 109



RFP for Annual Maintenance contract for civil works, for metro section from KP 2 station from Chainage
19320.27 m to Depot station Chainage 28677.13 & Depot and Staff Quarter of Aqua Line of N-GN corridor.

a. The tenderer shall bear all costs associated with the preparation and submission of its e-Bid and
Noida Metro Rail Corporation Ltd. (“NMRC” or “the Corporation”), will in no case be responsible
or liable for these costs, regardless of the conduct or outcome of the e-Bid process.

b. This tender document is available on the website http://etender.up.nic.in or on NMRC website
(www.nmrcnoida.com) to enable the tenderers to view, download the e-Bid document and
submit e-Bids online up to the last date and time mentioned in e-Tender notice/e-tender
document against this e-Tender. The tenderers shall have to pay cost of bid document/ e-
Tender processing fee of as mentioned in Data Sheet through RTGS/NEFT only payable in
favour of Noida Metro Rail Corporation Limited in the A/c No. mentioned in Data Sheet. The
scanned copy of RTGS/NEFT receipt with transaction Id certified by the same bank must be
enclosed along with the e-Bid. This cost of bid document/ e-Tender processing fee as mentioned
in Data Sheet will be non-refundable. Tender without cost of bid document/ e-Tender processing
fee in the prescribed form, will not be accepted.

3.1.2. Acknowledgement by Bidder

It shall be deemed that by submitting the e-Bid, the Bidder has:
a. made a complete and careful examination of the e-Bid;
b. received all relevant information requested from NMRC,;

c. acknowledged and accepted the risk of inadequacy, error or mistake in the information provided
in the e-Bid or furnished by or on behalf of NMRC;

d. satisfied itself about all matters, things and information, necessary and required for submitting an
informed Application and performance of all of its obligations thereunder;

e. acknowledged that it does not have a Conflict of Interest; and
f. agreed to be bound by the undertaking provided by it under and in terms hereof.
3.1.3. Availability of Bid Document

This Bid document is available on the web site http:/etender.up.nic.in or on Noida Metro website
www.nmrcnhoida.com to enable the Bidders to view, download the e-Bid document and submit e-Bids
online up to the last date and time mentioned in e-Bidder notice/ e-Bid document. The Bidder's shall have
to pay e-Bid document fee and EMD as mentioned in Data sheet through RTGS/ NEFT on addresses
given in data sheet. The scanned copy of RTGS/ NEFT with transaction ID certified by the same bank
must be enclosed along with the e-Bid. This e-Bid document fee will be non-refundable. Bid without Bid
fee in the prescribe form will not be accepted.

3.1.4. Clarifications of e-Bid

a. During evaluation of e-Bid, NMRC may, at its discretion, ask the Bidder for a clarification of
his/her e-Bid. The request for clarification shall be in writing.

b. Any queries or request for additional information concerning this RFP shall be submitted in
writing or by fax and e-mail to the Executive Director, NMRC only before or during Pre-Bid
Meeting held at NMRC. The envelopes/ communication shall clearly bear the following
identification/ title: "Queries/ Request for Additional Information: RFP for Annual
Maintenance contract for civil works, for metro section from KP 2 station from Chainage
19320.27 m to Depot station Chainage 28677.13 & Depot and Staff Quarter of Aqua Line of
N-GN corridor.". The responses will be posted to all such queries on the official Website
www.nmrcnoida.com. NMRC reserves the right not to respond to any questions or provide any
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clarifications, in its sole discretion, and nothing in this Clause shall be taken or read as
compelling or requiring NMRC to respond to any question or to provide any clarification.

c. A pre- submission meeting shall be called on the date mentioned in Data Sheet at NMRC Office.
Any change corresponding to date, if any, shall be communicated to the Bidder vide NMRC/ e-
Tendering website.

d. In case the Bidder seeks for any queries, he shall send letter or e-mail to the correspondence
address given in Data Sheet.

e. However, NMRC shall not entertain any correspondence from the Bidders during the period of e-
Bid opening to selection of the successful Bidder. Any wrong practice shall be dealt under Fraud
and Corrupt Practices.

f. The Tenderer is advised to visit and examine the Site of Works and its surroundings and obtain
for himself on his own responsibility all information that may be necessary for preparing the
Tender and entering into a contract for the proposed work. The costs of visiting the Site shall be
borne by the Tenderer. It shall be deemed that the Contractor has undertaken a visit to the Site of
Works and is aware of the site conditions prior to the submission of the tender documents.

g. The Tenderer and any of his personnel will be granted permission by the Employer to enter upon
his premises and lands for the purpose of such inspection, but only upon the express condition
that the Tenderer, and his personnel, will release and indemnify the Employer and his personnel
from and against all liability in respect thereof and will be responsible for death or personal injury,
loss of or damage to property and any other loss, damage, costs and expenses incurred as a
result of the inspection.

3.1.5. Amendment of e-Bid Document

a. At any time prior to the deadline for submission of e-Bid, NMRC may, for any reason, whether
at its on in iterative or in response to a clarification requested by a prospective Bidder, modify
the e-Bid document by amendments. Such amendments shall be uploaded on the e-
procurement website http://etender.up.nic.in_or NMRC’s website www.nmrcnoida.com. The
relevant clauses of the e-Bid document shall be treated as amended accordingly.

b. It shall be the sole responsibility of the prospective Bidder to check the web site
http//etender.up.nic.in or NMRC’s website www.nmrcnoida.com from time to time for any
amendment in the e-Bid documents. In case of failure to get the amendments, if any, NMRC
shall not be responsible for it.

c. In order to allow prospective e-Bids a reasonable time to take the amendment into account in
preparing their e-Bids, NMRC, at the discretion, may extend the deadline for the submission of
e-Bids. Such extensions shall be uploaded on the e-procurement website
http://etender.up.nic.in or NMRC’s website www.nmrcnoida.com.

3.2. Preparation and submission of Bids
3.2.1. Language of e-Bid

The e-Bid prepared by the Bidder, as well as all correspondence and documents relating to the e-Bid
exchanged by the Bidder and NMRC shall be written in English language. Only English numerals shall be
used in the e-Bid. The correspondence and documents in any other language must be accompanied by
transcripts verified by the Embassy of Home Country or equivalent.

3.2.2. Documents constituting the e-Bid

The e-Bid prepared by the Bidder shall comprise the following components:
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a. Technical e-Bid- Technical e-Bid will comprise of -
iv. Fee details - Details of Bid processing fee and prescribed EMD

V. Eligibility details - Includes copies of required documents in PDF format justifying that
the Bidder is qualified to perform the contract if his/her bid is accepted and the Bidder
has financial & technical capability necessary to perform the contract and meets the
criteria outlined in the Qualification requirement and technical specification and fulfill all
the conditions of the contract.

Vi. Technical evaluation - Details of all documents needed for technical evaluation as
mentioned in this RFP

b. Financial e-Bid -

i. Price bid — Bill of Quantities in XLS format to be filled in after downloading from the e-
Procurement website for this e-tender. There shall be a single quote.

3.2.3. Documents establishing Bidder's Qualification

a. The Bidder shall furnish, as part of its technical e-Bid, documents establishing the Bidder's
qualification to perform the contract if its e-Bid is accepted. The documentary evidence should
be submitted by the Bidder electronically in the PDF format.

b. The documentary evidence of Bidder's qualification to perform the contract if its e-Bid is
accepted shall be as per qualification requirements specified in e-Bid document.

3.2.4. E-Bid form

The Bidder shall complete the e-Bid form and the appropriate price schedule/BOQ furnished in
the e-Bid document.

3.2.5. E-Bid Currency
Prices shall be quoted in Indian Rupees only.
3.2.6. Formats and Signing of e-Bid

a. The Bidder shall prepare one electronic copy of the technical e-Bid and financial e-Bid
separately.

b. The e-Bid document shall be digitally signed, at the time of uploading, by the Bidder or a person
or persons duly authorized to bind the Bidder to the contract. The later authorization shall be
indicated by a scanned copy of written power-of attorney accompanying the e-Bid. All the
pages/documents of the e-Bid that are to be uploaded shall be digitally signed by the person
authorized to sign the e-Bid.

c. Bidders should provide all the information as per the RFP and in the specified formats. NMRC
reserves the rights to reject any proposal that is not in the specified formats.

d. In case the Bidders intends to provide additional information for which specified space in the
given format is not sufficient, it can be furnished in duly stamped and signed PDFs.

3.2.7. Deadline for submission of e-Bid

E-Bid (Technical and financial) must be submitted by the Bidder at e-procurement website
http://etender.up.nic.in not later than the time specified on the prescribed date (as the server time
displayed in the e-procurement website). NMRC may, at its discretion, extend this deadline for
submission of e-Bid by amending the e-Bid document, in which case all rights and obligations of
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NMRC and Bidders previously subject to the deadline will thereafter be subject to the deadline as
extended.

3.2.8. Submission of e-Bid

a. The bid submission module of e-procurement website http://etender.up.nic.in enables the Bidders
to submit the e-Bid online in response to this e-Bid published by NMRC.

b. Bid submission can be done only from the bid submission start date and time till the bid
submission end date and time given in the e-Bid. Bidders should start the bid submission
process well in advance so that they can submit their e-Bid in time.

c. The Bidder should submit their e-Bid considering the server time displayed in the e- procurement
website. This server time is the time by which the e-Bid submission activity will be allowed till the
permissible time on the last/end date of submission indicated in the e-Bid schedule.

d. Once the e-Bid submission date and time is over, the Bidders cannot submit their e-Bid. For
delay in submission of e-Bid due to any reasons, the Bidders shall only be held responsible.

The Bidders have to follow the following instructions for submission of their e-Bid:

a. For participating in e-Bid through the e-Biding system it is necessary for the Bidders to be the
registered users of the e-procurement website http://etender.up.nic.in. The Bidders must obtain a
user login Id and password by registering themselves with U.P. Electronics Corporation Ltd.,
Lucknow if they have not done so previously for registration.

b. In addition to the normal registration, the Bidder has to register with his/her digital signature
certificate (DSC) in the e-Biding system and subsequently he/she will be allowed to carry out
his/her e-Bid submission activities. Registering the digital signature certificate (DSC) is a one-
time activity. Before proceeding to register his/her DSC, the Bidder should first log on to the e-
Biding system using the user login option on the home page with the login Id and password with
which he/she has registered.

For successful registration of DSC on e-procurement website http://etender.up.nic.in the Bidder
must ensure that he/she should possess class-2/class-3 DSC issued by any certifying authorities
approved by controller of certifying authorities, Government of India, as the e-procurement
website http://etender.up.nic.in is presently accepting DSC issued by these authorities only. The
Bidder can obtain user login Id and perform DSC registration exercise given above even before
the e-Bid submission date starts. NMRC shall not be held responsible if the Bidder tries to submit
his/her e-Bid at the moment before end date of submission but could not submit due to DSC
registration problem.

c. The Bidder can search for active Bids through "search active tenders" link, select a Bid in which
he/she is interested in and then move it to 'My Tenders' folder using the options available in the
e-Bid submission menu. After selecting and the Bid, for which the Bidder intends to e-Bid, from
"My tenders" folder, the Bidder can place his/her e-Bid by clicking "pay offline" option available at
the end of the view Bid details form. Before this, the Bidder should download the e-Bid document
and price schedule/bill of quantity (BOQ) and study them carefully. The Bidder should keep all
the documents ready as per the requirements of e-Bid document in the PDF format except the
price schedule /bill of quantity (BOQ) which should be in the XLS format (excel sheet).

d. After clicking the 'pay offline’ option, the Bidder will be redirected to terms and conditions page.
The Bidder should read the terms & conditions before proceeding to fill in the Bid fee and EMD
offline payment details. After entering and saving the Bid fee and EMD details form so that "bid
document preparation and submission” window appears to upload the documents as per
technical (fee details, qualification details, e-Bid form and technical specification details) and

Page 23 of 109



RFP for Annual Maintenance contract for civil works, for metro section from KP 2 station from Chainage
19320.27 m to Depot station Chainage 28677.13 & Depot and Staff Quarter of Aqua Line of N-GN corridor.

financial (e-Bid form and price schedule/BOQ) schedules/packets given in the Bid details. The
details of the RTGS/NEFT should tally with the details available in the scanned copy and the date
entered during e-Bid submission time otherwise the e-Bid submitted will not be accepted.

e. Next the Bidder should upload the technical e-Bid documents for fee details (e-Bid fee and EMD),
Qualification details. Before uploading, the Bidder has to select the relevant digital signature
certificate. He may be prompted to enter the digital signature certificate password, if necessary.
For uploading, the Bidder should click "browse" button against each document label in technical
and financial schedules/packets and then upload the relevant PDF/XLS files already prepared
and stored in the Bidder's computer. The required documents for each document label of
technical (fee details, qualification details, e-Bid form and technical specification details) and
financial (e-Bid form and price schedule/BOQ) schedules/packets can be clubbed together to
make single different files for each label.

f.  The Bidder should click "Encrypt" next for successfully encrypting and uploading of required
documents. during the above process, the e-Bid document are digitally signed using the DSC of
the Bidder and then the documents are encrypted/locked electronically with the DSC's of the bid
openers to ensure that the e-Bid documents are protected, stored and opened by concerned bid
openers only.

g. After successful submission of e-Bid document, a page giving the summary of e-Bid submission
will be displayed confirming end of e-Bid submission process. The Bidder can take a printout of
the bid summary using the "print" option available in the window as an acknowledgement for
future reference.

h. NMRC reserves the right to cancel any or all e-Bids without assigning any reason.
3.2.9. Late e-Bid

a. Bids received by NMRC after the specified time on the Bid Due Date shall not be eligible for
consideration and shall be summarily rejected.

b. The server time indicated in the bid management window on the e- procurement website
http://etender.up.nic.in will be the time by which the e-Bid submission activity will be allowed till
the permissible date and time scheduled in the e-Bid.

c. Once the e-Bid submission date and time is over, the Bidder cannot submit his/her e-Bid. Bidder
has to start the bid submission well in advance so that the submission process passes off
smoothly. The Bidder will only be held responsible if his/her e-Bid is not submitted in time due to
any of his/her problems/faults, for whatsoever reason, during e-Bid submission process.

3.2.10. Withdrawal and resubmission of e-Bid

a. At any point of time, a Bidder can withdraw his/her e-Bid submitted online before the bid
submission end date and time. For withdrawing the Bidder should first log in using his/her login id
and password and subsequently by his/her digital signature certificate on the e-procurement
website http://etender.up.nic.in. The Bidder should then select "My bids" option in the bid
submission menu. The page listing all the bids submitted by the Bidder will be displayed. Click
"View" to see the details of the bid to be withdrawn. After selecting the "bid withdrawal" option the
Bidder has to click "Yes" to the message "Do you want to withdraw this bid?" displayed in the bid
information window for the selected bid. The Bidder also has to enter the bid withdrawing
reasons and upload the letter giving the reasons for withdrawing before clicking the "Submit"
button. The Bidder has to confirm again by pressing "OK" button before finally withdrawing
his/her selected e-Bid.
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b. No e-Bid may be withdrawn in the interval between the deadline for submission of e-Bids and the
expiration of period of e- bid validity. Withdrawal of an e-Bid during this interval may result in the
forfeiting of Bidder's e-Bid security.

c. The Bidder can re-submit his/her e-Bid as when required till the e-Bid submission end date and
time. The e-Bid submitted earlier will be replaced by the new one. The payment made by the
Bidder earlier will be used for revised e-Bid and the new e-Bid submission summary generated
after the successful submission of the revised e-Bid will considered for evaluation purposes. For
resubmission, the Bidder should first log in using his/her login Id and password and subsequently
by his/her digital signature certificate on the e-procurement website http://etender.up.nic.in. The
Bidder should then select "My bids" option in the bid submission menu. The page listing all the
bids submitted by the Bidder will be displayed. Click "View" to see the detail of the e-Bid to be
resubmitted. After selecting the "bid resubmission” option, click "Encrypt & upload" to upload the
revised e-Bids documents.

d. The Bidder can submit their revised e-Bids as many times as possible by uploading their e-Bid
documents within the scheduled date & time for submission of e-Bids.

e. No e-Bid can be resubmitted subsequently after the deadline for submission of e-Bids.
3.2.11. NMRC's right to accept any e-Bid and to reject any or all e-Bids.

a. Notwithstanding anything contained in this e-Bid, NMRC reserves the right to accept or reject any
Bid and to annul the Selection Process and reject all Bids, at any time without any liability or any
obligation for such acceptance, rejection or annulment, and without assigning any reasons
thereof.

b. NMRC reserves the right to reject any Bid if:
¢ At any time, a material misrepresentation is made or uncovered, or

e The Bidder does not provide, within the time specified by NMRC, the supplemental
information sought by NMRC for evaluation of the e-Bid.

c. Such misrepresentation/ improper response may lead to the disqualification of the Bidder. If such
disqualification /rejection occurs after the e-Bid have been opened and the highest ranking
Bidder gets disqualified / rejected, then the NMRC reserves the right to consider the next best
Bidder, or take any other measure as may be deemed fit in the sole discretion of NMRC,
including annulment of the Selection Process.

3.2.12. Period of validity of e-Bid

a. e-Bid shall remain valid for 180 days after the date of e-Bid opening prescribed by NMRC. An e-
Bid valid for a shorter period shall be rejected by NMRC as non-responsive.

b. In exceptional circumstances, NMRC may solicit the Bidder's consent to an extension of the
period of e-Bid validity. The request and the response thereto shall be made in writing.

3.2.13. Correspondence with the Bidder

a. Save and except as provided in this e-Bid, NMRC shall not entertain any correspondence with
any Bidder or its Technical Partners in relation to acceptance or rejection of any e-Bid.

b. Subject to Clause 3.4.5 no Bidders or its Technical Partners shall contact NMRC on any matter
relating to his e-Bid from the time of Bid opening to the time contract is awarded.

c. Any effort by the Bidder or by its Technical Partners to influence NMRC in the Bid evaluation, Bid
comparison or contract award decisions, may result in the rejection of his Bid.
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3.3. Earnest Money Deposit
3.3.1. Earnest money deposit (EMD)

a. The tenderer shall furnish, as part of its e-Bid, an e-Bid security/ EMD as stated in Data Sheet in
form of Insurance Surety Bonds, DD/FDR, Banker’s cheque, Bank Guarantee or RTGS/NEFT
only in favour Noida Metro Rail Corporation Limited in the A/c No. mentioned in Data Sheet. The
scanned copy of RTGS/NEFT receipt of Security/ EMD with transaction Id certified by the same
bank must be enclosed along with the e-Bid. Tender without Earnest Money in the prescribed
form, will not be accepted.

b. Any e-Bid not secured in accordance with above shall be treated as non-responsive and rejected
by NMRC.

c. Unsuccessful Bidder's EMD will be returned within 45 days of opening of the Price Bid in case of
Conclusion or discharge of the tender.

d. No interest will be paid by the Employer on the Earnest Money Deposit.

e. The successful Bidder's e-Bid EMD will be adjusted with Performance Bank Guarantee, if
applicable, to be submitted by the Bidder upon signing the contract.

f. The EMD may be forfeited:

i. If Bidder (a) withdraws its e-Bid during the period of e-Bid validity specified by the Bidder
on the e- bid form: or (b) does not accept the correction of errors or (¢) modifies its e-Bid
price during the period of e-Bid validity specified by the Bidder on the form.

ii. In case of a successful Bidder, if the Bidder fails to sign the contract with the Corporation.

g. Incase of joint venture/consortia, Bank Guarantee/FDR for tender security shall be in the name
of joint venture/consortia and not in name of individual members.

3.4. Opening and Evaluation of Bids
3.4.1. Opening of technical e-Bid by NMRC

a. NMRC will open all technical e-Bids, in the presence of Bidder's representatives who choose to
attend on the prescribed date of opening at NMRC Office. The Bidder's representatives who are
present shall submit the letter to NMRC on the letter head of the company stating that the
representative (name) is authorized to attend the meeting (Please note — The representative is
required to carry a copy during pre-bid and other related meetings as well). He / She shall sign a
register evidencing their attendance at NMRC. In the event of the specified date e-Bid opening
being declared a holiday for the Corporation, the e —bids shall be opened at the appointed time
and place on the next working day.

b. The Bidder who is participating in e-Bid should ensure that the RTGS/NEFT of Bid Processing
Fee and EMD must be submitted in the prescribed account of NMRC within the duration (strictly
within opening & closing date and time of individual e-Bid) of the work as mentioned in Bid notice,
otherwise, in any case, e-Bid shall be rejected.

c. The Bidders names and the presence or absence of requisite e-Bid security and such other
details as NMRC at its discretion may consider appropriate, will be announced at the opening.

3.4.2. Opening of financial e-Bid

a. After evaluation of technical e-Bid, through the evaluation committee NMRC shall notify those
Bidders whose technical e-Bids were considered non-responsive to the conditions of the contract
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and not meeting the technical specifications and qualification requirements indicating that their
financial e-Bids will not be opened.

b. NMRC will simultaneously notify the Bidders, whose technical e-Bids were considered acceptable
to the Corporation. The notification may sent by e-mail provided by Bidder.

c. The financial e-Bids of technically qualified Bidders shall be opened in the presence of technically
qualified bidders who choose to attend. The date and time for opening of financial bids will be
communicated to the technically qualified Bidders subsequently after completion of technical bids
evaluation through e-mail provided by the Bidder.

3.4.3. Correction of Errors

a. Financial Bids determined to be responsive will be checked by NMRC for any arithmetic errors.
Where there is a discrepancy between the rate quoted in the Financial Bid, in figures and in
words, the amount in words will prevail over the amounts in figures, to the extent of such
discrepancy.

b. The amount stated in the Financial Bid will be adjusted by NMRC in accordance with the above
procedure for the correction of errors and shall be considered as binding upon the Bidder. If the
Bidder does not accept the corrected quoted rate of e-Bid, his e-Bid will be rejected, and his Bid
Security shall be liable for forfeiture in accordance with Clause 3.3.1f

3.4.4. Examination of e-Bid document
a. The NMRC will examine the e-Bid to determine if:
i.  They are complete;
i.  Theymeet all the conditions of the contract;

iii. The required e-Bid Processing fee, EMD and other required documents have been
furnished;

iv. The documents have been properly digitally signed; and
V. The e-Bids are in order.
b. Any e-Bid or e-Bids not fulfilling these requirements shall be rejected.
3.4.5. Contacting NMRC

a. No Bidder shall contact NMRC on any matter relating to his/her e-Bid, from the time of the e-Bid
opening to the time the contract is awarded. If the Bidder wishes to bring additional information to
the notice of NMRC, he/she can do so in writing.

b. Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e- bid comparison
or contract award may result in rejection of the Bidder's e-Bid.

c. Inthe event of any information furnished by the Bidder is found false or fabricated, the minimum
punishment shall be debarring /blacklisting from Noida Metro works and legal proceeding can
also be initiated. EMD of such bidders will be forfeited.

3.4.6. Confidentiality

a. Information relating to the examination, clarification, evaluation, and recommendation for the
Bidders shall not be disclosed to any person who is not officially concerned with the process or is
not a retained professional advisor advising NMRC in relation to or matters arising out of, or
concerning the Bidding Process. Any effort by a Bidder to exert undue or unfair influence in the
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process of examination, clarification, evaluation and comparison of Proposal shall result in
outright rejection of the offer, made by the said Bidder.

b. NMRC shall treat all information, submitted as part of Bid, in confidence and shall require all
those who have access to such material to treat the same in confidence. NMRC may not divulge
any such information unless it is directed to do so by any statutory entity that has the power
under law to require its disclosure or is to enforce or assert any right or privilege of the statutory
entity and/ or NMRC or as may be required by law or in connection with any legal process.

3.5. Award of Contract
3.5.1. Award Criteria
a. NMRC will award the contract as per evaluation criteria stated in the RFP Document.

b. NMRC will award the contract to the successful Bidder whose bid has been determined to be
responsive to all the conditions of the contract and meeting the eligibility requirement of the
bidding document.

3.5.2. Notice of Award (NOA)

a. Prior to the expiration of the period of e-Bid validity, NMRC will notify the successful Bidder in
writing, by letter/e-mail/fax, that its e-Bid has been accepted.

b. The acceptance of NOA will constitute the formation of the contract.
3.5.3. Signing of contract

At the same time as NMRC notifies the successful Bidder that it's e-Bid has been accepted, the
successful Bidder shall have to sign the contract agreement with relevant document as mentioned in the
RFP. The agreement draft along with other related terms and conditions will be same as furnished in this
e-Bid. Any refusal will not be allowed. The Bidder need not download and submit in hard copies of these
documents.

3.5.4. NMRC'’s right to accept any e-Bid and to reject any or all e-Bids

NMRC reserves the right to accept or reject any e-Bid, and to annul the e-Bid process and reject all e-
Bids at any time prior to contract award, without thereby incurring any liability to the affected tenderer or
tenderers.
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4. Section 4: Qualification, Evaluation and Selection
Process

4.1. Eligibility Criteria

The Bidder’'s competence and capability is proposed to be established by the following parameters. The
Bidder should meet all the criteria given in this section.

a. Sole proprietorship, registered partnership firm, public limited company, private limited company
of any of the above can submit the Bid. The firms and the companies should be registered in
India. Joint Ventures or Consortiums are not allowed to participate in the tender.

b. The overall performance of the tenderer shall be examined for all the ongoing Civil Engineering
works awarded by NMRC/ any Central / State government department / public sector undertaking
/ other government entity or local body of value more than 40% of NIT cost of work and also for
all the completed Civil Engineering works awarded by NMRC/ any Central / State government
department / public sector undertaking / other government entity or local body within last one
year (from the last day of the previous month of tender submission), of value more than 40% of
cost of work, executed either individually or in a JV/Consortium. The tenderer shall provide list of
all such works in the prescribed Performa given in Form 18 of the Form of Tender. The tenderer
may either submit satisfactory performance Certificate issued by the Client/ Employer for the
works or give an undertaking regarding satisfactory performance of the work with respect to
completion of work/execution of work (for ongoing works) falling which their tender submission
shall not be evaluated and the tenderer shall be considered non-responsive and non-compliant to
the tender conditions. In case of non-submission of either satisfactory performance Certificate
from Client /Employer or undertaking of satisfactory performance of any of the above work, the
performance of such work shall be treated as unsatisfactory while evaluating the overall
performance of tenderer in terms of Note (b) of Form 18. In case of performance certificate
issued by the client, same should not be older than three months (from the last day of the
previous month of tender submission) for on-going works. In case the tenderer does not have
any work falling in above criteria, his performance will not be judged unsatisfactory

c. The Bidder should have a minimum experience of having satisfactorily completed similar works
during last 7 (seven) years period ending last day of month previous to the one in which the bids
are invited should be either of the following:

i. One similar completed work costing not less than the amount equal to Rs. 3.62 crore
(Rupees Three Crore Sixty two Lakh only) or

ii. Two similar completed works each costing not less than the amount equal to Rs. 2.27
Crore (Rupees Two crore Twenty seven Lakh only) or

iii. Three similar completed works each costing not less than the amount equal to Rs. 1.81
Crore (Rupees One crore Eighty One Lakh only)

Similar work” for this contract shall be “Civil Construction/ Civil maintenance works of building/
structures” in any Central Govt./ State Govt./ PSU’s or any Private Limited company of repute

d. The Bidder should have minimum average annual turnover of Rs. 1.21 Crore (Rupees One
crore Twenty One Lakh only) in the last 3 (three) Financial Years (2018-2019, 2019-20, 2020-21)
preceding the Bid Due Date.
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e. T1-Liquidity
It is necessary that the firm can withstand cash flow that the contract will require until payments
received from the Employer. Liquidity therefore becomes an important consideration. This shall
be seen from the balance sheets. Net current assets from Balance Sheet of last year audited
Rs. 21.6 Lakh to meet cash flow for this contract, net of applicant's commitments for other
contracts.

f. T2 - Profitability:
Profit before Tax should be positive in at least 2 (two) years, out of the last five years audited
financial years.

g. T3 - Net Worth:
Net worth of tenderer during last audited financial year should be > Rs. 30.2 Lakh Work-in hand
from may be added in RFP & accordingly Bid Capacity criteria may be changed of RFP clause
4.2.

Notes:

a) Financial data for latest last three audited financial years has to be submitted by the tenderer in
Form-5 along with audited balance sheets. The financial data in the prescribed format shall be
certified by Chartered Accountant with his stamp and signature in original with membership
number and firm registration number and UDIN. In case audited balance sheet of the last
financial year is not made available by the bidder, he has to submit an affidavit certifying that
‘the balance sheet has actually not been audited so far’ certifying by Chartered Account along
with membership no. and UDIN. In such a case the financial data of previous 2’ audited
financial years will be taken into consideration for evaluation. If audited balance sheet of any
year other than the last year is not submitted, the tender may be considered as non-
responsive.

b) Where a work is undertaken by a group, only that portion of the contract which is undertaken by
the concerned applicant/member should be indicated and the remaining done by the other
members of the group be excluded. This is to be substantiated with documentary evidence.

h. The Bidder should not have been blacklisted/ banned/ declared ineligible for corrupt and
fraudulent practices by the Government of India/ any State Government/ Government Agency
and Supreme court and contracts have been terminated/ foreclosed by any company /
department due to non- fulfilment of Contractual obligation in last 5 (five) financial years.

The Bidder shall also furnish the following documentary proof:

a. For above criteria 4.1a
i. Statutory proof of existence as the legal entity
ii. PAN certificate as per legal entity

b. For above criteria 4.1c
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i. Form 4: Work Experience with documentary evidence as mentioned in the Form

c. For above criteria 4.1d
i. Form 5: Financial Capability Details
ii. A copy of the Audited balance sheets and Profit and Loss Statements for the last 3 (three)
financial years
iii. Self-attested copy of ITR

d. For above criteria 4.1h
i. Form 7: Undertaking

Notes:

a. The tenderer shall submit details of works executed by them in the Performa of Form-4 for the
works to be considered for qualification of work experience criteria. Documentary proof of
completion certificates from client clearly indicating the nature/scope of work, actual completion
cost and actual date of completion for such work should be submitted. The offers submitted
without this documentary proof shall not be evaluated. In case the work is executed for private
client, copy of work order, bill of quantities, bill wise details of payment received certified by C.A.,
T.D.S certificates for all payments received and copy of final/last bill paid by client shall also be
submitted.

b. Value of successfully completed portion of any ongoing work up to last day of the month previous
to the month of tender submission will also be considered for qualification of work experience
criteria.

c. For completed works, value of work done shall be updated to last day of the month previous to
the month of tender submission price level assuming 5% inflation for Indian Rupees every year
and 2% for foreign currency portions per year. The exchange rate of foreign currency shall be
applicable 28 days before the submission date of tender.

d. If the above work(s) (i.e. “Similar work” comprise other works, then client’s certificate clearly
indicating the amount of work done in respect of the “similar work” shall be furnished by the
tenderer in support of work experience along-with their tender submissions.

4.2. Bid Capacity Criteria:

Bid Capacity: The tenderers will be qualified only if their available bid capacity is more than the
approximate cost of work. Available bid capacity will be calculated based on the following
formula:

Bid capacity will be calculated based on the following formula:

Available Bid Capacity = 2*A*N — B

Where,
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A = Maximum of the value of work executed in any one year during the last three financial years
(updated to the last day of the previous month of tender submission price level assuming 5%
inflation for Indian Rupees every year and 2% for foreign currency portions per year).

N = No. of years prescribed for completion of the work

B = Value of existing commitments (as on the last day of the previous month of tender submission)
for on-going works during period of 36 months w.e.f. from the first day of the month of tender
submission.

Notes:

e Financial data for latest last three financial years has to be submitted by the tenderer in
Form-5 of FOT along with audited financial statements. The financial data in the prescribed
format shall be certified by the Chartered Accountant with his stamp and signature in
original with membership number and firm registration number and UDIN.

e Value of existing commitments for on-going construction works during period of 36 months
w.e.f from the first day of the month of tender submission has to be submitted by the
tenderer in Form-9. These data shall be certified by the Chartered Accountant with his
stamp and signature in original with membership number & UDIN number and firm
registration number.

e The tender submission of tenderers, who do not qualify the minimum eligibility criteria &
bid capacity criteria stipulated in the clauses 4.1 to 4.2 above, shall not be considered for
further evaluation and therefore rejected. The mere fact that the tenderer is qualified as
mentioned in sub clause clauses 4.1 to 4.2 above shall not imply that his bid shall
automatically be accepted.

4.3. Personnel

The Tenderer shall submit - Form 12: Undertaking pertaining to Personnel a staffing schedule containing
the names, qualifications, professional experience and corporate affiliation of all proposed management
personnel (above the level of shift supervisor) and specialists for this work. The submission shall include
a provisional management structure and organization chart showing areas of responsibility, relative
seniorities and lines of reporting. The proposed staffing plan shall be in conformity with the following:

RESOURCES PROPOSED FOR THE PROJECT — PERSONNEL

The figures indicated below are the minimum number of Project-Personnel required which are to be
deployed as per the minimum level of supervision and qualification/experience of site staff is given as
follows:

S. No. Designation of Project Personnel Minimum Requirement
1 Civil Engineer/Site Engineer 1
2 Supervisor 2
3 Bill Engineer 1
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It is to be noted that:

i.  The contractor shall deploy resources as per the above mentioned minimum requirement and
also confirm to deploy manpower over and above the minimum numbers indicated above, if the
work requires so.

ii. These minimum resources are as per the requirements of the various activities at different stages
of works. All resources need not to be mobilised simultaneously, resources as per the
requirement of various stages of works shall be mobilised in accordance with the instructions of
the Engineer. The decision of the Engineer shall be final and bonding.

iii. The performance of project personal deployed will be evaluated periodically by Employer during
the contract period. In case the performance of any of the personnel is not satisfactory, the
contractor shall replace them with good personnel immediately as per the directions of the
Engineer.

iv. If staff is absent or found missing from his duty, recovery @ %2000/- for supervisor and @
Z3000/- for engineer per day shall be imposed on the contractor and to be recovered from the
running bill of the contractor.

MINIMUM ORGANISATION STRUCTURE REQUIRED
Minimum level of supervision & qualification/ experience of site staff is as follows:

S. No. DESIGNATION QUALIFICATION EXPERIENCE LEVEL
1 | Engineer o 2. Techidiploma in Civi 03 years for Degrée and 5
years for Diploma.
2. |Supervisor Diploma in Civil Engineering '(I)'gtilezr;i;imum experience of
3. |Bill Engineer Diploma in Civil Engineering Minimum 3 year experience

4.4. Compliance with Technical Specifications

The Bidders must comply with the stipulated technical specifications as mentioned in the tender
documents

4.5. Information of the Technical and Financial Proposal

a. The Bidder satisfying technical and financial eligibility criteria under Clause 4.1 shall be
considered as technically and financially qualified.

b. The financial proposal of only technically qualified Bidders shall be opened for evaluation.

c. The Bidder with the lowest quoted price for the RFP for Annual Maintenance contract for civil
works, for metro section from KP 2 station from Chainage 19320.27 m to Depot station Chainage
28677.13 & Depot and Staff Quarter of Aqua Line of N-GN corridor in the financial quote (L1
bidder) shall be selected for the award of contract.
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4.6. Selection of Bidder

After the above evaluation process, the Technically Qualified Bidder, who is declared as L1 (lowest
guoted price) may be declared as the selected Bidder (“Selected Bidder”) for the Project.

a. Incase, two or more technically qualified bidders quote the same rate in the Commercial Bid, and
become Lowest (i.e. L-1), then the tender would be awarded to the bidder who has the highest /
higher Average Annual Turnover from ‘Similar Works’ (as per Minimum Eligibility Criteria defined
in Section 4 under “Definition of Similar Work”) during the last 3 years ending on the last day of
the month preceding the month in which the tender has been floated. Experience certificate /
work completion certificate on client's letter head is mandatory to ascertain the nature, period and
value of work which shall be required to be uploaded by the bidder by the last date of tender
submission. Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder
in writing, either through Notice of Award (NOA), that his bid has been accepted.

b. Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder in writing,
either through Notice of Award (NOA), that his bid has been accepted.

c. The NOA would be sent in duplicate to the successful bidder, who will return one copy to NMRC
duly acknowledged, signed and stamped by the authorized signatory of the bidder, as an
unconditional acceptance of the NOA, within 10 (ten) days from the date of issue of NOA.

d. No correspondence will be entertained by NMRC from the unsuccessful bidders.
4.7. Notice of Award and Execution of Contract Agreement

a. NMRC will notify the Successful Bidder by a NOA that its bid has been accepted.

b. The Selected Bidder shall, within 10 (ten) days of the receipt of the NOA, sign and return the
duplicate copy of the NOA in acknowledgement thereof along with letter of acceptance of NOA.
In the event, the duplicate copy of the NOA duly signed by the Selected Bidder and letter of
acceptance of NOA is not received by the stipulated date, NMRC may, unless it consents to
extension of time for submission thereof, appropriate the Bid Security of such Bidder as mutually
agreed genuine pre-estimated loss and damage suffered by NMRC on account of failure of the
Selected Bidder to acknowledge the NOA

c. The Successful Bidder shall execute the Contract Agreement within 30 (thirty) days of the letter
of acceptance of NOA or such extended period as may be decided by the Corporation.

d. Failure of the Successful Bidder to comply with the requirement of acknowledgement of NOA
shall constitute sufficient grounds for the annulment of the NOA, and forfeiture of the bid security.

e. The Purchaser reserves the right to increase or decrease the quantity up to 25% of the quantity
offered by the successful tenderer. The bidder is bound to accept the increase or decrease in the
tendered quantity up to 25% under this clause without any change in unit price.
In case the variation in individual items or the group of items as stipulated above, is more than
25% on plus side, the rate for the varied quantity beyond 25% shall be negotiated between the
NMRC and the Contractor and mutually agreed rates arrived at before actual execution of the
extra quantity. In case the contractor executes the extra quantity without written approval of the
NMRC with specific instructions to execute pending the finalization of rates, the payment shall be
made at contract rate only. In the event of disagreement, the Engineer shall fix such rates of
price as are, in his opinion appropriate and shall notify the Contractor accordingly, with a copy to
the Employer. Until such time as rates or prices are agreed or fixed, the Engineer shall determine
provisional rates or prices to enable on account payments to the Contractor. Alternatively, in the
event of disagreement, the Contractor shall have no claim to execute extra quantities/new items
and the Engineer shall be free to get such additional quantities beyond 25% new items executed
through any other agency. However, if the Engineer or the Employer so directs the Contractor
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shall be bound to carry out any such additional quantities beyond the limits stated above original
guantities and or new items and the disagreement or the difference regarding rates to be paid for
the same shall be settled in the manner laid down under the conditions for the settlement of
dispute.

4.8. Performance Bank Guarantee / Security Deposit

a. To fulfil the requirement of performance bank guarantee during the implementation period, the
Successful Bidder (herein referred to as the “Contractor”) shall deposit 10% of the Contract
Price in form of Insurance Surety Bonds, FDR/ DD/ Banker’s cheque or unconditional and
irrevocable Bank Guarantee bond issued by a scheduled bank in favor of NMRC, which may be
reduced for balance years on completion of each year, within 30 days from Notice of Award.
EMD amount of successful bidder shall be adjusted in the performance bank guarantee, if
applicable. For unsuccessful bidder, EMD shall be refunded without any interest. The
Performance Guarantee should be valid for a period of 06 (six) months beyond the Defect
Liability Period. The Bank Guarantee must be issued by a bank branch located in Delhi, NCR,
Noida and Gr. Noida region only. The Bank Guarantee shall be extended and renewed in
advance before the expiry of existing BG in favour of Noida Metro Rail Corporation Ltd.

b. Itis to note that if contract value increases by more than 25% of the original contract value, the
performance bank guarantee shall be increased accordingly.

c. A Contract agreement will have to be signed by the Contractor at his cost on proper stamp paper.
Without performance guarantee by Contractor, Contract agreement shall not be signed.

d. NMRC reserves the right for deduction of NMRC dues from Contractor's Performance Bank
Guarantee/ Security Deposit (interest free) for — Any penalty imposed by NMRC for violation of
any terms and conditions of agreement committed by the Contractor.

e. Any amount which NMRC becomes liable to the Government/Third party due to any default of the
Contractor or any of his director/ employees/ representatives/ servant/ agent, etc.

f.  Any payment/ fine made under the order/judgment of any court/consumer forum or law enforcing
Contractor or any person duly empowered in his behalf.

g. Any outstanding payment/ claims of NMRC remained due after completion of relevant actions as
per agreement.

h. Once the amount under above Clause is debited, the Contractor shall replenish the Security
Deposit/ Performance Bank Guarantee to the extent the amount is debited within 15 days period,
failing which, it shall be treated as Contractor Event of Default and will entitle NMRC to deal with
the matter as per the provisions of RFP and Contract Agreement.

4.9. Contract during Proposal Evaluation

a. Proposals shall be deemed to be under consideration immediately after they are opened and
until such time NMRC makes official intimation of award/ rejection to the Bidders. While the
Proposals are under consideration, Bidders and/ or their representatives or other interested
parties are advised to refrain from contacting by any means, NMRC and/ or their employees/
representatives on matters related to the Proposals under consideration till the time Contract is
awarded.

b. Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e-Bid comparison
or contract award may result in rejection of the Bidder’s e-Bid.
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c. In the event of any information furnished by the Contractor is found false or fabricated the
minimum punishment shall be debarred/ blacklisting and the legal proceeding may also be
initiated.

d. If the Bidder wishes to bring additional information to the notice of NMRC, he/she can do so in
writing. All correspondence/ enquiry should be submitted to the following in writing by fax/
post/courier:

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-1II, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Email: nmrcnoida@gmail.com

e. No interpretation, revision, or other communication from NMRC regarding this solicitation is valid
unless in writing and signed by the competent authority from NMRC.

4.10. Other Instruction

a. Canvassing in connection with the tenders is strictly prohibited and the tenders, submitted by
Bidder, who resort to canvassing, are liable to be rejected. EMD will be forfeited of those tenders
who will be found non serious and if it is felt by the tender committee that the Bidders submitted
their tender only to influence the tendering process.

b. On acceptance of the tender, the name of the accredited representative of the Contractor, who
would be responsible for taking instructions from the NMRC or the official deputed by NMRC,
shall be communicated to the NMRC or the official deputed by NMRC in writing.

4.11. Project Financial Terms
4.11.1. Payment Terms

a. The payment for items given in Bill of Quantity/Pricing Document shall be made on the basis of
actually executed quantities.

b. The work executed against the BOQ items in would be paid on measurement basis.

c. The Contractor may raise their ‘On Account” payments on monthly basis as per the status of
work on the last day of the respective month.

d. 1% Electricity and water surcharge will be paid by contractor if provided by NMRC.

4.12. Public Procurement (Preference to Make in India) to provide for Purchase
Preference (linked with local content) in respect of procurement in NMRC

a) Definitions:

l. Local content' means the amount of value added in India which shall be the total value of the item
procured (excluding net domestic indirect taxes) minus the value of imported content in the item
(including all custom duties) as a proportion of the total value, in percent. Minimum local content
shall be 90% (As per prevailing MoHUA guidelines) for the subject tender.

Il. Local Supplier means a supplier or service provider whose product or service offered for
Procurement meets the minimum local content as prescribed at sr. no. (I) above.

M. L-1 means the lowest tender or lowest bid received in a tender, bidding process or other.
Procurement solicitation as adjudged in the evaluation process as per the tender or other
procurement solicitation.
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V. Margin of purchase preference' means the maximum extent to which the price quoted by a local
supplier may be above the L1 for the purpose of purchase preference. Margin of purchase
preference shall be 10% for the subject tender.

b) Procedure for Purchase Preference in procurement of goods or works which are Divisible
in nature: NOT APPLICABLE FOR THE SUBJECT TENDER

I Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a local supplier, the
contract for full quantity will be awarded to L1.

Il. If L1 bid is not from a local supplier, 50% of the order quantity shall be awarded to L1. Thereafter,
the lowest bidder among the local suppliers, will be invited to match the L1 price for the
remaining 50% quantity subject to the local supplier's quoted price falling within the margin of
purchase preference, and contract for that quantity shall be awarded to such local supplier
subject to matching the L1 price.

1. In case such lowest eligible local supplier fails to match the L1 price or accepts less than the
offered quantity, the next higher local supplier within the margin of purchase preference shall be
invited to match the L1 price for remaining quantity and so on, and contract shall be awarded
accordingly.

V. In case some quantity is still left uncovered on local suppliers, then such balance quantity may
also be ordered on the L1 bidder.

c) Procedure for Purchase Preference in procurement of goods or works which are not
divisible in nature and in procurement of services where the bid is evaluated on price
alone: APPLICABLE FOR THE SUBJECT TENDER

I Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a local supplier, the
contract will be awarded to L1.

Il. If L1 is not from a local supplier, the lowest bidder among the local suppliers, will be invited to
match the L1 price subject to local supplier's quoted price falling within the margin of purchase
preference, and the contract shall be awarded to such local supplier subject to matching the L1
price.

Il In case such lowest eligible local supplier fails to match the L1 price, the local supplier with the
next higher bid within the margin of purchase preference shall be invited to match the L1 price
and so on and contract shall be awarded accordingly.

\VA In case none of the local suppliers within the margin of purchase preference matches the L1
price, then the contract may be awarded to the L1 bidder.

a) Minimum local content and verification of local content:

l. The local supplier at the time of tender shall be required to provide self-certification that the item
offered meets the minimum local content and shall give details of the location(s) at which the
local value addition is made.

b) Complaints relating to implementation of Purchase Preference

l. Fees for such complaints shall be Rs. 2 Lakh or 1% of the value of the local item being procured
(subject to maximum of Rs. 5 Lakh), whichever is higher. In case the complaint is found to be
incorrect, the complaint fee shall be forfeited. In case, the complaint is upheld and found to be
substantially correct, deposited fee of the complainant would be refunded without any interest

1. Form 19: Undertaking of more than 90% declaration regarding minimum local content.
2. Form 20 is also introduced which pertain to Performa of list of goods, works or services
tentatively proposed to be offered with local value addition.
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5. Section 5: Special Conditions of Contract (SCC)

SCC Reference Description

Clause | to GCC Sub-
Clause No.

1 Sub-Clause | Functions of Engineer
3.2

In addition to the duties mentioned in Clause 3.2 of General Conditions of
Contract:

(i) Shall watch and inspect the Works, monitor and examine any material to be
used and workmanship employed by the Contractor in connection with the
Works;

(ii) Shall carry out such duties and exercise such powers vested in the
Engineer in accordance with the provisions of the Contract;

(i) Shall issue instructions which in his opinion are necessary for the execution
of the Works; and

(iv) May issue any other instruction which in his opinion is desirable in
connection with the Works.

In case The Engineer is employee of any agency hired by the Employer, the
Engineer shall take the approval of the Employer for all technical and financial
matters otherwise he shall be deemed to have taken the approval of the

Employer.
2 Sub PERFOMANCE SECURITY
Clause The amount of Performance Security for this contract will be 10% of contract
4.21 value as stipulated in the GCC. If the contract value increases by more than
25% of the original contract value, the Performance Security will be increased
accordingly for complete revised value on every increase.
3 Sub-Clause | Coordination with other Contractors
44 The contractor for this package shall plan and execute work in coordination
and in co-operation with other contractors working for adjacent/other packages
4 Sub-clause | Sub-contractors
45 The work should not be sublet without the written approval of Engineer in-
charge.
5 Sub-Clause | Sufficiency of Tender
4.10 The Tenderer shall be entirely responsible for sufficiency of rates quoted by
him in his tender.
The Contractor (Successful Tenderer) shall be paid for only at quoted/accepted
rates for the items of works executed as per BOQ.
6 Sub-Clause | Access Route
411 All operations for the execution of the Works shall be carried out so as not to

interfere unnecessarily with the convenience of the public or the access to
public or private roads or footpaths or properties owned by the Employer or by
any other person.

The Contractor shall select routes, choose and use vehicles so that movement
of Contractor’'s Equipment, Plant and Materials from and to the Site is limited
so that traffic is not delayed and damage to highways and bridges is
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SCC Reference Description
Clause | to GCC Sub-
Clause No.

prevented. If there is any delay or damage or injury, the cost of rectification or
reconstruction of highways or bridges shall be borne by the Contractor. The
Contractor shall indemnify the Employer in respect of all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever arising out
of or in relation to any such matters

7 Sub- Manufacture, Installation and Construction Methods

Clauses 5.3

The Contractor shall submit complete documents and information pertaining to
the methods of manufacture, installation and construction which the Contractor
proposes to adopt or use, (and if applicable such calculations of stresses,
strains and deflections and the like that will or may arise in the Works or to the
other works comprising the Project or any parts thereof during installation from
the use of such methods). The Engineer will then check to see whether, if such
methods are adhered to, the Works can be executed in accordance with the
Contract and without detriment to the Works (when completed) and to other
works comprising the Project and in a manner which minimises disruption to
road and pedestrian traffic.

The Engineer shall inform the Contractor in writing within 21 days after receipt
of the above information;

@) that the Contractor's proposed methods of manufacture, installation
and construction have the consent of the Engineer; or

(b) in what respects, in the opinion of the Engineer the Contractor's
proposed methods of manufacture, installation and construction:

0] fail to comply with the Employer's Requirements and/or the Definitive
Design and/or the Final Design;

(ii) would be detrimental to the Works and/or to the other works comprising
the Project;
(i) do not comply with the other requirements of the Contract;

(c) as to the further documents or information which are required to enable the
Engineer to properly assess the proposed methods of manufacture, installation
and construction.

In the event that the Engineer does not give his consent, the Contractor shall
take such steps or make such changes in the said methods or supply such
further documents or information as may be necessary to meet the Engineer’s
requirements and to obtain his consent. The Contractor shall not change the
methods of manufacture, installation and construction which have received the
Engineer's consent without further review and consent in writing of the
Engineer.

Notwithstanding the foregoing provisions of this Clause, or that certain of the
Contractor's proposed methods of manufacture, installation and construction
may be the subject of the consent of the Engineer, the Contractor shall not be
relieved of any liability or obligation under the Contract.

8 Sub- Safety Precautions

Clauses The Contractor is required to make himself aware of all the requirements of the
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SCC Reference Description
Clause | to GCC Sub-
Clause No.

4.16 and 6.7 | Employer’s Safety, Health and Environmental Manual in this regard and
comply with them. The Site Safety Plan shall include detailed policies,
procedures and regulations which, when implemented, will ensure compliance
with Sub-Clauses 4.16 and 6.7 of General Conditions of Contract.

The Contractor shall, from time to time and as necessary or required by the
Engineer, produce supplements to the Site Safety Plan such that it is at all
times a detailed, comprehensive and contemporaneous statement by the
Contractor of his site safety and industrial health obligations, responsibilities,
policies and procedures (under the laws of India) or as stated in the Contract or
elsewhere relating to work on Site If at any time the Site Safety Plan is, in the
opinion of the Engineer, insufficient or requires revision or modification to
ensure the security of the Works and the safety of all workmen upon, and
visitors to the Site, the Engineer may instruct the Contractor to revise the Site
Safety Plan. The Contractor shall, within 14 days, submit the revised plan to the
Engineer for review.

9 Sub-Clause | Protection of the Environment

4.17 The Contractor shall maintain ecological balance by preventing deforestation,
water pollution and defacing of natural landscape. The Contractor shall, so
conduct his cleaning operations, as to prevent any avoidable destruction,
scarring or defacing of natural surroundings in the vicinity of work. In respect of
ecological balance, the Contractor shall observe the following instructions

(@) Where destruction, scarring, damage or defacing may occur as a result
of operations relating to construction and maintenance activities, the
same shall be repaired, replanted or otherwise corrected at Contractor’s
expense. All work areas shall be smoothened and graded in a manner to
confirm to natural appearance of the landscape as directed by the
Engineer.

(b) All trees and shrubbery, which are not specifically required to be cleared
or removed for cleaning purposes, shall be preserved and shall be
protected from any damage that may be caused by Contractor’'s cleaning
operations and equipment. The removal of trees or shrubs will be
permitted only after prior approval by the Engineer. Trees shall not be
used for anchorage. The Contractor shall be responsible for injuries to
trees and shrubs caused by his operations. The term “injury” shall
include, without limitation, bruising, scarring, tearing and breaking of
roots, trunks or branches. All injured trees and shrubs shall be restored
as nearly as practicable, without delay, to their original condition at
Contractor’s expenses.

(c) The Contractor shall provide all necessary access, assistance and
facilities to enable the Engineer and the Employer to monitor and
conduct tests to verify that the Site Environmental Plan is being properly
and fully implemented

10 Sub-Clause | Electricity and Water
4.18 Electricity and water shall be arranged by the contractor on his own and at his
cost.

If available, the Employer may provide Water supply and Electricity on
chargeable basis. The contractor shall make his own arrangements to tap the
Electricity from the nominated and existing sockets/ points. The contractor
shall tap the Electricity as per IE Rules & IE Act (Latest) duly complying all
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SCC Reference Description
Clause | to GCC Sub-
Clause No.

safety precautions and under following conditions:

(&) The contractor shall submit full scheme for the requirement of Electricity
& water. If scheme mentions Electricity requirement which is beyond the
capacity of the Employer, in that case the contractor shall make his own
arrangements/ alternative arrangements.

(b) The Contractor should make his own arrangements to draw the water
from the available water point to the working place without affecting the
premises

11 Sub-Clause Employer Supp_lied Mach_inery and Ma_lterials _

419 The Employer will not provide any machinery or materials under the Contract.

12 Sub Clause | Security of the Site

4.27 The Contractor shall take all measures necessary to ensure such security,

including exercising control over all persons and vehicles which are employed

or engaged on the Site or in connection with the Works or the other works
comprising the Project and with the security arrangements applicable to any
other site within the Project.

The Contractor shall arrange the issue of passes for the admission of all
persons and vehicles to the Site or to any part thereof and may refuse
admission to or remove from the Site any person or vehicle failing to show an
appropriate pass on demand to any duly authorised person.

If required by the Engineer, the Contractor shall submit a list identifying all
persons to whom passes have been issued together with two photographs of
each person and all entities to which a pass has been issued in respect of any
vehicle and shall satisfy the Engineer of the bonafides of any such person or
entity.

The Contractor shall not, without the written permission of the Engineer or
otherwise in accordance with the Contract, allow access to the Site to any
person unless the presence on Site of such person is necessary in connection
with the execution of the Works or with the discharge of the duties of any
relevant authority.

For the purposes of this Clause only, "Site" shall include off-Site places of
manufacture or storage and the Contractor's Work Areas and shall include,
areas provided to the Contractor by others.

13 Sub-Clause | Submission of Documents

53 The Contractor shall submit drawings and documents, as required by the
Contract, to the Engineer in accordance with any submittal schedule agreed
with the Engineer. This submittal shall be made sufficiently before the Works
are to be carried out to give the Engineer and the Employer reasonable time
to examine the drawings or other documents, to prepare comments and for
any changes to be accommodated by the Contractor.

Where the consent of the Engineer is required, the Engineer shall notify the
Contractor in writing of his decision either within such period as may expressly
be stipulated in the Contract or otherwise within a reasonable time.
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SCC Reference Description
Clause | to GCC Sub-
Clause No.

The Operation and Maintenance Manuals and drawings submitted by the
Contractor shall, if required, be updated by him during the Defects Liability
Period and re-submitted for review by the Employer's Representative.

14 Sub-Clause | Training of Contractor’s Employees / Staff / Workers

6.0 Contractor shall provide a training / workshop on Safety, Health &
Environment (SHE) to all its workers/ employees/ sub-contractors at the time
of induction as per required of condition of contract on Safety, Health and
Environment. Before posting any of his workers/ staff/ employees/ sub-
contractors, the contractor shall give a certificate that the said person had
undergone the requisite SHE training.

15 Sub-Clause | Labour Laws and NMRC Labour Welfare Fund

6.4 (a) The Contractor shall, if required by the Employer, deliver to the Engineer
or to his office; a return in detail, in such form and at such intervals as the
Employer may prescribe, showing the number of labour employed in
different categories by the Contractor for the entire work.

The contractor must ensure compliance of all the labour laws including
obtaining labour licence and registration of workers with BOCW Board.

(b) In case of death of staff, the agency is required to deposit ¥1,00,000/- in
NMRC Labour welfare fund to enable NMRC to release %¥2,00,000/- for
heir apparent as immediate relief to his dependent. Subsequently agency
should facilitate compensation on priority. Violation of these basic
provisions shall attract a penalty of 5% of contract value and repeated
violations shall lead to termination of contract.

16 Sub-Clause | Housing Facilities
6.6 The Contractor shall have to make his own arrangements for housing facilities
for his staff.
17 Sub-Clause | Health and Safety
6.7 Contractors are required to have tie-up with well equipped reputed hospitals

having facilities of MRI, CT Scan, Ultrasound, Blood Bank, specialist Doctors
like neurosurgeon, orthopaedic as mandatory requirement and fire station
located in the neighbourhood for attending to the casualties promptly and
emergency vehicle kept on standby duty during the working hours for the

purpose.
18 Sub Clause | Quality Control
7.0 The Contractor shall appoint a suitably qualified and experienced person, not

otherwise engaged in the performance of the Contract, to act as manager of
the quality assurance system and shall provide such other personnel and
resources as required to ensure effective operation of the quality assurance
system. The said manager shall carry out audits of the application of the
quality assurance system, and ensure effective quality control and delivery of
quality assurance.

The Contractor shall provide all necessary access, assistance and facilities to
enable the Engineer to carry out surveillance visits both on and off the Site to
verify that the quality assurance system is being properly and fully
implemented. No extra payment shall be made in this regard and the cost of
the Work under this element shall be deemed to be included in the Contract

Price.
19 Sub Clause | Defect liability period
10.1 The Defect liability period (DLP) shall be 12 months from the date of issue of
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SCC Reference Description
Clause | to GCC Sub-
Clause No.

the latest Taking over Certificate for the whole of the works.

Work by persons other than the Contractor.

If by reason of any accident or failure or other event occurring to, in, or in
connection with the Works any remedial or other work shall, in the opinion of
the Engineer, be urgently necessary and the Contractor is unable or unwilling
at once to do such remedial or other work, the Engineer may authorise the
carrying out of such remedial or other work by a person other than the
Contractor. If the remedial or other work so authorised by the Engineer is
work, which, in the Engineer’s opinion, the Contractor was liable to do under
the defect liability period Contract, all expenses properly incurred in carrying
out the same shall be recoverable by the Employer from the Contractor,
provided that the Engineer shall, as soon after the occurrence of any such
emergency as may be reasonably practicable, notify the Contractor thereof in
writing.

20 Sub-Clause | Contract Price & Payment
111
In respect of All Inclusive Contract

Sub-Clause | The Contract Price, subject to any adjustment thereto in accordance with the
1111 contract conditions, shall be all inclusive (including all taxes, duties, royalties
etc.)

Change in Taxes Duty

(a) "Change in Taxes/Duties/Levies” means the occurrence or coming into
Sub-Clause | force of the following, at any time after the date of submission of tender.
11.1.4 (i) Any new tax which is imposed on Composite Works Contractors

applicable on Metro Project.
(i) Change in the rate of GST on Composite Works Contractors applicable
on Metro Project as Per GST Act.

(b) The Contract Price shall be adjusted due to any of the above two
conditions. Adjustment in contract price will be applicable up to the stipulated
date of completion of work including the extended period of completion where
such extension has been granted under sub clause 8.4.1 of GCC or it is
specifically mentioned that extension is with adjustment for changes as stated
above.

(©) If the extension of contract period is on account of contractor’s fault
under Sub-clause 8.4.3 of GCC, no compensation shall be made towards
upward revision towards “change in Taxes/Duty (taking place during the said
extended contract period)” as mentioned at Sl. No. (a) (i) & (ii) above, during
the original contract period or extended contract period shall be on employer’s
account.

(d) Any other changes (except on account of clause (a) (i) & (ii) above) in
existing taxes/new taxes on supply of materials/services/works etc. will not be
considered and its impact shall be considered covered in the price variation
clause provided in the Contract and in Contract where Price Variation clause s
not provided, the impact on any other change (except on account of clause (a)
(i) & (i) above in existing taxes/new taxes on supply of
materials/services/works etc. will be deemed to be included in the quoted
contract price.
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

(e) Also, the contract price shall not be adjusted on account of fluctuations
in the rates of exchange between the foreign currencies of the contract and
Indian rupees from the last date of submission of tender.

21

Sub clause
11.1.3

Price Variation

This is a fixed price contract and no Price Variation is admissible in this
contract.

22

Sub-Clause
11.2

Advance
No Advance is admissible in this contract.

23

Sub-Clause
11.6

Payment

For the purpose of On-account payment, the contractor shall submit detailed
activities carried out as per BOQ recorded in Measurement sheets, Abstract
sheets along with recorded bill for the item actually executed for checking and
payment. Payment will be effected based on unit rates as approved in the Bill
of Quantities.

The payment shall be made on a monthly basis for the activities carried out as
per the work orders in a month. At the end of the month, the contractor shall
submit necessary documents & Bill in the standard format for payment.

24

Sub-Clause
15.0

Insurance
(&) All of the contractor’'s employees drawing monthly wages up to ¥21,000/-
or as applicable as per the enhanced limit, shall have to be covered
under ESI. The Contractor shall take insurance policy as specified in the
Employee’s Compensation Act only for those employees who are not
covered by ESI.

(b) The contractor shall insure against liability to third parties in the joint
name of the Employer and the contractor for any loss, damage, death or
injury which may occur to any physical property (except things insured
otherwise) or any person (except person insured by employer, staff of
other contractor working in the premises, contractor’'s staff under sub
clause above which may arise out of the performance of the contract.
The insurance shall be at least for the amount of %¥7,50,000/- for each
incident.

(c) Insurance cover for Contractor's All Risk shall be full value of Contract
price.

25

Sub-Clause
18.1

Notices and Instructions

The Contractor shall furnish to the Employer/Engineer the postal address of
his office at Delhi NCR. Any notice or instructions to be given to the Contractor
under the terms of the contract shall be deemed to have been served on him if
it has been delivered to his authorized agent or representative at site or if it
has been sent by registered post to the office, or to the address of the firm last
furnished by the Contractor.

The Contractor shall establish an office in the Delhi NCR in consultation with
the in charge for planning, co-ordination and monitoring the progress of the
Work and intimate the same in writing to in charge. In addition, the Contractor
may set up field offices at convenient and approved locations for co-ordination
and for monitoring the progress of fieldwork at his own cost.
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6.

6.1. Specifications

a.

6.2. Manufacturers/ Suppliers

Section 6: Technical Specifications

IS (Indian Standards) Codes and CPWD (Central Public Works Department) Specifications are
applicable in this contract.

All materials and products shall conform to the relevant standard specification, BIS codes and other
relevant codes etc. and shall be of make as approved by Engineer.

The list of makes for products and materials is given below. Other equivalent manufacturers may also be
considered with prior approval of the Engineer, if found conforming to all standards. Such requests
should be made with all documents to the Engineer at least 45 days before the material is required and
any order shall be placed only after receiving the written approval of the Engineer.

S. Details of Materials/ .
Manufacturer's Name
No. Products
1 Cement ACC, Ultratech, Gujarat, Ambuja, Grasim, JK Lakshmi, JSW, Lafarge
SAIL Plants, Rashtriya Ispat Nigam Ltd. (Vizag Steel Plant, Andhra
Pradesh), Tata Steel (Jharkhand), Ispat Industries (Maharashtra), JSW
2 Reinforcement Bars Steel (Karnataka), JSP, Essar Steel (Gujarat), Monnet Steel, Electro
Steel, Shyam Steel and any other integrated steel plant as per Ministry
of Steel's definition.
FOSROC, SIKA QUALCRETE, Araldite, BASF, Kunal Conchem,
3 Epox CHRYSO, Don Chemicals, STP, Cleantech SA, TAM, CICO, MC-
poxy Bauchemie, Pinnacle, Fibrex, MYK Schomburg, Parex Group (Lanko),
Hindustan Silicate & Chemical, ACC, MYK Schomburg
4 Expansion Joints Kantaflex, Kanta, Maruti Techno, MYK Schomburg, Prequalified
P Manufacturers as per RDSO's latest approved list
FOSROC, MBT, MC Baucheme, Sika, APEX, Pidlite, Polygon,
CHRYSO, Choksey, STP, MYK Schomburg, BASF, MAPEI, Kunal
5 Admixtures Concchem, Durabuild, Conproof, CAC, H & R Johnson, Asian Lab.,
TAM, Adoadditives, STP, CICO, Fairmate, ATPL, Pinnacle, Rheoplast,
Grace Construction, ACC, Hindcon, DON
Pile  Intearit Testin CBRI, FUGRO-KND, Pile Dynamic, AIMIL, Geo dynamic, CEG Test
6 | A grity 9 | House, EMC India, Mythcon, ATL AVANTECH, Soil Engineering
gency
Consultants
7 Anchor Fastener HILTI, FISHER, AXEL Industries, Cannon, Pioneer Nuts and Bolts
(TUFF Brand), MUNGO, LPSEJOT, Ripple
TATA, SAIL, ESSAR, Maharashtra Pipes, Jindal Steel & Power Ltd.,
8 Structural Steel JSW, K.L. Steel, Steel Works & Power Engineers, SKS Ispat & Power,
Shamil Steel, Topworth
9 Stainless Steel Jindal, SAIL or approved equivalent
10 Pre-stressing Strand | TATA SSL Ltd., USHA Martin, DP wires, (Ramsarup Nirmaan) only if
(LRPC) there is shortfall
11 | Pot/ Elastomeric Bearings | Prequalified Manufacturers as per RDSO's latest approved list
Horizontal  Tie Bars/ .
12 Shear Bars BB Bars System, BBV Systems, Macalloy or approved equivalent.
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S. Details of Materials/ .
Manufacturer's Name
No. Products
13 | HDPE Sheathing R'ex quyextrusmn, G'Wallor Polypies Ltd., Kataria Sheathing, M/s.
Tirupati, M/s. Dynamic Prestress
14 | Formwork Release Agent FOSROC, MBT, MC Baucheme, Ado Conmnat, CICO, CHRYSO,
9 Choksey, BASF, Adoadditives, STP, DON, MYK Schomburg, Pinnacle
15 | Prestressing Svstem Freyssinet, BBR, VSL, Dynamic, Killick Nixon, Tensaccial (India Ltd.),
95y JK Prestressing, Usha Martin, Posten, VSIL, Wartex Systems
16 | Reinforcment Couplers Dextra, Moment, Arise, Hi-Tech, G.Tech, Kridhan, JB Engg., Unitech,
Sanfield
17 | Hollow Sections, Pipes Surya Pipes, Hi-Tech Pipes, JSW, JSPL, Bihar, Ravindra Tubes, Garg
Ispat Udyog, Navratan
18 Drainage Pipes Tirupati Plastomatics, Duraline, REX, STIPL, Kriti, Vishal, Eonn
19 | Acrylic Textured Coatings | Spectrum, Renova, Wallz, Surfa Nova, Jotun, Asian Paints
Fosroc Chemical (India), SIKA BASF, ELCHEM, MBT, Sika, CHRYSO,
20 Non shrink Grout Don, Choksey, Cleantech IR, Adoadditives, TAM, STP, CICO, MYK
Schomburg, Pinnacle
. CICO, FOSROC, Sunanda speciality coating Pvt. Ltd., BASF,
21| Bonding Coat CHRYSO, TAM, DON, MYK Schomburg
22 | Polysuphide Sealant CICO, Pidilite, BASF, FOSROC, CHRYSO, STP, SIKA, Fairmate, DON
23 | Steel Structural Fasteners Pooja Forge, Sundram Fasteners, Unbrako, Nelson, Panchsheel,
LPSEJOT
Corrosion Protection | Berger, Johnson Nicholson, Nerolac, Asian, Akzo Nobel, PPG, Jotun,
24 ; A
Paints Shalimar 3M, Fosroc
. . Sika, Elkem, FOSROC, MAPEI, Corniche, Star Silica, TAM, CALIPAR,
25 Micro Silica .
CICO, Rockfit
26 | Fire Resistant Paints Akzo, Noble, PPG, Jotun
27 | External Acrylic Emulsion | Berger, Apex, Asian, Nerolac, Jenson & Nicklson
o8 Integral Crystalline | Kryton Buildmat Co. (Pvt.) Ltd., Penetron, Vandex International Ltd.,
Waterproofing Method BASF, Chryso, XYPEX, Normet India, DON, MYK Schomburg
29 | Water stopper/ Bar Kanta Rubber, Greenstreak, Maruti, Duron, Deep-Jyoti Rubber
30 Liquid polymer membrane | INTEGRITANK, BASF, MAPEI, PIDILITE, CICO, Normet India, DON,
waterproofing MYK Schomburg
31 | curing Compound Clean tech concure, SINAK, FOSROC, Adoadditives, TAM, STP
g.omp CHRYSO, CICO, DON, Pinnacle
M/s. Gallina Acroplus, Coxwell, Poly U, Fabic, Lexan, (SABIC
82 | Polycarbonate Sheets Innovative Plastics), DANPALON, GE Plastics
Thermal Plants, Ashcrete, Ultra Pozz, Star Pozz (the Fly Ash shall be
33 | Fly Ash N
as per our specifications)
34 Pre-coated profiled Metal | Blue, Scope steel, Multicolor, Essar Steel, Bhushan Steel, Ispat Profile
Sheetings India.
. Esab India, Advani-Oerlikon, D&H Welding Electrodes, Superon
35 | Welding Electrodes Schweisstechnik India, Maruti Weld, Modi Arc, Modi Hitech, Weld ally

Finishes Work Vendor List
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NSc; Work Category Items/ Products Approved Manufacturers/ Vendors

H&R Johnson (India)

Naveen

Somany

Orient

R. K. Ceramics
VITRIFIED TILES

Restile Ceramics Limited

Asian Granito India Ltd.

Oasis (Marbomax Group)

Euro Tiles
Oracle Granito Limited ('Marbito' Vitrified Tiles)

Nitco

Kajaria

Bell Ceramics
H&R Johnson (India)

Nitco

Regency Ceramics Ltd.

Somany

CERAMIC TILES/

PORCELAIN TILES | Orent

Kenzai Ceramic

Raja Tiles

Mridul Enterprises

Italia

Euro Tiles

Hindustan Tiles

Nitco

TERRAZZO TILES
Hindustan Tiles

Pelican Ceramic Industries Pvt. Limited
TACTILE UniStone Products (India) Pvt. Ltd

Nimco Prefab Ltd.

Armstrong World Industries (India) Pvt. Ltd.

Gerfloor India
Tarkett

PVC Floors

VeeKay Polycoats Limited
RAISED FLOORS | Hewetson/ Kingspan Access Floors
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United Access Floors/ United Insulation

Uniflair

Unifloor

Acons
Armstrong World Industries (India) Pvt. Ltd.

WOODEN

FLOORS Action Tesa (Action Buildwell)

Pergo

Cipy Polyurethanes

H.C. Associates
Pidilite
Shalimar Paints
Sika

Unistone

PU COATED
FLOORS

GRC PAVING

TILES Nimco Prefab

Hindustan Tiles
UniStone Products (India) Pvt. Ltd
CCC Builders Merchant Delhi Pvt. Ltd.

Nimco Prefab

Hindustan Tiles

Terra Firma (Now TERRA FIRMA GRC &
CONCRETE INDUSTRIES)

Nitco

PAVERS &
CHEQUERED
TILES

Hindustan Tiles

Ultra Tiles

Oracle Granito Limited ('Marbito' Vitrified Tiles)
2 FINISHING Bisazza (Glass Mosaic Tiles)

Mridul Enterprises

Italia

MOSAIC TILES -
Kenzai

Opio

Eon Ceramics
ICI Dulux

Modi Industries

EMULSION

PAINTS Acro Paints

Asian

Berger
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Nerolac

Jenson & Nicholson

Kamdhenu Paints

Shalimar Paints

Sherwin Williams Paints

ICI Dulux
Acro Paints
Asian
Berger
SYNTHETIC Nerolac
ENAMELS

Jenson & Nicholson

Kamdhenu Paints

Shalimar Paints

Sherwin Williams Paints

Spectrum

Unitile

Bakelite Hylam(Surface Texture Division)-
"Heritage" Paints

Texfin Products (M/s Niko)

Acro Paints

TEXTURE PAINTS | gifa

ICI Dulux
NCL ALTEK

Kamdhenu Paints

Bizzar

Sherwin Williams Paints

MRF paints
POLYURETHANE | Nerolac
PAINTS H.C. Associates
Modi Industries Ltd. (Paint Section)
J.K. White
Unistone
WALL CARE

PUTTY Birla (Aditya Birla Group)

Shalimar Paints

Gyproc wall Putty (Saint Gobain)
GLASS (Float / Float Glass India Ltd. (Asahi float)
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Toughened) Asahi Float (AIS)
Modigaurd
Glaverbel
Saint Gobain
Sejal
PERMASTEELISA (INDIA) PRIVATE LIMITED
Alufit (INDIA) Pvt. Ltd.
STRUCTURAL SP fabricators pvt. Ltd
GLAZING Alpro India
FABRICATORS P '
Ashoo Decore (India) Pvt. Ltd.,
Innovators
Facade India Testing Inc.
Reynobond
(Marketed through Kawneer India;
Stockists HECTAFINE CONSTECH INDIA PVT.
LTD.)
ALUMINIUM | ALPOLIC
COMPOSITE (A Mitsubishi product)
PANEL Alstrong
Alex Panels
ALSTONE INTERNATIONAL
Aludecor Lamination Pvt. Ltd.
Alupan Composite Panels Pvt. Ltd.
GRC PRODUCTS UniStone Products (India) Pvt. Ltd
(GRC Screen, Hindustan
Panels etc.) TERRA FIRMA GRC & CONCRETE Industries
Unitile
WAX PLASTER Okios India Pvt. Ltd
Acro Paints
4 CEILINGS GYPBOARD Gyproc (Saint Gobain)
CEILINGS Lafarge Boral Gypsum India Pvt. Ltd.
Promat
CALCIUM Hilux
SILICATE BOARD | Acon Pan
Aerolite
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Hunter Douglas
SS. MS /Gl Armstrong
POWDER COATED | Durlum
CEILINGS :
Fameline
Canon Ceiling System
Hunter Douglas
ALUMINIUM Armstron
CEILINGS g
Durlum
5 ADHESIVES, Pidilite
FILLERS & - .
SEALANTS Araldite (Huntsman Advanced Materials)

Toyo Ferrous Crete (P) Ltd.

ADHESIVES FOR

TILES Somany Ezy Grout

MYK Laticrete

Mapei

Unistone Ultimate Tile Adhesive

Bal Adhesives and Grouts

"Roff Rainbow Tile mate" of
Roff Construction Chemicals Pvt. Ltd.

Winsil 20/ malibu-tech

Silicon Sealant of GE Bayer Silicone

TILE JOINT
FILLER "Zentrival FM" of MC-Bauchemie (India) Pvt. Ltd.

MYK Laticrete
Toyo Ferrous Crete(P) Ltd.

Mapei

Unistone Super Grout
Pidilite

STP Limited

Sika

CICO

BASF

FOSROC

SWC

POLY SULPHIDE
SEALANTS

GE Bayer Silicones

SILICONE

SEALANTS Dow Corning

Sika
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McCoy Soudal
GE Bayer Silicones

SILICON WATER | Metroark

REPELLANT STP Limited
SOLUTION

MC Bauchemnic

Choksey Chemicals
3M

SIKA

McCoy Soudal

6 JOINARY/ Duroply- Sharda Ply wood Industries
WOODWORK

PRODUCTS Century Ply
Kitply
PLYWOOD Green Ply wood

Virgo Lam
(M/s Virgo Industries -> Virgo Plywoods Ltd.)

Swastik Plyboard Ltd. (Swati Plyboard)

Merino

POLYURETHANE
SEALANTS

Duroply- Sharda Ply wood Industries

Century Ply
Kitply
Green Ply wood

Virgo Lam
(M/s Virgo Industries -> Virgo Boards Ltd.)

Merino

BLOCKBOARD

Decolam / Decolite (A Bakelite Hylam Product)

Formica Corporation

Sundek International Decorative laminates
LAMINATE BAKELITE HYLAM LTD

Greenlam Asia Pacific Pte Ltd

Merino

Virgo Lam
(M/s Virgo Industries)

Novopan (GVK Group)

PRE-LAMINATED | Ecoboard
PARTICLE BOARD | Action Tesa (Action Buildwell)

Bhutan Board
FLUSH DOORS KanchanPly
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Work Category

Items/ Products

Approved Manufacturers/ Vendors

Swastik Ply

Kutty's

Diamond Flush Doors/Star Metal Forms p. Ltd

Raa Veela

Alpro Panels

COMPACT
LAMINATED
DOORS

Merino

Greenlam Asia Pacific Pte Ltd sturdo rest rooms
and cubicals

GreenPly

PRESSED STEEL
DOOR FRAMES

AGEW STEEL MANUFACTURES PVT LTD

Sen-Harvic Windows Private Limited

Raymus

FIRE DOORS

Signum Fire Protection (1) Pvt. Ltd.

Godrej & Boyce Manufacturing Company Limited.

RADIANT FIRE PROTECTION ENGINEERS PVT.
LTD.

NAVAIR INTERNATIONAL LTD.

Sehgal & Sehgal

ShaktiMet

PLUMBING

SANITARYWARE

Hindware

Cera

Roca

Parryware

Euro

Somany

SANITARY & BATH
FITTINGS

Mayur/ Othello

Jaquar and Company Pvt. Ltd.

Kohler

Kingston (Plastocraft Sanitary India Pvt. Ltd.)

Lauret

Marc

HARDWARES

FRAMELESS
GLASS
PARTITION
FIXTURES

Dorma

Hafele

Dorset

Dline

Insta Hardware
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Hardwyn
Ozone
SPIDER FITTINGS/ | Kich
PATCH FITTINGS | punex
Dline
Hilti India Pvt. Ltd.
BOSCH FISCHER
ANCHOR Canon Fasteners
FASTENERS
Axel
Boun Group
Hilti India Pvt. Ltd.
BOSCH FISCHER
STONE CLADDING Canon Fasteners
CLAMPS
Alex Industries
BOUN Group
Dorma
Hafele
Dorset
DOOR .
HARDWARE Dline
Hardwyn
Ozone
Hettich India Pvt Ltd
9 PIPES & FITTINGS
Tirupati Plastomatics
DRAINAGE PIPES -
Duraline
Rex
DUCTILE IRON Electro Steel
PIPES Jindal (Hissar)
Kesoram
CAST IRON (L.A.)
SIS PIPES & KDPL
FITTINGS NECCO
(1S:1536)
HEPCO
Gl & MS PIPES (s | Jindal (Hissar)
11239 PART 1 & Il, | Surya
IS :3589) Swastik
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Work Category

Items/ Products

Approved Manufacturers/ Vendors

Prakash
Zoloto
GI FITTING - Unik
MALLEABLE R
(1S:1879 PART |
TO X) KS
DRP
Finolex
Upvc pipes & Supreme
fittings (is: 4985- Prince
1981) Polypack
Jindal Plast (India)
Flowguard - Astral
CPVC PIPES & Aia
FITTINGS jay
Ashirwad
Perfect
STONEWARE Anand
PIPES & GULLY
TRAPS (1S:651) | RK.
Priya
Pragati
RCC PIPES Jain Spun
(1S:458) Daya Spun
Usha
Mehta Tubes
COPPER PIPES & Raico
FITTINGS )
Maxflow
Gebreti
HDPE PIPES & - .
FITTINGS Reliance (Hasti)
Nosil
Remi
STAINLESS Jvoti Apex
STEEL PIPES yol Ap
Kamdhenu
Supreme
PPR PIPES & Prince
FITTINGS
Uro-Allwin
POLYBUTYLENE | Georg Fischer
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NSc; Work Category Items/ Products Approved Manufacturers/ Vendors
(PB) PIPES &
FITTINGS Flexalen
10 | WATERPROOFING/ Multiplas Standard of Integrated Waterproofing
REPELLANTS Membrane Limited /"SUPER
COMPOUND THERMOLAY"/"POLYFLEX' of STP Limited
"LOTUS-3" of the Structural Waterproofing Co.
MODIFIED Limited
BITUMINOUS Sika
MEMBRANE ROOF Kem
WATERPROOFING | 2€Mc0
Kryton Buildmat
MBT
FOSROC
Kryton Buildmat
INTEGRAL
CRYSTALLINE | Penetron
WATERPROOFING | \japei
METHOD
Vandex International Ltd.
11 | POWDER COATINGS Berger
Nerocoat
Jenson & Nicholson
Jatun
Radiant Anodisers Pvt Ltd
12 METALS Hindustan Aluminium
Jindal Aluminium Ltd.
ALUMINIUM
SECTIONS Bhoruka
Bharat Aluminium Company Limited/vedanta
BALCO
Hindalco
Surya Pipes
Hi-Tech pipes
HOLLOW JSW
SECTIONS, PIPES
JSPL
Bihar
(Bihar Tubes Ltd)
Tata Metal
Llyod Metal
M.S. TUBES/ -
SECTIONS NSL Limited

Bihar Tube Ltd

Swastik Pipes Ltd
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Work Category Items/ Products Approved Manufacturers/ Vendors

JSW ISPAT

Rana

Dharam Industries (FABRINOX)
SS Works Ozone

Jindal Stainless (JSL)

13 ROOFING/ Rooffit (Fibre Glass Roofing, Metal Roofing,
SHEETING galvalume Sheets)

ROOFING Wonder Sheets (3 layer uPVC - "Wonder Sheets-
SHEETS Pro”)

Lloyd Insulations India Limited
"TRACDEK"

Interarch Building Products Pvt. Ltd.
METAL ROOFS (Metal Roofing Sheet)

TATA Bluescope (Metal coated and Pre-painted
Sheets - "Zincalume" , "Colorbond")

POLYCARBONATE | "Lexan" (SABIC Innovative Plastics)
SHEETS Danpalon

Ferrari
Mehler

TENSILE FABRIC
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7. Section 7: Draft Contract Agreement

THIS AGREEMENT made on the ............. day of .............. 2022 at Noida, District Gautam Budh
Nagar, Uttar Pradesh Between Noida Metro Rail Corporation Limited (Hereafter referred to as
‘“NMRC”), a company incorporated under Companies Act 2013, vide corporate identification Number:
U60231UP2014SGC066849 and having its registered office at Block-Ill, 3rd Floor, Ganga Shopping
Complex, Sector-29, Noida -201301, District Gautam Budh Nagar, Uttar Pradesh, India represented
DY of the company, by virtue of his designation and authorization by
Shri/Smt..cceiiiiiieiceaes , Managing Director, NMRC (hereinafter called as the “Employer”), which
expression shall unless excluded by or repugnant to the context or meaning thereof be deemed to
include its successors and permitted assigns) of the one patrt,

AND

................................................................................................ having its registered office at
........................................................................ , represented Dy .iiiiiiiii
(herein after called the “Contractor”, which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include its successors and permitted assigns) of the other part.
WHEREAS the Employer desires that the Works known as the
ettt ettt saremeatatatanananeatatateeaneneataratetaneatatatantntatataratan it tarananananraranananras ? should be
executed by the Contractor, and has accepted a contract by the Contractor for the execution and
completion of these Works.

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this

Agreement -
Reference:
0] Tender NO. ...ceviiiiiiie, Dated ....................
(ii) Bid Documents duly accepted and submitted by ........................ dated .................

(iii) The Bidding Documents which include all the Sections specified below:
a.Section 1: General Information
b.Section 2: Terms of Reference
c.Section 3: Instructions to Bidders
d.Section 4: Qualification, Evaluation and Selection Process
e.Section 5: Special Conditions of Contract
f. Section 6: Technical Specifications
g.Section 7: Draft Contract Agreement
h.Section 8: Appendix and Forms
i. General Conditions of Contract (GCC)
j. Safety, Health and Environment Management (SHE)
k. Amendment/ Modification, if any

(iv) Notice of Award (........ccceevvennnnes ) issued by NMRC
(v) Letter of Acceptance of NOA (L...ovvvvininiiiiiiiiiieenn, )givenby .............. to NMRC
(vi)  Any other admitted correspondence documents between NMRC and the Bidder.
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3. Duration of Contract
The Corporation intends to appoint a Contractor to NMRC for a period of 3 (Three) years.

4. Price Schedule
NMRC shall consider the following Total Contract Price, as quoted by the Contractor as part of
financial bid.

5. The courts at District Gautam Budh Nagar, Uttar Pradesh shall have the exclusive jurisdiction to
try all disputes arising out of this agreement between the parties.

6. In consideration of the payments to be made by the Employer to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract and Notice
of Award issued. “Any conditions, deviation, assumption, exclusion, suggestion of
alternative clauses, request of amendments in conditions & specifications of work
submitted by bidders along with his Technical Bid or Financial bid, which is different from
the Tender Document, Corrigendum, Addendum uploaded by NMRC on the E-Tender
Portal (http://etender.up.nic.in) or www.nmrcnoida.com and any other correspondence in
this regard, shall not be treated as a part of the contract Agreement & shall not be binding
upon NMRC in anyway whatsoever at any stage of work during execution or thereafter."

7. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works, the Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the Contract and NOA.

IN WITNESS where of the parties hereto have caused this Agreement to be executed in accordance with
the laws of India on the day, month and year specified above.

For and on behalf of the Contractor For and on behalf of the Employer
Signature of the authorized official Signature of the authorized official
Name of the official Name of the official

Stamp/Seal of the contractor Stamp/Seal of the Employer

In the presence of: In the presence of:

Sign of Witness 1 Sign of Witness 1

Name Name

Address Address
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Sign of Witness 2 Sign of Witness 2
Name Name
Address Address
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8. Section 8: Appendix and Forms of Tender

8.1. Appendix 1: Metro Alignment
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p
o

Name of the Station
Knowledge Park I
Pari Chowk

ALPHA 1

DELTA 1

GNIDA Office

Depot Station
DEPOT

Staff Quarter

QN MWINEION
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8.2. Appendix 2: Quality Assurance

The Contractor shall implement a Project Quality Management Plan in accordance with 1ISO9001
"Quality System - Model for Quality Assurance in Design/Development, Production, Installation and
Servicing" to ensure that all materials, workmanship, plant and equipment supplied and work done
under the contract meets the requirements of the contract. This plan shall apply to all activities related
to the quality of items, including designing, purchasing, inspecting, handling, assembling, testing,
storing, and shipping of materials and equipment and different elements of maintenance work and
installations of system components.

The Quality Plan to be prepared by the Contractor and submitted to the Engineer shall follow the
requirements of ISO 9000 and address each element therein.

Registration of the Contractor's organisation, or subcontractors or sub-consultants is not required for
this Project but the Project Quality Management Plan as submitted shall meet the intent of the ISO
9000 requirement in that there is a comprehensive and documented approach to achieving the project
quality requirements.

Quality Assurance Management Plan

The Project Quality Management Plan (PQMP) shall as a minimum address the quality system
elements as required by ISO 9001, generally noting the applicability to the Contractor's Works
Programme for the Project. Procedures or Quality Plans to be prepared by others (Suppliers,
Subcontractors, and Sub-consultants) and their incorporation in the overall PQMP shall be identified.

The Contractor shall provide and maintain a Quality Assurance Plan (QA) to regulate methods,
procedures, and processes to ensure compliance with the Contract requirements. The QA Plan,
including QA written procedures, shall be submitted to the Engineer for his review.

Adequate records shall be maintained in a readily retrievable manner to provide documented
evidence of quality monitoring and accountability. These records shall be available to Employer at all
times during the term of the Contract and during the Defects Liability Period and for a five year period
thereafter.

The Plan shall identify:

a. Design Process: that control, check and verify the accuracy, completeness and integration of the
design shall be performed by certified personnel and in accordance with documented procedure
that have the written consent of the Engineer.

b. Special Processes: that control or verify quality shall be performed by certified personnel and in
accordance with documented procedures that have the written consent of the Engineer;

C. Inspection and Test: Inspection and testing instructions shall provide for reporting
nonconformance’s or questionable conditions to the Engineer; Inspection shall occur at
appropriate points in the installation sequence to ensure compliance with drawings, test
specifications, process specifications, and quality standards. The Engineer shall designate, if
necessary, inspection hold points into installation or inspection planning procedures;
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d. Receiving Inspection: These procedures shall be used to preclude the use of nonconforming
materials and to ensure that only correct and accepted items are used and installed;

e. ldentification and Inspection Status: a system for identifying the progressive inspection status of
equipment, materials, components, subassemblies, and assemblies as to their acceptance, rejection,
or non-inspection shall be maintained;

f. Identification and Control of ltems: an item identification and traceability control shall be provided:;
g. Handling, Storage, and Delivery: provide for adequate work, surveillance and inspection instructions.

h. The Plan shall ensure that conditions adverse to quality such as failures, malfunctions, deficiencies,
deviations, and defects in materials and equipment shall be promptly identified and corrected.

i. The Plan shall provide for establishing, and maintaining an effective and positive system for
controlling non-conforming material including procedures for the identification, segregation, and
disposal of all non-conforming material. Dispositions for the use or repair of nonconforming materials
shall require the Engineers consent.

Plan Implementation and Verification

The Plan shall clearly define the QA Organisation. Management responsibility for the QA shall be set
forth on the Contractor's policy and organisation chart. The Plan shall define the requirements for QA
personnel, their skills and training. Records of personnel certifications shall be maintained and monitored
by the QA personnel. These records shall be made available to the Engineer for review, upon request.

The QA operations shall be subject to the Engineers, Employer or Employer's authorised representative's
verification at any time, including: surveillance of the operations to determine that practices, methods and
procedures of the plan are being properly applied; inspection to measure quality of items to be offered for
acceptance; and audits to ensure compliance with the Contract documents.

The contractor's Quality Audit Schedule shall be submitted to the Engineer for consent every three
months or more frequently as required.

The results of Quality Audits shall be summarized in the Contractor's monthly reports.

The Contractor shall provide all necessary access, assistance and facilities to enable the Engineer to
carry out on-site and off-site surveillance of Quality Assurance Audits to verify that the quality system
which has the consent of the Engineer is being implemented fully and properly.
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8.3. Form 1: Letter of Proposal Submission

[Location, Date]

To

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Subject: Annual Maintenance contract for civil works, for metro section from KP 2 station from
Chainage 19320.27 m to Depot station Chainage 28677.13 & Depot and Staff Quarter of Aqua Line
of N-GN corridor.

Dear Sir,

We, the undersigned, offer to provide Annual Maintenance contract for civil works, for metro section from
KP 2 station from Chainage 19320.27 m to Depot station Chainage 28677.13 & Depot and Staff Quarter
of Aqua Line of N-GN corridor in accordance with your RFP Document dated [ Insert Date] and our
Proposal. We are hereby submitting our Technical and Financial Proposal. We confirm that we have read
the RFP Document in totality and abide by the terms and conditions stated in the document.

We acknowledge that we have

e Studied and analyzed and satisfied ourselves about all the requirement of the tender including
but not limited to market and market conditions

e Carefully assessed the commerciality of Project and that we will be fully responsible for all its
assessment in this regard.

e Seen / visited / assessed the potential locations and fully understand and comprehend the
technical, financial, commercial and investment requirements.

We have filled the complete information correctly in Form 21.

We hereby declare that all the information and statements made in this Proposal are true and accept that
any misinterpretation contained in it may lead to our disqualification. Our Proposal is binding upon us.

We understand you are not bound to accept any Bid you receive.

Yours Sincerely,
Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name and address of Firm:
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8.4. Form 2: Firm Details

1. Title and name of the Project:

Annual Maintenance contract for civil works, for metro section from KP 2 station from
Chainage 19320.27 m to Depot station Chainage 28677.13 & Depot and Staff Quarter
of Aqua Line of N-GN corridor.

2. State the structure of the Bidder's organization (Bidders to complete/delete as
appropriate)

Sole Bidder

3. For Bidders who are individual companies or firms, state the following:

Name of Company or firm: ...,

Legal status: (e.g. incorporated private company, proprietorship, etc.)

Registered address: ........ooiiiiiiii
Year of incorporation.............cooooviiiiiiiii
Principal place of business: ...........c.cocooiiiiiiiii,
Contact Person: .......cooiiiiii
Contact person's title: ..........ccooiiiiiiii
Address, telephone, facsimile number and e-mail ID of contact person:

Employees Provident Fund No. (attach documentary proof) -

Employees State Insurance Acts in India No. (attach documentary proof) -
GST Registration No. (attach documentary proof) -

PAN (attach documentary proof) -

Njoja s~
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8.5. Form 3: Capability Statement

It is Compulsory for the bidder to fill this statement and the bidder must upload those document that
support this statement

Tender Reference No:

Name of Work:

Name of Bidder:

S.No. | ELIGIBILITY CRITERIA (To be filled by the
Bidder)

! Sole proprietorship, registered ves/No

partnership firm, public limited
company, private limited
company can submit the Bid. The
firms and the companies should
be registered in India.

2 7 Years
The Bidder should have a
minimum experience of having
satisfactorily completed similar
works during last 7 (seven) years
period ending last day of month
previous to the one in which the
bids are invited should be either
of the following

i. One similar completed work
costing not less than the
amount equal to Rs. 3.62
Crore (Rupees Three Crore
Sixty Two Lakh only) or

ii. Two similar completed
works each costing not less
than the amount equal to
Rs. 2.27 Crore (Rupees
Two Crore Twenty Seven
Lakh only) or

iii. Three similar completed
works each costing not less
than the amount equal to
Rs. 1.81 Crore (Rupees
One Crore Eighty One Lakh

only)
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S.No. | ELIGIBILITY CRITERIA (To be filled by the
Bidder)
3 The Bidder should have in the
last 3 (three) Financial Years
preceding the Bid Due Date - FY-2018-19
FY —2019-20

i. Minimum average annual
turnover of Rs. 1.21 Crore | [ Fy- 2020-21
(Rupees One Crore
Twenty one Lakh only) Total

Liquidity — Net current assets
from balance sheet of last year
4 audited Rs. 21.6 Lakh to meet
cash flow for this contract

The Bidder should have minimum
Net Worth of greater than 30.2
S lacs in audited Financial Year.

The Bidder should have Positive FY
Profit before Tax in at least 2
6 (two) years, out of the last 5 FY
(Five) Financial Years

FY
FY
FY
Total
7 The Bidder must have either the Registered Office or the functional
Branch Office located in Delhi NCR.
8 The Bidder should be registered with the Goods and Services Tax
Authorities.
9 The Bidder should not have been blacklisted/ banned/ declared

ineligible for corrupt and fraudulent practices by the Government of
India/ any State Government/ Government Agency and Supreme
court and contracts have been terminated/ foreclosed by any
company / department due to non- fulfilment of Contractual obligation
in last 5 (five) financial years.
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8.6. Form 4: Work Experience

The following format shall be used for statement of experience of Bidder:

SN | Similar Contract Award Employer’s Role in contract If in Completion | Value of
Contract Identification date Name, JViconsortium | cost similar
description | Number & address, — then % work in

Complet | telephone Individual v/ ) participation completed
ion date number, e- Consortium work
mail etc

Add required number of rows

Authorized signatory
Name:
Date:

Name of the Bidder with seal

NOTE:

1. Only the value of contract as executed by the applicant/member in his own name should be
indicated. Where a work is undertaken by a group, only that portion of the contract which is
undertaken by the concerned applicant/member should be indicated and the remaining done by the
other members of the group be excluded. This is to be substantiated with documentary evidence

2. The tenderer shall upload details of work executed by them in the prescribed format for the works to
be considered for qualification of work experience criteria. Documentary proof such as completion
certificates from the client clearly indicating the nature/scope of work, actual completion cost and
actual date of completion for such work should be uploaded. In case work is executed for private
client documentary proof such as copy of work order, Bill of quantities, Bill wise details of payment
received certified by CA, TDS certificates for all the payments received, copy of final/ last bill paid by
the client should be uploaded. The offers submitted without this documentary proof will not be
evaluated.

3. Value of successfully completed portion of any ongoing work up to the last day of the previous month
of tender submission will also be considered for qualification of work experience criteria.

4. For completed works, value of work done shall be updated to the last day of the previous month of
tender submission price level assuming 5% inflation for Indian Rupees every year and 2% for foreign
currency portions per year. The exchange rate of foreign currency shall be applicable 28 days before
the submission date of tender.

5. In case of joint venture / Consortium, full value of the work, if done by the same joint venture shall be
considered. However, if the qualifying work(s) were done by them in JV/Consortium having different
constituents, then the value of work as per their percentage participation in such JV/Consortium shall
be considered. This is to be substantiated with documentary evidence.

6. If the above work(s) comprise(s) other works also, then client’s certificate clearly indicating the
amount of work done in respect of the “similar work” shall be furnished by the tenderer in support of
work experience along-with their tender submissions.
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8.7. Form 5: Financial Capability Details

Bidder should submit their financial details as per the following:

This is to certify that the Average Annual Turnover of M/s

............................................ , as applicable, is as below:

S.No. Financial year Name of the Bidder Turnover from Similar
Work
1. 2018-19
2019-20
2020-21
Average Annual
Turnover
S.No. Financial year Name of the Bidder Liquidity
S.No. | Financial year Name of the Bidder Net worth
S.No. Financial year Name of the Bidder Profitability
1.
2.
3.
4.
5.

Certificate of the Chartered Accountants/Statutory Auditors

Based on Audited Accounts and other relevant documents of (Name of Bidder), we M/s
, Chartered Accountants/ Statutory Auditors, certify that the above
information pertaining to FY 2018-19, 2019-20 and FY 2020-21 is correct.

Signature and Seal of
Chartered Accountants/Statutory Auditors
(With membership no. & UDIN No.)

Authorised Signatory

(Name & Designation of Authorised Signatory)

In case the Financial Statements for the latest financial year are not audited and therefore the Bidder
cannot make it available, the Bidder shall give an undertaking to this effect and the statutory

auditor/charted accountant shall certify the same. In such a case, the Bidder shall provide the Audited
Financial Statements for 2 (two) years preceding the year for which the Audited Financial Statement is
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not being provided. Also, pertaining to latest financial year, the bidder shall submit an affidavit certifying
that “The Annual Accounts have not been audited so far. We are submitting the CA certified provisional
accounts, which shall be substantiated by the Audited Accounts, when prepared.”

NOTE:

1. All such documents reflect the financial data of the bidder and not that of sister or parent company.

2. The financial data in above prescribed format shall be certified by CA/ Company Auditor under his
signature and stamp in original along with membership no. & UDIN no.

3. The Bidder shall provide the audited annual financial statements as required.
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8.8. Form 6: Memorandum

Name of Work: Annual Maintenance contract for civil works, for metro section from KP 2 station
from Chainage 19320.27 m to Depot station Chainage 28677.13 & Depot and Staff Quarter of Aqua
Line of N-GN corridor.

I/lWe agree to keep the quoted rate open for acceptance for 180 days from the due date of submission
thereof and not make any modification in its terms and conditions.

I/We hereby declare that I/We shall treat the quotation documents, drawings and other records connected
with the works as secret/ confidential documents and shall not communicate information derived there
from to any person other than the information in any manner prejudicial to the safety of NMRC.

Signature of the bidder with seal
Dated:

Witness:
Address:

Occupation
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8.9. Form 7: Undertaking

| confirm that We (Tenderer),

a.

Have not been banned /declared ineligible for corrupt and fraudulent practices by any
government/government-undertaking/ semi-government/ govt.-controlled institutions, any court of
law having jurisdiction in India for the past 5 (five) years.

Do not have any pending litigation & non-performing contracts during last 5 (five) years. Further,
has not been barred by any government/government-undertaking/ semi-government/ govt.-
controlled institutions

Have not abandoned any work in last 5 (five) years.

Have not delayed in similar work completion during orders executed in last 5 (five) years.
Do not ever been terminated due to poor performance.

Have not suffered Bankruptcy/ insolvency in last 5 (five) years.

Have not been blacklisted/debarred by any organization.

Have not been be involved in any illegal activity and/or has not been charge sheeted for any
criminal act during the last 5 (five) years.

Have not submitted any misleading information in the Bid.

Are financially sound to perform the work.

Authorized signatory

Name:

Date:

Name of the Bidder with seal
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8.10. Form 8: Power of Attorney

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of
execution.)

Power of Attorney to be provided by the Bidding Company in favour of its representative as
evidence of authorized signatory’s authority.

Know all men by these presents, We ..., (name and address of the
registered office of the Bidding Company) do hereby constitute, appoint and authorize
MEIMS. (name and residential address) who is presently
employed with us and holding the position of , s our Attorney to do in our name and our behalf all

or any of the acts, deeds or things necessary or incidental to submission of our Bid for Annual
Maintenance contract for civil works, for metro section from KP 2 station from Chainage 19320.27
m to Depot station Chainage 28677.13 & Depot and Staff Quarter of Aqua Line of N-GN corridor in
response to the RFP Document dated issued by Noida Metro Rail Corporation (“NMRC” or “the
Corporation”), including signing and submission of the Bid and all other documents related to the Bid,
including but not limited to undertakings, letters, certificates, acceptances, clarifications, guarantees or
any other document which the Corporation may require us to submit. The aforesaid Attorney is further
authorized for making representations to the NMRC or any other authority, and providing information /
responses to the NMRC, representing us in all matters before the NMRC, and generally dealing with the
Corporation in all matters in connection with our Bid till the completion of the bidding process as per the
terms of the RFP Document and further till the Contract is entered into with the NMRC and thereafter till
the expiry of the Contract.

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this Power of
Attorney and that all acts, deeds and things done by our aforesaid attorney shall be binding on us and
shall always be deemed to have been done by us.

All the terms used herein but not defined shall have the meaning ascribed to such terms under the RFP
Document.

Signed by the within named
........................................... [Insert the name of the executant company]
through the hand of

L

duly authorized by the Board to issue such Power of Attorney
Dated this ..........cocooiiiiiints dayof.........

Accepted

Signature of Attorney
(Name, designation and address of the Attorney)

Attested

(Signature of the executant)
(Name, designation and address of the executant)

Signature and stamp of Notary of the place of execution
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Common seal of .................. has been affixed in my/our presence pursuant to Board of Director's
Resolution dated......
WITNESS
L
(Signature)
Name ...
Designation..........c..ccoeoviiinnne
2
(Signature)
Name ...
Designation......cccccceoeviiiiiiin
Notes:

(1) The mode of execution of the power of attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executant(s) and the same should
be under common seal of the executant affixed in accordance with the applicable procedure.
Further, the person whose signatures are to be provided on the power of attorney shall be duly
authorized by the executant(s) in this regard.

(2) In the event, power of attorney has been executed outside India, the same needs to be duly
notarized by a notary public of the jurisdiction where it is executed.

(3) Also, wherever required, the executant(s) should submit for verification the extract of the charter

documents and documents such as a board resolution / power of attorney, in favour of the person
executing this power of attorney for delegation of power hereunder on behalf of the executant(s).
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8.11. Form 9: Bid Capacity Information

Name and Name of Contract Value of Date of Expect Delay if Value of
brief client with | Value In balance Completion | ed any, with | work to be
particulars telephone | Rupees work yet to | as per Compl reason done
of contract number Equivalent | be done in | Contract etion during next
(Clearly and fax (Give only | Rupee Agreement | Date 36 months
indicate the | number the value equivalent with effect
part of the of work as on last from the
work assigned to | day of first day of
assigned to the the the month
the applicant(s) | previous of tender
applicant(s)) month of submission
tender
submission
Total
S.No. Financial year Total Value of Works done
as per audited financial
statements
1
2
3

Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting

calculation)
A=Rs.............

N= . years
B=Rs.............

Assessed available bid capacity = 2*A*N — B

Certificate of the Chartered Accountants / Company Auditor
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We, M/s , Chartered Accountants/ Company Auditors, certify that the

above information is correct.

Name of Chartered Accountants / Company Auditor

Signature and Seal of Chartered Accountants/ Company Auditor

Membership Number & UDIN No. of Chartered Accountants/ Company Auditor

Authorised Signatory

(Name & Designation of Authorised Signatory)

NOTE:
1. The financial data in above prescribed format shall be certified by Chartered Accountant/ Company
Auditor in original under his signature &stamp along with audited financial statements

2. Value of existing commitments for on-going works during period of 36 months w.e.f. from the first day
of the month of tender submission has to be uploaded by the tenderer in Form. These data shall be
certified by the Chartered Accountant with his stamp and signature in original with membership
number.
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8.12. Form 10: Salable Form for Tender Document

JOD N O, e s

The required fee of tender form has been deposited in Bank A/c No.
RTGS/NEFT and the scanned copy of UTR receipt with Transaction Id is being enclosed with E-tender
documents. If the copy of UTR receipt is not uploaded with the E-tender the tender shall be rejected.

DETAILS OF EARNEST MONEY ATTACHED

The required amount of Earnest money has been deposited in Bank A/c No.
RTGS/NEFT and the scanned copy of UTR receipt with transaction Id is being
enclosed with E-tender documents. If the copy of UTR receipt is not uploaded with the E-tender the
tender shall be rejected.

BIDDER
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8.13. Form 11: Declaration of Refund of Earnest Money

Noida Metro Rail Corporation (NMRC) Limited
Block-Ill, 3" Floor,
Ganga Shopping Complex, Sector-29, Noida -201301,
District Gautam Budh Nagar, Uttar Pradesh, India

1 Bidder Name

2 Bidder Address

3 Bank Name

4 Bank Branch

5  AlcNo HEEEEEEEEEEEEEEEEEEEEEEEE

6  IFSC Code HNEEEEEEEEEEEEEEEEEEEEEEE

7 PANNo. HNEEEEEEEEEEEEEEEEEEEEEEE

8  TIn/TAN No. HNEEEEEEEEEEEEEEEEEEEEEEE

9  GSTNo. HNEEEEEEEEEEEEEEEEEEEEEEE

10 Phone No. HEEEEEEEEEEEEEEEEEEEEEEEE

11 Mobile No. HNEEEEEEEEEEEEEEEEEEEEEEE

12 Email-id HEEEEEEEEEEEEEEEEEEEEEEEn

13 Typeofaccount [ | [ [ [ [ [[[[[[T[TTJITTITT[]]

For Office Use Only
14 PartyUniqueld | | [ [ [ [ [ [[[[T[]T[T[[TI]TT[]]

The above provided information is true to the best of my knowledge.

Date: Signhature with Stamp/Seal
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8.14. Form 12: Undertaking pertaining to Personnel

¢ We confirm to deploy Project Personnel required to achieve progress of work as per approved
construction of work program and conditions mentioned in the tender document.

¢ We confirm to deploy man power requirement of SHE Organization as required under Conditions of
contract on Safety and Health for civil works of O&M wing and confirm to deploy man power over
and above the minimum numbers, if the work requires.

e The contractor shall deploy resources as per the mentioned minimum requirement in the tender and
also confirm to deploy manpower over and above the minimum numbers indicated above, if the
work requires so.

¢ These minimum resources are as per the requirements of the various activities at different stages of
works. All resources need not to be mobilised simultaneously, resources as per the requirement of
various stages of works shall be mobilised in accordance with the instructions of the Engineer. The
decision of the Engineer shall be final and bonding.

¢ The performance of project personal deployed will be evaluated periodically by Employer during the
contract period. In case the performance of any of the personnel is not satisfactory, the contractor
shall replace them with good personnel immediately as per the directions of the Engineer.

Date: Signature with Stamp/Seal
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8.15. Form 13: Resources proposed for the O&M - Plant & Equipment

1. We hereby confirm to deploy the minimum resources as per mentioned minimum requirement in
the tender document.

2. We further confirm that we shall only mobilize “Truck Transmission type” Pick and Carry Hydra
Crane — 2nd Generation models, wherever Hydra Cranes will be required.

3. We confirm that the age of the following Construction Plant & Machinery has been restricted by

NMRC as given below. If any of these machinery is used by us at the site, the machinery shall
abide by the following age restrictions :

. . i iSsi No. of Equipment
S.No | Construction Plant & Machinery Z/I;:mum Permissible quip
. 1
1 Mobile Crawler Cranes 10 years
. 1
2 Man lifter 5 years
. . 1
3 Mobile Tyre Mounted Hydraulic Cranes 10 years
All other plant and machinery like According to
transit mixers, trailers, Dumpers, Boom requirement of site
4 Placer, Excavators, Pressure vessel 10 years
including Air Compressors, Diesel
Generator Sets, and locomotives etc.

Note: These resources are for peak period of each activity. All plants and equipments need not
to be mobilized simultaneously, plants and equipment’s as required as per the progress of the
work shall be brought at site in advance as directed by the Engineer-in-Charge.

4, We confirm to deploy resources as per the above-mentioned minimum requirement and also
confirm to deploy plants & equipments over and above the minimum numbers indicated above, if
the work requires so.

5. Hiring of Cranes shall be as per approved by Engineer-in-Charge. Third party certification of
cranes, competency certification of the operators etc. would be required before grant of
approval.

Date: Signhature with Stamp/Seal
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8.16. Form 14: Proposed Personnel

Affix self-
attested
photograph

NAME L et reerraereerasaerrrraraarerriranrananrnas
EMPLOYEE ID D e res e raaa e
FATHER’S NAME R
DATE OF BIRTH R
PERMANENT ADDRESS D e res e raaa e
RESIDENTIAL ADDRESS D et rrera e rrer e et raa
MARITAL STATUS e reaerea e rrareraasrara e rranaas
EDUCATIONAL QUALIFICATION et re e e rrarsra e rana
TECHNICAL QUALIFICATION et earerareeeaanrer i raaanaa
EXPERIENCE D e rrraa e rerrarra it ranrras
LANGUAGE KNOWN et ra s raa st araae
NATIONALITY D e raeerasressraas i rrae e
CATEGORY et e e e raerarnraa s i raas
DATE: ...
PLACE: .......cccceneneee. SIGNATURE

(To be filled by contractor)
Attested by authorised person:

Note: A staffing schedule containing the names, qualifications, professional experience and corporate
affiliation of all proposed management personnel (above the level of shift supervisor) and specialists for
this work. The submission shall include a provisional management structure and organisation chart
showing areas of responsibility, relative seniorities and lines of reporting. The proposed staffing plan shall
be in conformity with the “Clause 4.3 — Personnel” of tender document.
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8.17. Form 15: Obligation/ Compliance to be ensured by Contractor

Sl. Items Compliance of Contractor
No. (To be filled by contractor)
Yes No
1 License for employing contract labour
Compliance of minimum wages Act by payment of wage
on 7th of every month through Bank or in the presence
2 of nominated representative of employer
(NMRC Supervisor/manager)
3 () Compliance of provision of ESI & EPF Act
Ensure treatment in ESI hospital in case of
3 (b) accident/injuries suffered in performance of work and
compensation under ESI Act.
Send Accident report to Regional Labour Commissioner
4 (RLC) & ESI authorities.
Observance of working hours, weekly rest and overtime
5 payments as per minimum wages Act-1948.

Note: - A Non- filling or “No” by contractor will lead to non-eligibility for contractor in further tendering

process.
S.N Description Reference Requirement
Clause
i Latest “date for commencement" | Clause 8.1 | Date given in NOA or Employer’s Notice to
of the Works of the GCC | Proceed
(i) 0.015% of contract price per day of delay in
completion of whole work.
.. - Clause 8.5 . : . . .
i | Liquidated Damages t the GOC (i Total maximum limit of LD including sums
ofthe payable by the employer to designated
contractors is 15% as mentioned in GCC.
| Insurance for workers/ Clause 15.4 All of the contractor’'s employees shall have ‘Fo
iii be covered under ESI and ECA as per Special
employees of the GCC "
conditions of contract.
Insurance cover for Contractor’s Clause 15 of
iv | All Risk and other requirements 100% of the Total Contract Price.
e the GCC
as specified in the GCC
v | Amount of Third Partv Insurance C:catrjlse 15.3 INR 0.75 Million for any one incident, with no. of
y of the GCC incidents unlimited.
vi Period in which all insurances Clause 15.5 WI:::: 1nwer:kr1:?m the “date of
have to be effected of the GCC commenceme

Signature of authorized signatory of Tenderer
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8.18. Form 16: Proforma for Clarifications / Amendments on the RFP

Sl. | Document Clause  No. | Clarification Suggested Text | Rationale for
No. and Existing | required for the | the Clarification
Provision Amendment or Amendment

Authorized signatory
Name:
Date:

Name of the Bidder with seal
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8.19. Form 17: Bid Offer/ BOQ (Format)
To

Executive Director

Noida Metro Rail Corporation (NMRC) Limited
Block-Ill, 3 Floor, Ganga Shopping Complex
Noida -201301,

District Gautam Budh Nagar, Uttar Pradesh

THIS FORM IS NOT TO BE FILLED. THE BIDDERS ARE REQUIRED TO FILL THE FINANCIAL
PROPOSAL IN XLS FORMAT AFTER DOWNLOADING THE FORM FROM THE E-PROCUREMENT
WEBSITE FOR THIS TENDER DOCUMENT

Sub: Annual Maintenance contract for civil works, for metro section from KP 2 station from
Chainage 19320.27 m to Depot station Chainage 28677.13 & Depot and Staff Quarter of Aqua Line
of N-GN corridor.

Dear Sir,
I/we have read and examined the RFP document, general terms and conditions.

I/'we hereby quote for the Total Price for Annual Maintenance contract for civil works, for metro section
from KP 2 station from Chainage 19320.27 m to Depot station Chainage 28677.13 & Depot and Staff
Quarter of Aqua Line of N-GN corridor as specified below, payable by NMRC.
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Price Schedule

QUANTITY
S.No. DESCRIPTION UNIT RATE FOR 3 AMOUNT IN INR
YEARS
SCHEDULE A (DSR ITEMS)
1 Any DSR item from DSR 2021 LS 25,700,000.00 1 25 700,000.00
TOTAL AMOUNT OF SCHEDULE A (DSR ITEMS) 25700000

SCHEDULE B (NDSR ITEMS)

ALUMINIUM WORKS

Designing, Providing, Fabrication and erection of extruded alumium
fixed louvers / aerofoil sections of approved shade and colour
powder coated ( minimum thickness of caoting 55 microns) with
extruded aluminium subframe, extruded built up standard eliptical
sections conforming to IS: 733 and IS: 1285 fixed with raw plugs and
stainless steel screws or with f|>_<|_ng clips, or with expansion hold KG 642.34 500 321170
fasteners including necessary filling up of gaps at junctions, at top,
bottom and sides with required PVC/neoprene felt complete in all
respect. Aluminium sections shall be smooth, rust free, straight, as
per architectural drawings and the directions of Engineer-in-
charge.etc. All structural steel support frame work shall be paid
seperately as per DSR 2016.

GRANITE WORKS
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Providing and laying 30mm thick prepolished Sadarhalli Grey/
Cheema Pink/ Jhalore Beige granite slab of sizes upto and including
1200X600mm on floor using 5mm thick approved thick bed adhesive
as per specification over prepared base on 20mm (average) thick
base of cement mortar 1:4 (1 Cement : 4 total aggregates - coarse
sand and 10mm single sized aggregates) using 43 grade cement,
water reducing admixture as per ISO 9103:1999 and jointing with
white cement with matching colour pigment all complete (Colour of
granite as approved by Engineer) in levelling course laid to proper
slopes over screed base including base preparation, movement joint
in screed as per specification with 10mm thick compressible filler to
edge of screed/ blockwork junction with two parts polysulphide
sealent to top edge, drainage gullies as per approved section,
curing, testing etc. all complete as per specifications and relevent
drawings. Screed shall be measured and paid extra as per DSR
2016.

SQM 4000.96 50 200048

Providing and laying 30mm thick mirror polished Sadarhalli Grey/
Cheema Pink/ Jhalore Beige granite stone work of upto and
including sizes of 1200mmX600mm of approved colour/ pattern with
4mm groove all around at all levels for wall linings/ columns/ skirtings
4 (veneer work) by mechanical arrangement with SS clamps/ brackets, SQM 5431.27 50 271563.5
anchor bolts, 6 mm vertical SS pins of approved make and inserts as
per drawings and specifications. The cost of making necessary
grooves all around stone pieces, chamfering of corner edges and
polishing are included.

5 Extra for Red/ Raw Silk/ Tan Brown/ Jet Black granite SQM 5715 50 28575
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Providing and laying 30mm thick FLAMED (with 25%-35% quantity
polished as per pattern) Sadarhalli Grey Granite Stone flooring in
treads and landings (including bull nosing, rounding the nose and
making groove) of steps of approved colour, size and pattern,
6 (sample of granite stone shall be approved by Engineer-in-charge) SQM 4000.96 20 80019.2
over 20mm (average) thick base of cement mortar 1:4 (1 cement: 4
coresand) laid and jointed with neat cement slurry mixed with
pigment to match the shade of granite stone complete as per
specifications and architectural drawings.
7 Extra for Red/ Raw Silk/ Tan Brown/ Jet Black granite SQM 571.5 20 11430
Providing and laying 40mm polished Red/ Raw Silk/ Black/ Tan
8 Brown/ Blue Pearl granite slabs for trench cover with 25mm dia SQM 5714.96 25 142874
holes @ 100mm c/c spacing complete.

SEALENT
Providing and installing approved silicon sealant for 75 mm width
9 expansion joint and wherever required as pre direction of engineer in RM 939.37 100 93937
charge including necessary bacl up all complete.

CORE CUTTING

Core cutting of member of RCC/PCC of all grades 100 mm dia and
200mm thick RCC/PCC work

Core cutting of member of RCC/PCC of all grades 200 mm dia and
150mm thick RCC/PCC work

PAVER TILES

10 EACH 4184.81 10 41848.1

11 EACH 4263.76 10 42637.6
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Providing and laying yellow visibility vitrified tile as per control
sample of size 200x100x8 mm thick at platform level over 20 mm thk
bed of cement mortar 1:4 (1 cement : 4 coarse sand) in levelling
course laid to proper slopes over screed base including base
preparation including movement joint in screed as per specification
with 10mm thick compressible filler to edge of screed with two parts
polysulphide sealent to top edge as per approved drawing and
directions of engineer-in-charge. Screed shall be measured, and
paid extra as per DSR 2016. - all complete as per relevant drawings
and specifications

Providing and laying 12mm (minimum) thick with 3mm (minimum)
thick projection on surface yellow colored directional vitrified
porcelain tactile tile of Palican or equivalent (as per specifications)
laid on floor with Laticrete 111 crete filler powder mixed with
Laticrete 73 latex admix and applied to a minimum thickness of
4.5mm (The mixing ratio shall be as follows: 20kg bag (Laticrete
111) : 5.5 litre (Laticrete 73). Spacer of 3mm shall be used between
the tiles and joints filled using Laticrete Latapoxy SP-100 epoxy

13 grout in Inca Gold color. The joint depth shall be 6mm. Laticrete
products shall be as manufactured by Laticrete India Pvt. Ltd. /
Laticrete International Inc.) over 20mm thick bed of cement mortar
1:4 (1 cement:4 coarse sand) in levelling course laid to proper slopes
over screed base including base preparation including movement
joint in screed as per specification with 20mm thick compressible
filler to edge of screed with two parts polysulphide sealent to top
edge as per approved drawings and directions of engineer-in-
charge. Screed shall be measured and paid extra as per DSR 2016

12 SQM 1428.74 20 28574.8

300x300 hazard warning and directional tactile tiles as per approved

drawings EACH 428.62 50 21431

14

TRANSPORTATION
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Supply of canter on hire charges basis for carriage DG set, pump set
etc. of material, shifting of material from here and there as per

15 requirement. For ten hours one shift shall be paid. The rate are EACH 2904.71 25 72617.75
inclusive of operator, helper and consumables etc. nothing shall be
paid extra.
Hire charges of sky lift (hydra machine) of 15 to 20 meter long boom PER

16 including driver, helper, diesel etc complete. SHIFT 7728.47 10 77284.7

BAFFLE CEILING SYSTEM

Providing and fixing 50x100 baffle ceiling ( 50mm Width & 100mm
Height) system comprising of U shape panels. Baffle panels shall be
made out of 0.7-0.9 mm thick electro galvanized steel material in
lengths of up to 4000mm. The Coil should be stove enamelled on a
continuous application for pre-treatment. The coils to go through 4
stages of pre-treatment, three times oven baked through conversion
coating, priming and finish coat ensuring superior adhesion, high
corrosion resistance and good colour stability. The coils to be
painted on both sides after degreasing. Inside surface to have a
primer of 5 microns and a coat of natural colour of 5 microns,
exposed surface to have a primer of 5 microns, binder of 5 microns
and topcoat of approved colour of 15 microns. Baffle Ceiling panels
shall be mounted on slotted galvanized grid profile of minimum 2mm
thickness in a module of 150mm. Baffle grid shall be suspended and
supported by means of 6mm dia threaded suspenders at a distance
of 150mm from the edge and 1200mm c/c. Baffle fixing brackets
shall be used to keep the ceiling in correct place for the leveling
purpose. Baffle panels shall be coil coated in a desired specification.
Baffle ceiling system shall be installed in compliances with
manufacturer’s technical installation brochure and manual.

GLASS WORK

17 SQM 4286.22 50 214311
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Providing and fixing in position laminated toughened glass of 13.52
mm (6mm + 1.52 pvb + 6mm) thickness at various locations in ticket
counter window, SCR wall, EFO wall, EFO rooms including the cost
of filling gap with clear/coloured sealent of approved make and
brand etc. complete as per site requirement (make as per approved
list)

18 SQM 6278.06 25 156951.5

Providing and fixing 6mm thick toughened glass in existing frame,
subframe with EPDM rubber gasket silicon sealent and necessary
pressure clip as and where require. The rate quoted shall be

19 inclusive of fixing and grinding corners and required hole etc all SQM 3354.94 15 50324.1
complete and all taxes etc. The contractor shall visit the site and take
exact measuremet of size in which glass is to be provided at various
locations.

Providing and fixing 10mm thick toughened glass in existing frame,
subframe with EPDM rubber gasket silicon sealent and necessary
pressure clip as and where require. The rate quoted shall be

20 inclusive of fixing and grinding corners and required hole etc all SQM 4357.07 15 65356.05
complete and all taxes etc. The contractor shall visit the site and take
exact measuremet of size in which glass is to be provided at various
locations.

Digital ultraviolet printing over glass / SS sandwich panel/ metal
sheets/ tiles etc. designed as desired and using original UV 8 color
inks with 29 picolitre SPECTRA Galexy Print head or equivalent.
Double deposition of ink on fixed vaccum table of size bigger than
2500 x 1500 for precision holding of glass/metal sheet etc including
the cost of transportation, loading and unloading etc, complete as
per architectural drawing and direction of Engineer-in-charge.
Printing shall be smooth / textured face directed.

POLY CARBONATE SHEET

21 SQM 2361.56 10 23615.6
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Providing and fixing 10mm thick poly carbonate sheet make GE or
equivalent and make confirming to IS 14443:1987 of required colour,
fasteners, silicon sealent, EPDM gaskets and shade including self
drilling / self taping screw as per requirement.

22 SQM 4445.18 20 88903.6

Providing, supplying, erecting and fixing in position 3mm thick poly
carbonate sheet of approved colour and texture. Cost to include
23 | jointing, sealing with butul adhesive and take as per manufactures SQM 2361.56 75 177117
specification and cover all cost of labours tools, plants, temporary
works etc, all complete.

PUMPS
Supply 5-7.5 H.P Submersible pump/Diesel pump of discharge SHIFT
24 ! X ‘ . . . OF 8 4103.87 25 102596.75
capacity 50-60 KL/Hrs including cost of operation etc. complete. hrs
ROLLING SHUTTER REPAIRING
Oiling and greasing of rolling shutters with H.P. equipment greasing
o5 including complete cleaning of oil and scrapping of grease including EACH 1535.01 720 1105207 2

labours and materials during night time as per direction of Engineer
in charge. For rolling shutter upto 4.5m height.

Repairing and Maintenance of existing rolling shutters including
dismantling the shutter and refixing the same and fixing of new items
as per requiremnt including cleaning, oiling, greasing, alignment and
26 testing complete. The cost of new items will be paid separately EACH 1631.83 150 244774.5
except small hardware lihe nuts/bolts and nails which are included in
this item. the scope of work includes checking of shutters for smooth
functioning quarterly or as and when required.

Providing hardware or other parts for smooth functioning of rolling

21 shutters items supplied will be as per CPWD specifications.

28 Brackets (sides) EACH 544.63 20 10892.6
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29 Wire springs EACH 762.49 100 76249
30 Spring holder EACH 272.31 50 13615.5
31 MS gararee device EACH 2178.53 30 65355.9
32 Gear Box EACH 5446.34 30 163390.2
33 Rolling Shutter handle EACH 326.78 30 9803.4
34 Locking Naka/ Kundee including welding EACH 108.93 35 3812.55
35 Ball Bearing EACH 326.78 30 9803.4
36 Gararee rod EACH 1307.12 20 26142.4
37 MS top cover R.FT 163.38 30 4901.4
38 Bottom locking rail R.FT 272.31 30 8169.3
39 MS Lathe R.FT 43.57 75 3267.75
40 MS pipe shaft 2"dia R.FT 163.38 75 12253.5
41 Side guide rail R.FT 108.93 75 8169.75
42 MS grill for existing pattern SQFT 272.31 75 20423.25
43 Rolling shutter lever lock EACH 2081.71 30 62451.3
ROLLER BLINDS FROSTED FILM
44 Providing and pasting sun film of approved make SQM 324.16 100 32416
FIRE DOOR ACCESSORIES
45 prqviding an_d fixing Eurofile Mortice lock -240 with double pin EACH 3000.36 15 45005.4
cylinder having master arrangement and ss handles
STEEL DOOR ACCESSORIES
e oo oo " Cvanmake o eacy | o204 | 19
PLUMBING ITEMS
47 Providing and fixing Flushing cistern(Make: Hindware) cat. No 21001 Nos. 4105.85 10 41058.5
48 Providing and fixing wash basin (make: Hindware) cat. No. 10017 Nos. 3553.14 5 17765.7
49 | Providing and fixing Angle valve (make: Jaguar) Code: FLR-5053N Nos. 1421.25 25 35531.25
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50 . - _ Nos. 434.27 30 13028.1
Providing and fixing waste coupling (make: Jaguar) Code: ALD-705

51 froviding and fixing Floor trap stainless steel jali over existing floor NoOS. 197.39 200 39478
rap.

52 Urinal concealed cock (CTQ 23083) EACH 1042.77 20 20855.4

53 Providing and fixing Metropole flush valve dual FLV-1085G EACH 3485.66 20 69713.2
Handshower (Health faucet) (ABS body) with 1 meter long easy flex

54 tube in chrome finish & wall hook model no - ALD-IVY-585 or EACH 1048.19 150 157228.5
equivalent

55 Providing and fixing sensor (make: Jaguar) model no : SNR-51083 Nos. 10659.41 15 159891.15

Providing and fixing of head assembly, i.e., phase fitting (made of
volga Marc Parko or approved quality) of bib cock, pillar cock and
angle valve by taking out of defunct badily damaged bib cock, pillar
cock and angle valve.

Providing and fixing of syphon set (flushing cistern fittings or
accessories made of cera, hindware) and flushing pipe or bend of
57 required size of existing PVCl/vitreous china flushing cistern. EACH 949.06 45 42707.7
Removing the old syphon set dismantling the floor tile or refixing the
same finishing complete as per direction of Engineer-in-charge.

LEAKAGE AND SEEPAGE

56 EACH 316.34 30 9490.2

Providing and installing MS nipple /NRV of size 14mmx 100mm into
58 RCC plinth of track or any structure including the holes and sealing Nos. 412.71 200 82542
of openings

Providing and injecting microfine injection grout pagel ZL 10 or
equivalent in the RCC plinth of track or any structure under high
pressure upto 30 bar as per site requirement during traffic/ non traffic
hours.

59 KG 892.33 50 44616.5
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Providing & placing in position Micro concrete for reinorced pedestal
works which shall be cement based pre packed. Single component,
Chloried free, Non shrink, Free flow, Self compacting. Ready to use PER
61 after mixing water in specified proportion obtained from approved BAG 517.13 50 25856.5
manufacturer as per manufacturer's specification and direction of | (25 KG)
engineer-in-charge [payment under this items shall be made only
after proper sounding / tapping with a blunt metal instruments ].

METAL WORKS

Providing & Fixing 300mm wide SS Grating of length as per
architectural drawing with 3mm thick 304 Grade SS pressed plate
with 6mm wide slits @ 15mm c/c or with 6mm perforations @
12mm c/c with 35mm X 35mm X 5mm SS grade 304 tube section
welded all around edges and at suitable interval for support, flushed
with Floor finish including providing & fixing necessary MS angle
frame etc. complete As/ Drawing (for payment purposes only SS
item shall be measured)

SEWER CLEANING

Cleaning of chocked drains including removing of covers, cleaning of
silt, mud, rubbish etc and refixing of top cover. All work complete
including removing and disposal of silt as per direction of Engineer-
in-charge for size width (300 to 450mm) depth upto 500mm.

Cleaning of chocked drains including removing of covers, cleaning of
silt, mud, rubbish etc and refixing of top cover. All work complete

64 including removing and disposal of silt as per direction of Engineer- RM 237.22 200 47444
in-charge for size width (500 to 2000mm) depth upto 600 to
1200mm.

65 Cleaning of Septic tank as per direction of Engineer-in-charge. EACH 3879.39 6 23276.34
MISCELLANEOUS WORKS 0

Providing and fixing of aluminium handle for aluminium window,
shutter, LDB door as per approved quality with screw complete.

62 KG 642.34 25 16058.5

63 RM 143.3 200 28660

66 EACH 100.37 75 7527.75
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Providing and fixing stainless steel latch - 250x16x5mm with all

67 necessary fittings etc. Nos. 256.62 10 2566.2
Providing and fixing toilet mirror in 6 mm thick clear float glass with
68 bevelled and polished at edge, fixed on wall with 6mm thick hard SOM 2857 48 20 57149.6

board backing fixed to wooden cleats with 8mm dia 38mm long
stainless steel stud complete.

providing and fixing HI - Rib - industrial type polyster coated profile
tempered sheet (A) having 0.5 mm thickness TCT substrate 240
Mpa yeild strength. Organic coated prepaintted galvalume tensile
69 steel. Silicone modified polyster (SMP) and fluro polymer (PVF 2) SQM 3091.53 300 927459
coating galvanised cold rolled as per I:S 277 and IS : 513 . The
sheet will be fixed to the prepared steel structure frame by specified
fastner screw complete as per engineer in charge

Providing, and fixing SS 316 Pull Handle with lock @ 38mm X

70 1125mm (C/C)X1500mm(L) of approved quality with necessary Nos. 13340.81 5 66704.05
screws etc. complete. Approved Make:- Kich/Hafele/ Godrej

Providing and fixing SS 304 Grade Tower Bolt (Square) Size:
300mm Finish: Satin with necessary screws etc. complete.

71 | Approved Make:- Kich/Hafele/ Godrej or equivalent  250x10 Nos. 716.15 20 14323
mm
Providing and fixing 18mm thk AGL make Ultra White composite

72 marble. Make is as per direction of Engineer-in-charge SQM 7872.95 20 157459
Providing and fixing vinyl floor tile Make is as per direction of

73 Engineer-in-charge SQM 3185.12 10 31851.2
P/ A of Melamine polish including cost of PU Coating on wood

74 | surface by compressor Make is as per direction of Engineer-in- SQM 1639.42 20 32788 .4
charge

75 P_rovu_jlng and Ia_mylng f_Iy ash foam clinker/ khangar.Make is as per CUM 4469 54 20 89390 8
direction of Engineer-in-charge

76 Providing and fixing of Teak Wood door Cover moudling including Metre 208.11 10 2081 1

melamine polishing etc., complete in all respect size 50x25 mm
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Providing and fixing of TEAK WOOD DESIGNER MOULDING Metre

77 | 38X15MM WITH GROOVE including melamine polishing etc., 225 95 10 22595
complete in all respect
Providing and fixing of 1mm thick LAMINATE DECORATIVE SQM

78 | SPECIAL EDITION 926.39 20 18527.8
Providing and fixing 50 mm wide X 75MM HIGH Boxing for Fixed Metre
Glass made out of 18MM THICK COMMERCIAL BOARD WITH

9 1MM THICK LAMINATE BOTH SIDE, fixing with rawl plugs 100 mm 987.43 10 9874.3
long etc. all complete
Extra for design for wall ,designer grooves with horizontal and sgm

80 vertical complete in all respect 519.38 30 155814
Supply and Installlation of Roller Blinds without head rail of approved sgm

81 | shade and color. Suggested Brand: VISTA or euuivalent 2022.75 20 40455
Providing and laying Upvc 90 mm dia pipe Make is as per direction

82 | of Engineer-in-charge Rmt. 208.7 150 31305
Providing and laying Upvc 110 mm dia pipe.Make is as per direction

83 of Engineer-in-charge Rmt. 297.63 150 44644.5
Providing and laying Upvc 160 mm dia pipe.Make is as per direction Metre

84 | o Engineer-in-charge] 609.68 500 304840
Providing & laying upvc 250 mm outer dia pipe.Make is as per Metre

85 direction of Engineer-in-charge\ 1527.28 150 229092
P/F110 mm dia UPVC Door Bend, having thermal stability for hot & Each

86 | cold water supply. 136.71 25 3417.75
P/F 110 mm dia UPVC Plain Bend, having thermal stability for hot & Each

87 | cold water supply 201.76 25 5044
P/F 110 mm dia UPVC Door "T", having thermal stability for hot & Each

88 | old water supply. 171.99 25 4299.75
P/F 110 mm dia UPVC Plain "T", having thermal stability for hot & Each

89 | old water supply. 250.27 25 6256.75
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P/F 110 mm dia UPVC Naini Trap, having thermal stability for hot & Each

90 | cold water supply 154.35 25 3858.75
P/F 160 mm dia UPVC Door Bend, having thermal stability for hot & Each

91 | cold water supply. 332.96 25 8324
P/F 160 mm dia UPVC Plain "T", having thermal stability for hot & Each

92 | cold water supply. 452.03 25 11300.75
P/F 160 mm dia UPVC Plain Bend, having thermal stability for hot & Each

93 | cold water supply. 213.89 25 5347.25
P/F 160 mm dia UPVC End Cap, having thermal stability for hot & Each

94 | old water supply. 160.97 25 4024.25
P/F 90 mm dia UPVC Door Bend, having thermal stability for hot & Each

95 | cold water supply. 171.99 25 4299.75
P/F 90 mm dia UPVC Plain Bend, having thermal stability for hot & Each

96 | cold water supply. 136.71 25 3417.75
P/F 90 mm dia UPVC Door "T", having thermal stability for hot & Each

97 | cold water supply. 220.5 25 5512.5
P/F 90 mm dia UPVC Plain "T", having thermal stability for hot & Each

98 | cold water supply. 160.97 25 4024.25
P/F 110 mmx90mm dia UPVC Naini Trap, having thermal stability for Each

99 hot & cold water supply. 166.48 25 4162
P/F 110 mm dia UPVC Cowl, having thermal stability for hot & cold Each

100 | water supply. 184.12 25 4603
P/F 90 mm dia UPVC Cowl, having thermal stability for hot & cold Each

101 | water supply. 154.35 25 3858.75
P/L vitrified floor tiles in different sizes of approved make Size of Tile sgm

102 | 120x60 cm 1974.85 20 39497

103 | Providing and laying vitrified tiles wall and floor size(300x600) mm sgm 1608.17 20 32163.4
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Providing and fixing 8 mm thick transparent acrylic sheet partition
104 | with ss 304 grade patch connector of approved brand and SQM 1942.5 20 38850
manufacture ( cost of SS Frame paid seprately)

Providing and fixing 12 mm thick transparent multi wall poly
105 | carbonate sheet partition with ss 304 grade patch connector of SQM 1688.4 20 33768
approved brand and manufacture ( cost of SS Frame paid seprately)
Providing and fixing of CNC CUT DESIGN WPC - Wood Polimer
Composite Boards are made from 70% of virgin polymer, 15% of
wood powder and rest 15% of additives and requisite chemicals (0%
Harmfull Chemicals). As per approved designs

Providing and fixing of Artificial Grass 40 mm thick, composition
made out of UV Resistant Polyethylene and Polypropylene Blend,
107 | with Straight and Curly Mono filament Yarn, pile weight SQM 1050 10 10500
1,160Gr/Sqg.m, backing Woven Polypropylene with Fibre locked
Fleece and Latex Compound

106 SQM 3606.75 10 36067.5

108 | Providing and fixing of Vision Glass- wired fire rated for fire door EACH 2998.25 2 5996.5

109 | Providing and fixing of Glass Door Lock for extra security NOS 2234.4 10 22344
Providing and fixing of Customised wooden Name plate with 6 mm

110 | thick transparent acrylic sheet as per approved design including cost NOS 1226.4 10 12264
of melamine polishing complete in all respect

111 | Applying of groove Polishing on wall panelling/partition RM 26.25 500 13125
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Providing and injection Dr. Fixit or Forsec PU Foam injection two
component polyurethane foam injection grout manufacture to be site
mixed in ratio 10:1 (10 part base 1 part hardener) that shall be
injected with mechanically piston driven pump with maximum
pressure upto 250 bar or Foam shall be based on MDI ( Methylene
Diphenyl isocyanate )polyurethane pre-polymer and acceletor. The
system shall react when it comes in contact with water, producing a
relatively stiff and insert polyurethane foam. It is a 10% solid and
solvent free polyurethane grout for quick temporary closing and
sealing of water bearing cracks, cavities and leak under hydrostatic
pressure. The systems shall foams to 30-40 times its value in the
presence of water and can be an effective means of arresting
running water and seepage. Rate inclusive of PU Lubricant,
providing , fixing, cutting of non return packers / MS Nipples of
required size and repairing the surface with polymer mortar complete
at all heights.

Providing and injecting Dr.Fixit or Forsec PU plain injection, two
component polyurethane plain injection grout manufactured and to
be site mixed in ratio 2:1 (2 part base 1 part hardener) that shall be
rejected with mechanically piston driven pump with maximum
pressure upto 250 bar or as per the requirement of the site at a

113 | distance of 300mm C/C in all direction. The PU plain shall be low KG 3729.41 100 372941
viscosity, high penetration quick setting and should forms tough and
flexible polyurethane rubber after complete chemical reaction with or
without water. Rate inclusive of PU Lubricant, providing , fixing,
cutting of non return packers of required size and repairing the
surface with polymer mortar complete at all heights.

112 KG 2931.77 100 293177
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Replacing/Refixing defective elastomeric bearings including
arrangement for lifting and lowering the span by providing and
operating suitable hydraulic jacks of minimum capacity 200T with
check nut, tilting saddle and hydraulic power pack (as approved by
NMRC), cleaning of pier caps, dismantling and disposing of existing
grout below/above the bearing with all leads and lifts, hacking
/roughening of pedestal top, chipping of concrete as per the
methodology approved by NMRC. The bearings shall be placed over
M.S stool/ plate, to be placed/ positioned on the pedestal and a
straight/tapered plate shall be placed between the soffit of girder and
bearing as per site condition (cost of tapered plate shall be paid
separately). Fixing the straight/tapered plate to the soffit of girder by
Conbextra EP-75 or equivalent and applying epoxy mortar
(Nitomotar 30 or equivalent) of approved brand in the gap between Each

M.S. stool and top of pedestals are included in the scope of this item. | location
The rates include all other items i/c tools, water, electricity, safety
net all around etc. complete in all respect as per the direction of
engineer in charge. The entire work shall be executed within the
framework of overall bearing and repair methodology or any
modification as directed by engineer in charge. The rates also
include the cost of providing diesel operated sky lift of required boom
length for the bearing replacement work to be undertaken. The sky
lift shall be provided at site till the completion of bearing replacement
work and no fixed hours are specified. The safety and security of all
equipments/machinery/material will lie with agency.
(NOTE: THE PAYMENT UNDER THIS ITEM SHALL COVER
LIFTING OF ONE END OF VIADUCT SPAN FOR REREPLACING
ONE OR MORE BEARINGS / PEDESTALS REPAIRING).

Providing machine tapered (with roughened top surface) M.S plate of
specified thickness as per site requirement/gradient of soffit of girder.
The plate shall be coated with anti-corrosive epoxy primer & paint of
115 approved brand before placing it above/below bearing. All the Kg 162.68 20 3253.6
dimensions of the tapered plate will be decided through pre-
inspection of locations.

114 53270.21 10 532702.1
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Injection grout with Conbextra EP-10 or equivalent as per
specifications through the fixed NRV as per the direction of Engineer
in charge . Conbextra EP-10 of two component high strength epoxy
grout including the costvof all material, labour at all heights including
providing and fixing of nipple/NRV of required size and removing
/repairing nipple complete.

Providing and fixing Lock Body 9" [With Stainless Steel Main and
118 | strike Plate] of approved quality with necessary screws etc. Nos. 821.49 150.00 123223.5
complete. Approved Make:- Kich/Hafele/ Godrej

Providing and fixing Cylinder-60 mm [key & knob] [Fire Rated- BSEN

119 | 1634 :1:2000 Certified] of approved quality with necessary screws Nos. 773.87 300.00 232161
etc. complete. Approved Make:- Kich/Hafele/ Godrej

116 Ltr. 4479.67 20 89593.4

Providing and fixing SS 316 Grade Mortice Handle = 19mm-+duro
120 | profile escutcheons [Satin][BSEN 1906-2010 Tested] with screws Nos. 2300.87 100.00 230087
etc. complete. Approved Make:- Kich/Hafele/ Godrej

Providing mixing and appliyng bonding coat of approved adhesive
on chipped concrete portion of RCC as per the manufacture's
121 | specifications and direction of Engineer complete in all respect .With Sgm 312 100 31200
epoxyof Dr Fixit brand or Fosrock adhesive covering 2.2 sgm surface
area per Kg of adhesive

Finishing walls with textured exterior paint of required shade: new
work ( 2 or more coats applied @ 3.28 Ltr. Per 10 Sgm) over and

122 including priming coat of exterior primer applied @ 2.20kg per 10 SQM 530 >000 2650000
Sgm and scafffolding for all height.
TOTAL AMOUNT OF SCHEDULE B (NDSR ITEMS) 12094672.04

SCHEDULE C (MANPOWER)
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Providing Plumber/ fitter/ mason/ carpenter for plumbing/ sewerage/
rectification/ carpentary/ masonary work with all required T&P as per
direction of Engineer-in-charge. The rates shall be inclusive of PF,
ESI and CP etc. The payment shall be made on the attendance
basis and reporting shall be made to Engineer-in-charge. No
payment shall be made extra

123 per day 1152.44 3285 3785765.4

Providing unskilled labours/ helper/ beldar as per direction of
Engineer-in-charge. The rate shall be inclusive of PF, ESI & CP etc.
The payment shall be made on attendance basis and reporting shall
be made to Engineer-in-charge. No payment shall be made extra

124 per day 946.98 3285 3110829.3

Providing welder/fitter for welding works along with welding machine
to carry out welding work as per direction of Engineer-in-charge

125 | including cost of consumable (electrodes). The payment shall be per day 1152.44 500 576220
made on attendance basis and reporting shall be made to engineer-
in-charge

TOTAL AMOUNT OF SCHEDULE C (MANPOWER ITEMS) 7472814.7
TOTAL ESTIMATED AMOUNT OF AMC-02 (SCH. A+B+C) including GST 45267486.74
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Please Note:

1.

The Bidder with the lowest quoted cost for Annual Maintenance contract for civil works, for metro
section from KP 2 station from Chainage 19320.27 m to Depot station Chainage 28677.13 &
Depot and Staff Quarter of Aqua Line of N-GN corridor in the financial quote (L1 bidder) shall be
selected for the award of contract.

The Bidder shall be required to quote the percentage in the BOQ.

It will be deemed to include all Taxes including GST, Duties, Octroi, Royalty etc, cost of all plants,
labour, supervision, materials, transport, all temporary works, erection, maintenance, utility
identification, contractor’s profit and establishment/ overheads, together with preparation of
design and drawings, all general risks, insurance liabilities, compliance of labour laws and
obligations set out or implied in the contracts.

The work executed against the BOQ items in would be paid on measurement basis.

The Contractor may raise their ‘On Account” payments on monthly basis as per the status of
work on the last day of the respective month.

The Financial Bid submitted is unconditional and fulfills all the requirements of the TOR
Document.

We have completely read and understood the Bid Document. The Financial Tender submitted is
unconditional and fulfils all the requirements of the Tender Document.

Our Financial Proposal shall be binding upon us subject to the modifications resulting from
contract negotiations, up to expiration of the validity period of the Proposal. We understand you
are not bound to accept any Proposal you receive.

Signature and Name of the Authorized Person

NAME OF THE BIDDER AND SEAL
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8.20. Form 18: Undertaking as per Clause 4.1b of RFP

(to be submitted by each member of the JV/Consortium separately)

(i) We do hereby undertake that following is the list of all the on-going Civil Engineering works &
completed works awarded by NMRC/ any Central / State government depart ent / public sector
undertaking / other government entity or local body of value more than 40% of cost of work within last
one year (from the last day of the previous month of tender submission)

Applicant’s legal name ....cccecvieiiiivinennne. D= (T
JV/Consortium Member’s legal name................... Page ........... Of.coeenenn. Pages
S.no. | Contract Name of Name of the Performance of Performance
No. & Name | Employer contractor including | work. based on
of Work / Client constituent members
in case of

JV/Consortium

* Satisfactory/ *Client’s
unsatisfactory certificate/
Undertakina by
1
2

Add required number of rows

* Strikethrough whichever is not applicable.

(i) We also do hereby undertake that the performance of works has been indicated above for all the
works which are either based on client/Employer certificate or our undertaking. We also understand
that NMRC at its sole discretion may get performance of any such work, for which undertaking of
satisfactory performance has been given by us, directly from the Client / Employer for the Works
listed above and if performance from Client / Employer for such work is found to be unsatisfactory,
we shall be considered non-complaint to the tender condition.

Note:

a) The tenderer may either submit satisfactory performance Certificate issued by the Client / Employer
for the works or give an undertaking regarding satisfactory performance of the work with respect to
completion of work/execution of work (for on-going works) failing which their tender submission
shall not be evaluated and the tenderer shall be considered non-responsive and non-compliant
to the tender conditions. In case of non-submission of either satisfactory performance Certificate
from Client / Employer or undertaking of satisfactory performance of any of the above work, the
performance of such work shall be treated as unsatisfactory while evaluating the overall
performance of tenderer in terms of Note (b) below.

b) If the tenderer has reported four or less number of works in the Form 18 then there should not be
any unsatisfactory performance in any of the works of tenderer. Otherwise, the tenderer shall be
considered ineligible for participating in tender process. In other cases, if the Overall Performance
of tenderer in more than 20% of the works reported in the Form 18 (rounding off to the nearest
lower whole number) is unsatisfactory, the tenderer including the constituent ‘substantial
member(s) of JV/Consortium shall be considered ineligible for participating in tender process and
they shall be considered ineligible applicants in terms Clause 4.1 of RFP.
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c) If there are any adverse remarks in the client's completion/performance certificate, the same shall
be examined during technical evaluation.

d) If there is any misrepresentation of facts with regards to performance in any of the works reported
above, the same will be considered as “fraudulent Practice” under clause 4.33.1a (ii) of GCC and
the tender submission of such tenderers will be rejected besides taking further action as per Clause
4.33.1a (vi) (a) & 13.2.1 of GCC.

e) The undertaking shall be signed by authorized signatory of the tenderer.

Stamp & Signature of Authorized Signatory

Example:
Works reported in the F 0-4 5 6 7 8 9 10 14
No. of unsatisfactory works acceptable Nil 1 1 1 2 2 2 3
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8.21. Form 19: Undertaking as per Clause 4.12 of RFP

We hereby jointly and severally certify in accordance with clause 9.a' of the Order no. P-
45021/2/2017-PP (BE-11) of Ministry of Commerce and Industry. Department for Promotion of
Industry and Internal Trade (DPIIT) {formerly Department of Industrial Policy and Promotion (DIPP),
Government of India dated 28.05.2018 that the item offered meets the minimum local content of
atleast 90%. The details including name of vendor, location and percentage of local content is
enclosed as Form 20.

We acknowledge that false declaration by the tenderer regarding local value addition including
payments to be made to their vendors for local value addition shall be treated as a fraudulent
practice under GCC clause 4.33.1 (a) (i) of this tender for which the tenderer or its successors can be
debarred for a period up to three years along with such other actions as may be permissible under
the law.

In cases of procurement for a value in excess of Rs. 10 crores, we also undertake to submit a
certificate from statutory auditor or cost auditor of the company (in the case of companies) or from a
practicing cost accountant or practicing chartered accountant (in respect of suppliers other than
companies) giving the percentage of local content, in accordance with clause '9.b' of the Order no. P-
45021/2/2017-PP (BE-Il) of Ministry of Commerce and Industry. Department for Promotion of
Industry and Internal Trade (DPIT) {formerly Department of Industrial Policy and Promotion (DIPP)).
Government of India dated 28.05.2018, after Completion of works to the Engineer.

STAMP & SIGNATURE OF AUTHORISED SIGNATORY

Note

1. This appendix need to be submitted only if bidder wants to avail the purchase Preference as
specified in Clause of 000.

2. The undertaking shall be signed by authorized signatory of the tenderer. In case of

JV/Consortium by the authorized signatory of the constituent members counter signed by the
authorized signatory of tenderer.
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8.22. Form 20: List of goods, works or services tentatively proposed to be
offered with local value addition

S.No. | Description of Items (Goods/ Works/ | Vendor Location % of Local
Services) content

STAMP& SIGNATURE OF AUTHORISED SIGNATO
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8.23. Form 21: Bid Details

The following list is intended to help the tenderers in submitting offer which are complete. An
incomplete offer is liable to be rejected. Tenderers are advised to go through the list carefully and
take necessary action.

S.No. | Particulars Attached Page no.
Yes / No / Not | (Mandatory)
Applicable
1 Bid Processing Fees
2 Earnest Money Deposit
3 Form 1: Letter of Proposal Submission
4 Form 2: Firm Details
5 Form 3: Capability Statement
6 Form 4: Work Experience
7 Form 5: Financial Capability Details
8 Form 6: Memorandum
9 Form 7: Undertaking
10 Form 8: Power of Attorney
11 Form 9: Bid Capacity Information
12 Form 10: Salable Form for Tender Document
13 Form 11: Declaration of Refund of Earnest Money
14 Form 12: Undertaking pertaining to Personnel
15 Form 13: Resources proposed for the O&M -
Plant & Equipment
16 Form 14: Proposed Personnel
17 Form 15: Obligation/ Compliance to be ensured
by Contractor
18 Form 16: Proforma for Clarifications /

Amendments on the RFP
19 Form 17: Bid Offer/ BOQ
20 Form 18: Undertaking as per clause 4.1b of RFP
21 Form 19: Undertaking as per clause 4.12 of RFP

22 Form 20: List of the Goods, Works & Services
Tentatively Proposed to be offered with Local
Value Addition

23 Form 21: Bid Details

24 Statutory proof of existence as the legal entity

25 PAN certificate as per legal entity

26 A copy of the Audited balance sheets and Profit
and Loss Statements for the last 3 (three)
financial years

27 Self attested copy of ITR

28 Copy of GST registration certificate, EPF, ESI

29 Any other document asked by the Employer if
submitted, specify the documents

Or

Any other document which the Tenderer
considers relevant
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