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Disclaimer

This Request for Proposal (RFP) Document (or “E-Tender” or “E-Bid”) for “Procurement, Stacking &
Leading out 65MM Ballast at Depot N-GN Metro Corridor, Sector-34, Greater Noida” contains brief
information about the scope of work and selection process for the Bidder (‘the Contractor or “the
Tenderer” or “the Applicant”). The purpose of the Document is to provide the Bidders with information to
assist the formulation of their Bidding Documents.

While all efforts have been made to ensure the accuracy of information contained in this RFP Document,
this Document does not purport to contain all the information required by the Bidders. The Bidders should
conduct their own independent assessment, investigations and analysis and should check the reliability,
accuracy and completeness of the information at their end and obtain independent advice from relevant
sources as required before submission of their Bid/s. Noida Metro Rail Corporation Ltd. (“NMRC” or “the
Corporation”) or any of its employees or advisors shall incur no liability under any law, statute, rules or
regulations as to the accuracy or completeness of the RFP Document.

NMRC reserves the right to change any or all conditions/information set in this RFP Document by way of
revision, deletion, updating or annulment through issuance of appropriate addendum as NMRC may deem
fit without assigning any reason thereof.

NMRC reserves the right to accept or reject any or all Bids without giving any reasons thereof. NMRC will
not entertain or be liable for any claim for costs and expenses in relation to the preparation of the Bid/s to
be submitted in terms of this RFP Document.
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Glossary

a) “Addendum / Amendment” means any written amendment / addendum /corrigendum to this RFP,
from time to time issued by NMRC to the prospective bidders;

b) “Agreement” means the Contract Agreement to be executed between NMRC and the selected bidder.

c) “Applicable Laws” means all laws, brought into force and effect by Govt. of India, State Governments,
local bodies and statutory agencies and rules / regulations / notifications issued by them from time to
time. It also includes judgments, decrees, injunctions, writs and orders of any court or judicial authority
as may be in force and effected from time to time.

d) “Bidder” or “Tenderer” means Sole proprietorship, registered partnership firm, public limited company
or private limited company of any of the above and its Successor in title and assigns which is
submitting its bid pursuant to RFP Documents

e) “Bid Due Date” means Bid Submission end date and time given in the E-tender

f) “Commencement Date” means the date of commencement of Contract Agreement as mentioned in
NOA

g) “Earnest Money Deposit (EMD)” means the refundable amount to be submitted by the Bidder along
with RFP documents to NMRC

h) “Interest Free Security Deposit/ Performance Security” means interest free amount to be deposited by
the Contractor with NMRC as per terms and conditions of Contract Agreement as a security against
the performance of the Contract agreement.

i)  “NMRC” means Noida Metro Rail Corporation Limited ( or “Corporation” )

j) “Party” means Contractor or Corporation (together they are called “Parties”)

k) “Performance Bank Guarantee/ Security Deposit” means interest free amount to be deposited by
the Contractor with NMRC as per terms and conditions of Contract Agreement as a security against
the performance of the Contract agreement

) “Permits” shall mean and include all applicable statutory, environmental or regulatory Contracts, authorization,
permits, consents, approvals, registrations and franchises from concerned authorities

m) “Re. or Rs. or INR” means Indian Rupee

n) “Revenue Operations Date (ROD)” means the date of operation of metro

0) “Selected Bidder” means the bidder who has been selected by NMRC, pursuant to the bidding

process for award of Contract.

The words and expressions beginning with capital letters and defined in this document shall, unless
repugnant to the context, have the meaning ascribed thereto hereinabove.
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Data Sheet

Name of the Bid

RFP for “Procurement, Stacking & Leading out 65MM Ballast
at Depot N-GN Metro Corridor, Sector-34, Greater Noida”

2 | Approximate Cost of Work INR 4216000/-(including GST and all taxes) (Rupees Forty-Two
Lakh Sixteen Thousand Only)

3 | Time-period of contract 01 year

4 | Method of selection Cost Based Selection (Lowest -L1)

5 | Bid Processing Fee INR Rs. 5900/- (including GST) (Rupees Five Thousand Nine
Hundred only) in case of electronic tender through RTGS/NEFT
only payable in favour of Noida Metro Rail Corporation Limited

6 | Earnest Money Deposit (EMD) INR 84320/- (Rupees Eighty Four Thousand Three Hundred
Twenty only)

7 | Financial Bid to be submitted Yes

together with Technical Bid

8 | Name of the Corporation’s | GM (Technical)

official for addressing queries | Noida Metro Rail Corporation,

and clarifications Block-Ill, 3rd Floor, Ganga Shopping Complex,
Sector-29, Noida 201301
Email: nmrcnoida@gmail.com
Website: www.nmrcnoida.com
http://etender.up.nic.in

9 | Bid Validity Period 180 days

10 | Bid Language English

11 | Bid Currency INR

12 | Schedule of Bidding Process

Heads Key Dates
Uploading of Bid document 27/09/2022
Pre-bid Meeting 30/09/2022, 11:00 hrs (IST)
Last Date of Receipt of Pre-bid |03/10/2022, 17:30 hrs (IST)
Queries
Last date of issuing amendment, [10/10/2022, 18:00 hrs (IST)
if any
Last Date of Bid Submission 17/10/2022, 15:00 hrs (IST)
Date of Technical Bid Opening 17/10/2022, 15:30 hrs (IST)
13 | Consortium to be allowed No
14 | Account details For Bid Processing Fee & EMD State Bank of India  (04077)

- Sector 18, Noida, Gautam Budh Nagar, Uttar Pradesh -
201301

IFSC Code: SBIN0004077

Alc No. 37707840592

Noida Metro Rail Corporation Ltd.
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1.

Section 1: General Information

1.1. Background

a.

1.2.

1.3.

Noida and Greater Noida are being developed as the satellite towns to New Delhi and more and
more people from Delhi and other areas are shifting to these towns in search of fresh air,
greenery and better infrastructure. There is a need of providing an efficient, reliable and
comfortable transportation system for the population intending to settle in these towns and also
the public coming to these areas for education, service and business.

Noida Metro Rail Corporation is a Special Purpose Vehicle (SPV) formed for planning and
executing urban transport projects in Noida, Greater Noida regions. The Company desires to
provide a world-class Public Transportation System with state-of-the-art technology. As such, the
overarching criterion for setting up of the Company is to help create an efficient, safe, reliable,
economical and affordable public transport system

An elevated metro line between Noida and Greater Noida is already in operation since January
2019.

NMRC invites E-Bids for selection of Contractor for granting the Contract for Procurement,
Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor, Sector-34, Greater Noida.

In this regard, the Corporation now invites the interested Bidder/s to submit their proposals as
per provisions of this Request for Proposal Document.

NMRC will shortlist the Bidders on the basis of evaluation criteria mentioned in this RFP
Document. On the basis of the minimum evaluation criteria, qualified Bidders will be shortlisted.
Financial proposal of only qualified Bidders will be opened.

The Successful Bidder shall provide the services as described in Section 2:Terms of Reference.

About Locations

The metro corridor is 29.7 km long and is known as Noida Greater Noida Metro Rail Corridor. It
comprises 21 metro stations starting from Noida Sector 51 in Noida and ends up at Depot
Station in Greater Noida. The map is in Appendix 1: Metro Alignment.

Sr. No. Name of Place
1 N-GN Depot

Communication

All communications should be addressed to:

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-IIl, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -20130

District Gautam Budh Nagar, Uttar Pradesh
Email:nmrcnoida@gmail.com.
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Section 2: Terms of Reference

2.1 Scope of Works

2.1.1. “Procurement, Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor, Sector-
34, Greater Noida” shall be carried out in depot lines during day/night time. The work shall be
carried on approved block only. The approved block details will be made available by Engineer In
charge. In case of emergency/ unusual occurrences, the work may have to be done at any hour
of day and night. Contractor shall make his own arrangement of lighting for deep screening &
other track work. No extra payment will be made for the same.

2.1.2. NMRC track is covered on both sides by boundary walls. The approach to the main line track is
only from station. Any contractor’s person entering section for carrying out works under the
contract shall have to obtain permission from the proper authority.

2.1.3. Contractor shall ensure that all precautions mentioned in chapter -ll-part J for maintenance of
track on Electrified area (25 KV AC Traction) as applicable is followed and all his staff are well
versed with it. In this regard Safety Precautions & Essential Instructions for working in A.C.
Traction area of NMRC are also to be followed.

2.1.4. Contractor shall ensure that all precautions to be taken while working in Track circuited area is
observed as per Chapter 27 of NMRC Track Manual.

2.1.5. After completion of days/nights works the contractor shall ensure that all equipment, tools and
plants, P.Way material, etc. either released or are cleared before leaving the site. No material
whatsoever shall be left behind.

2.1.6. The quantum of work to be done under each item will be indicated to the contractor from time to
time, during the currency of the contract & contractor shall instantaneously rise to the occasion
and complete the work expeditiously.

After completion of the work, these items will have to be returned to the Contractor without
causing any damage to them.

2.1.7. In case of emergency contractor has to mobilize resources and carry out works at any time of the
day and night instantaneously at short notice if directed. The Response time in case of
Emergency shall be one hour during commercial hours & Two hours during non-commercial
hours. The contractor shall be always ready to attend any emergency if so arise.

2.1.8. The quantities shown in the schedule at BOQ are anticipated quantities and may vary depending
on the actual requirement during the period of contract. The contractor shall not be entitled to any
claim and / or increase in the rates what so ever on account of variation in the quantities of the
individual items or of the total contract value.

2.1.9. While doing the works, the contractor shall cause least inconvenience either to the travelling
public or to the station staff or to the NMRC rakes or to NMRC property.

2.1.10. The contractor is advised to inspect the entire length of track in depot where the said work will be
executed after obtaining permission only to acquaint him-self and assess beforehand difficulties
likely to come across in respect to men, material, access to site, restrictions on At-grade/yard,
restrictions in plying the trucks on roads imposed by police, lighting, water supply and so on.

2.1.11. The quantity used shall be in proportion of the requirement which shall be justified by the
contractor & will be verified by the NMRC.

2.1.12. Such P.Way material which has been issued to the contractor but left behind with him not utilized
shall be returned by the contractor at no extra cost to NMRC to any nominated depot /PWI store
of NMRC. If the contractor fails to return such material, the cost of such materials will be
recovered from him at double the book rates. The material to be returned shall however be in
reasonably good condition as originally issued.
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2.1.13. NMRC reserves the right to inspect any of the depots of the contractor where NMRC’s material
has been stored and also to inspect the places where the contractor fabricates or otherwise
processes these materials and the contractor shall provide all facilities for such inspections.

2.1.14. The contractor shall not transfer any of the material issued to him by the depots or fabrication yard
or the site of work.

2.1.15. The contractor shall ensure that all his staff shall wear proper uniform with personal protective
equipment including helmet, safety shoes and illuminated jacket etc. while working.

2.1.16. No advances shall be paid to the contractor.

2.1.17. The contractor will not cause any damage to the NMRC property or assets. If any such damage is
caused, the contractor will have to pay the cost of such Damage & NMRC Decision in the issue
will be final.

2.1.18. The contractor will have to complete the work during specified time. Instructions of the employer
given from time to time shall be followed.

2.1.19. The quality of the work shall be as per the standards.

2.1.20. The contractor shall use standard tools & materials as specified or as per the requirement of
Approved or reputed Brands as the case may be.

2.1.21. The contractor shall take all necessary safety measures & precautions and the contractor shall be
entirely responsible for the safety & security of his men & materials.

2.1.22. The contractor may have to use necessary communication equipment like mobiles / WLL/ Walky -
talky as per requirement.

2.1.23. If the same item or condition features in the special conditions of the contract & General
conditions of the contract, then the item or condition mentioned in the special conditions of the
contract alone will be applicable

2.1.24. Contractor shall provide Photo-identity cards to all his staff & supervisors.

2.1.24.1. Procurement, Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor, Sector-34,
Greater Noida as per Ballast Specification IRS_GE-1 June 2004

2.1.25. The land required for the contractor’s office /stores will be allotted free of cost, if available, to the
extent considered & justified by NMRC in the vicinity up to the completion period. However, this
will not be binding on NMRC. The land or area will be maintained by the contractor.

2.1.26. After completion of the work, the contractor shall clear all land under his temporary occupation to
its original shape and condition without any extra cost to NMRC and hand it over to NMRC
without any encumbrances within one month of completion of the work. In the event of failure to

clear the site, NMRC will get this done through another agency at contractor’s cost.

2.2 land

2.2.1. The land required for the contractor’s office/stores will be allotted free of cost, if available, to the
extent considered & justified by NMRC in the vicinity up to the completion period. However, this
will not be binding on NMRC. The land or area will be maintained by the contractor.

2.2.2. After completion of the work, the contractor shall clear all land under his temporary occupation to
its original shape and condition without any extra cost to NMRC and hand it over to NMRC without
any encumbrances within one month of completion of the work. In the event of failure to clear the
site, NMRC will get this done through another agency at contractor’s cost.

2.3 Material to be supplied by NMRC

2.3.1. The contractor shall make his own arrangement for getting the departmental small track machines
used for the work, unloaded, handling, leading of such material including any other incidental and
transporting to site of work, for use without any extra cost.

2.3.2. The contractor shall be fully responsible for safe handling and safe custody of small track
machines and Track Loader Crane etc. In case of their loss due to any cause whatsoever, or the
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materials becoming unsuitable for use for any reason what so ever, the cost of material shall be
recovered from the contractor at double the book rate.

2.4. THE MAINTENANCE OF PERMANENT WAY
2.4.1. Maintenance of Track in Track Circuited Areas (Lengths)

2.4.1.1. Precautions to be taken while working in track circuited area -

1) The Permanent Way Inspector should instruct the staff not to place across or touching two rails in
the track, any tool or metal object which may cause short circuiting.

2) All gauges, levels, trolley and Lorries used on the track circuited length should be insulated.

3) Steel or C.I. pipes used for carrying water/gas under the track should be run sufficiently below the
rails to prevent any short circuiting.

4) While carrying out track maintenance, care should be taken to see that no damage of track circuit
fittings like rail bonding wires, lead wires to rails, bott legs, jumper wires etc., takes place.

5) Use of steel tapes should be avoided in track circuited section.

6) Pulling block of rails should be done in track circuited areas in the presence of S&T staff, where
signaling connections are avoided.

7) Proper drainage should be ensured so as to avoid flooding of track during rains, particularly in
yards, where watering of coaches is done and in water columns and ash pits. It would be desirable
to provide washable concrete aprons on platform lines at originating stations, in track circuited area.

8) Ballast must be kept clean throughout the track circuited section and care should be taken to see
that the ballast is kept clear of the rails and rail fastenings. The clearance from the foot of the rail
should not be less than 50mm. During every packing this point should be taken note of.

2.4.2. Maintenance in Electrified Areas

2.4.2.1. General Instructions to staff

1) General Knowledge of Engineering Staff

(@) Every engineering official working in electrical traction area shall be in the position of a copy of
rules framed for the purpose of the operation of the Traction Power Distribution system pertaining
to Engineering Department and ensure that staffs working under him are also acquainted with the

rules. He will ensure that rules pertaining to carrying out engineering works are strictly observed.

(b)  All electrical equipment, every power line or cable shall be regarded as being ‘live’ at all times. No
work shall be commenced adjacent to any electrical equipment except on authority issued in
writing by a competent official of the Electrical Department to the effect that the equipment has
been made dead and earthed.

2) Defects in an Over Head Equipment - Defects or breakdowns in the overhead equipment including
track and structure bonds noticed by the Engineering staff shall be reported immediately to the
Traction Power Controller.

3) Traction bonds - In electrified areas the return current fully or partially flows through the rail. To
ensure a reliable electrical circuit continuity and also to ensure proper earthing in case of leakage
of current, various types of traction bonds are provided at suitable places and maintained by the
Electrical Traction Department.

(a) Structure bonds - All structures supporting overhead equipment either in A.C or D.C. track circuited
areas are connected to the running rails for ensuring good earthling. Failure of insulator or leakage
of current switches off the supply good earthing. Failure of insulator or leakage of current switches
off the supply from the sub-station so that men coming in contact with supporting structure etc. do
not get electric shock. Removal or tampering of such bonds can, therefore, result in unsafe
conditions. Since the structures are grouted in concrete, they are likely to become charged in case
such bonds are kept disconnected. Similarly other steel structures such as foot-over bridges,
sheds, etc., in the vicinity of O.H.E. lines are also connected to rails through similar structure
bonds.
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2.4.3 Special Instructions to Staff Working in Traction Area: -

1) Need for Precautions- Precautions are required to be taken on account of following:

(@)

(b)

(i)

(ii)
(ii)
(iv)
(2)
(a)

(b)

(c)

(d)

(e)

()
@)

(ii)

)

Proximity of a Live Conductor. -The risk of direct contact with live O.H.E. is ever present while
working in electrified sections such as for painting of steel work of through span of bridges and
platform cover.

Build-up of potential due to return current in rails. - The return current in the rails may cause a
potential difference-

Between rail and the surrounding mass of earth.
Between two ends of a fractured rail.

Between the two rails at an insulated joint.
Between earth and any other metallic mass

The following precautions should, therefore, be taken while working in traction areas:

No work shall be done within a distance of two meters from the live parts of the O.H.E. without a
‘permit-to-work’.

For work adjacent to overhead equipment the Engineering Inspector shall apply to the proper
authority sufficiently in advance for sanctioning traffic and power block required.

The Traction Power Controller through Traction staff will arrange to isolate and earth the section
concerned on the date and at the time specified in consultation with the Traffic Controller. He shall
then issue ‘permit-to-work’ to the Engineering Inspector.

On completion of the work the ‘Permit-to-work’ should be cancelled and traction power controller
advised who will then arrange to remove the earth and restore power supply.

No part of the tree shall be nearer than 4 meters from the nearest live conductor. Any tree or
branches likely to fall on the live conductor should be cut or trimmed periodically to maintain the
clearance. Cutting or trimming of trees affecting O.H.E. may be carried out by letting out the same
on yearly contract basis. The contract shall be finalized and controlled by the Engineering branch;
however, the expenditure shall be debited to revenue grant of the TRD branch. The work will be
executed under supervision of TRD staff to ensure safety and satisfactory completion of work.

No fallen wire or wires shall be touched unless power is switched off and the wire or wires suitably
earthed. In case the wires drop at a level crossing, the Gatekeeper shall immediately make
arrangements to stop all road traffic.

Work on Station roofs and Signal Gantries. - Staff working on station roofs and signal gantries and
similar structures adjacent to Live Overhead Equipment shall not use any measuring tapes, tools
and materials when there is a possibility of their being dropped or carried by wind on to the live
overhead equipment.

Earth work - For excavation work adjacent to tracks, following action is taken

In D.C traction areas, intimation should be given in writing sufficiently in advance to the concerned
Traction Distribution Officer to enable him to depute the Traction staff to be present in order to
prevent possible damage to the traction underground feeder cables which are always located near
the running lines.

In A.C traction areas, intimation should be given to the concerned officers of the Electrical General
services and also S. &T. Department, since all the S. & T. and Electrical lines are cabled on
account of Electrical Induction.

In all A. C. and D. C. traction areas, cable markers showing location of cables are provided by the
Traction Department. In addition, the cables are protected by tiles and bricks, during excavation if
workman comes across such tiles or bricks in an arranged manner, they should at once report the
matter to the higher officials. Any further excavation should be carried out only in the presence of
the authorized staff of Electrical Traction and or S. & T. Department as the case may be.

Alteration to tracks - The relative alignments of the centerline or the track with respect to the
alignment of the contact wire must be maintained within the specified tolerances. This applies to
both horizontal and vertical clearances. Slewing or lifting of track must not be done outside the
agreed maintenance limits, unless the position of the contact wire is altered at the same time.
Adjustment of can’t has a magnified effect of the horizontal displacement of the center line of the
track with respect to the alignment of the contact wire.
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Horizontal clearances to structures within the limits laid down in the Schedule of Dimensions must
be maintained. For Slewing or alterations to track involving adjustment of contact wire (outside the
agreed maintenance limits) sufficient notice should be given to the traction staff so that they
arrange to adjust the overhead equipment.

(h)  Alterations to Track bonding: - All bonds removed by the staff of the Engineering Department shall
be replaced by the staff of the Engineering Department and all such removals and replacement
shall be reported to the Assistant Electrical Engineer, Traction Distribution in-charge, concerned
without delay.

() Working of Cranes: - No crane shall be worked except on authorized ‘permit-to-work’. In every case
of working a crane, arrangement should be made for the presence of authorized overhead
equipment staff to ensure that all safety precautions are taken.

(k)  Inspection of Tunnels: - For inspection roofs and sides of a tunnel, the overhead equipment shall
be rendered ‘dead’. Special insulated apparatus should be used if sounding the unlined portions to
locate. loose rock in the roof and sides, is required to be carried out, when the overhead equipment
is ‘live’.

U] As far as possible closed wagons shall be used for material trains. In case open or hopper wagons
are used, loading unloading of such wagons in electrified tracks shall be done under the
supervision of an Engineering official not below the rank of a Permanent Way Mistry who shall
personally ensure that no tool or any part of body of the workers comes within the ‘danger zone’
i.e., within 2m of O.H.E.

(m) Steel tapes or metallic tapes with woven metal reinforcement should not be used in electrified
tracks. Linen tapes are safer and, therefore, should be used even though they are not accurate.

(n)  The top foundation blocks in electrified structures should be kept clear of all materials.

2.4.4. Maintaining continuity of track: -

1) During maintenance or renewal of track, continuity of the rails serving electrified tracks shall
invariably be maintained. For bridging gaps, which may be caused during removal of fishplates or
rails, temporary metallic jumpers of approved design shall be provided as under. The necessary
jumper will be provided by the Electrical Department on requisition.

2) In case of fracture of rail, the two ends of the fractured rail shall be first temporarily connected by a
temporary metallic jumper of approved design. In all cases of discontinuity of rails, the two parts of
the rail shall not be touched with bare hands; Gloves of approved quality shall be used.

3) Inthe case of track renewals temporary connection shall be made as shown

4) In the case of broken or defective rail bond, temporary connections shall be made as shown

5) Before fishplates are loosened or removed temporary connections shall be made.

2.4.5. Additional precautions in the A. C. Traction area.

The following additional precautions are required to taken in A. C. traction areas: -

1) Build-up of potential due to induction in metallic bodies situated close to O.H.E.- It is important to note
that dangerous voltages may be induced in metallic masses such as fencing posts in the vicinity of
traction conductors. To avoid the possibility of shock due to such voltages, the metallic structures are
bonded together and earthed.

2) Unloading of rails. - When unloading rails along tracks, care shall be taken to ensure that rails do not
touch each other to form a continuous metallic mass of length greater than 300 meters.

3) Permanent way staff is advised to keep clear of the tracks to avoid contact with the rails when an
electrically hauled train is within 250 m.

2.4.6. Firein electrified areas
The Permanent Way Officials noticing a fire likely to result in loss of life or cause damage to property
shall take all possible steps to prevent it from spreading and to extinguish it. In case the fire is
adjacent to any electrified equipment, the Permanent Way Official shall make no attempt to
extinguish the fire but shall report the occurrence of fire to the nearest Station Master by most
expeditious means.

2.4.7. Permanent way tools
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Permanent Way tools (insulated and uninsulated) along with gloves shall be used in manner as
approved.

2.5 Safety Precautions and Essential Instructions for Working in A.C. Traction Area

2.5.1 DO(S) AND DON’T(S)

2.5.1.1 For All Staff
2.5.1.1.1 DO(s)

1)

2)
3)
4)
5)
6)
7)

8)
9)

In case of fire on electric traction equipment or wires:

a) Inform Traction Power Controller (TPC)

ii) Extinguish fire by special extinguishers (Carbon tetrachloride or carbon dioxide type), if

available.

iii) Ensure no water jet directed at the fire is used under any circumstances.
Anything Unusual on traction wires or eclectic rolling stock, inform the Traction Power Controller
or nearest Station Master.
In any emergency - speak to the Traction Power controller through the nearest means of
communication.
Large metallic structures such as fencing, structural steel work of platform running parallel to the
track should be earthed suitably.
Any tree or branches likely to fall on live conductor or nearer than 4m from the nearest live
conductor shall be cut or trimmed by concerned staff in the presence of authorized staff of OHE.
Before taking up the work on a line running parallel to 25kV AC lines, the line shall be earthed on
both the sides of the working party.
Ensure that the distance between the two earths used for protection of the working party does not
exceed 1km.
Keep clear of the track and avoid contact with the rails when an electrictrain is within 250m.
Special care should be taken to carry long pipes, poles or ladders so that it should not come in
contact with or within 2m of live OHE.

2.5.1.1.2 DON’T(s)

1)
2)

3)
4)
5)
6)
7)

8)

9)

DO NOT approach within 2 meters (approximately 7 feet) of any traction wires or live equipment.
DO NOT work on or near traction wires or any live equipment unless they are made dead.
Earthed and shut down notices/permit to work obtained.

DO NOT enter any switching station or remote-control centre unless specially permitted.

DO NOT permit unauthorized persons to operate any equipment even if it be for making it dead.
DO NOT disturb any earthing or bonding or traction wires or connections to BEC (buried earth
cable) or OPC (overhead protection cable).

DO NOT touch a person in contact with live traction wires. Remove body only after power supply
is switched off & earthed.

DO NOT forget to give artificial respiration to the victim as per the prescribed procedure laid
down at shock treatment charts.

DO NOT touch any traction wire hanging from the mast or fallen on the ground and do not allow
anyone else to touch it.

DO NOToperate a crane on or near traction OHE unless an authorized representative of the OHE
is present.

2.5.1.2. For Permanent Way Staff
2.5.1.2.1 DO(s)

1)
2)

3)

Maintain the correct level of height gauges at level crossing.

Provide rail jumper connections wherever a fish plate is to be removed or rails are to be removed
(specially on tracks with wooden sleepers)

Ensure that insulated paint on your tools is intact.
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4)
5)

6)
7)

8)
9)

In case of rail fractures, two ends of the fractured rail shall be first temporarily connected by a
temporary metallic jumper and then further action should be taken.

In case of discontinuity of rails, two parts of rail should not be touched with bare hands. Gloves of
approved quality shall be used.

Ensure the continuity of the plinth.

While unloading rails alongside the tracks, ensure that rails do not touch each other to form a
continuous metallic mass of length greater than 300m.

Maintain continuity of rails during maintenance or renewal of the track.

Staff, working on installations directly in contact with rails, should use tools of the type approved
by their departments.

2.5.1.2.2. DON'T(s)

1.

w

2.5.

Hwn = o

10.
11.
12.

2.6.
26.1

26.2

DO NOT continue working till last minute in the face of an approaching electric train-clear the line
early.

DO NOT use steel measuring tapes or long metallic wires.

DO NOT dump ballast, earth or ashes against the foundations of the masts and keep the top of
the muffing clear.

DO NOT raise the track above the high rail level mark specially under over line structures.

DO NOT damage the plinth continuity, connection to BEC, OPC, handrail continuity.

her Poin remember
It is dangerous to go within 2 meters (7 feet) of the live equipment. This is ‘DANGER ZONE’.
Power Block means blocking of section of the line to the electric traffic only.
No material should be stacked either on the mast or on mast foundation.
When a motor vehicle with rubber type is to be transported in an open wagon, the metal body
shall be bonded to the wagon body by means of two independent solid connections by copper
wire or galvanized iron flat or steel ropes. It is preferable that lashing used to secure the vehicle
are of metallic ropes instead of manila or other coil ropes.
Cases of electric shock arising out of contact with 25kV A.C. Traction equipment shall be
reported immediately to T.P.C.
Any abnormality observed on the overhead equipment viz. a broken contact wire, catenary wire,
brackets, insulators or a hanging dropper etc. must be reported immediately to the Traction
Power Controller
Every time staff has to be work on signaling and telecom circuits along AC electrified lines, they
should take precautions to protect themselves and equipment.
Hoarding boards provided in the vicinity of electrified tracks should be located at a safe distance
from the track so that in the event of their supporting structures being damaged, it should not fall
on the OHE for infringe the track.
Do not bridge insulted joints with bare hand or any metallic article in a track-circuited area.
Do not use the rails as a footpath, a seat or for such other purposes.
Do not use steel tape or metallic tape or tape with woven metal reinforcement in electrified area.
Do not expose the foundations while excavating.

Other Conditions/requirements

Right of Way- Right of way (within NMRC land) to the work site will be provided to the
contractor.

Responsibility for Specifications

Specifications

Testing and Supply is to be done as per Ballast Specification IRS-GE-1 June 2004 is to be done
Addendum & Corrigendum issued by RDSO/Indian Railway will supersede wherever applicable &
compliance to provisions of specification with correction slips issued up to date shall be ensured).
In case of any conflict, the Special Conditions shall prevail.

The Contractor shall promptly inform the Engineer of any error, omission, fault and other defects
in the Specifications, which are discovered when reviewing the Contract Documents or in the
process of execution of the Works.
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2.6.3 Use and Care of Site

The Contractor shall not demolish, remove or alter structures or other facilities on the site without

prior approval of the in charge.
Necessary permissions/approval of the Employers representative shall be obtained before
carryout.

2.6.4 Accidents

It shall be the entire responsibility of the contractor to adopt all the safety measures & deploy the

personnel who are adequately trained in safety. If any accident occurs within the NMRC.

jurisdiction while carrying out the works or due to negligence on the part of the contractor’s
personnel, it shall be the full responsibility of the contractor.

2.6.5 Access Roads and Haul Roads

Existing roads and other public roads may be used by the Contractor to carry out works with prior
approval of the competent authority. The Contractor shall pay the statutory vehicle license and

permit fees for use of public roads.

The Contractor shall repair any damage to the road or bear the cost thereof due to movement of
contractor’s plants and equipment, vehicles etc. to the specifications and satisfaction of road

authorities as well as of Engineer
2.6.6 Program of Works

The period of contract is 12 Months from the date of commencement of work. However, the work
should be started within 7 days after issue of NOA by the competent authority as and when

required.

The contractor should work round the clock if required. The major activities, which are affecting

the Commuters/ Traffic to be done at the non-operational hours.

2.6.7 Penalty

If the work fails due to unavailability of labourer s the Min. Penalty of Rs. 5000/- per day shall be

charged.

If the delay of block and TSR due to contractor fault the min penalty of Rs. 10000/- of per delay of

block shall be charged.
If the unavailability of supervisor the minimum penalty of Rs. 1500/- per day shall be charged.

2.6.8 Maintenance Records

Contractor will have to maintain proper records of Track Maintenance activities. Some of the

records to be maintained are as below.
i) Deployment of Manpower in each shift
ii) Availability of Track Machines
iii

=

traffic block

Details of deep screening work, packing of sleepers and other track activities carried out in each

Apart from above, all supervisors & all track personnel will have to sign in the attendance register

which will be kept in the P-Way office at the starting of shift.

2.6.9 Submittal by Successful Tenderer and Commencement of Work
Successful Tenderer shall ensure that only trained staff having Railways / metro track
maintenance / construction experience is deployed.
Deployment of Track machines along with technical details like make, capacity, present
conditions etc are to be submitted for approval.

Deployment of supervisors as mentioned in Form 16: Deployment of Personnel along with CVs

of the personnel and Police Verification Report.

e Each CV shall have the current photographs of the person and shall be signed by the person.
o Each CV shall be submitted duly verified by the contractor.

CV shall contain the following information but not limited to: -
Name in full
Father’'s name
Date of Birth
Present Address

O O O O O
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Permanent Address
Educational Qualification
Track Maintenance Experience
Any other experience
Competency RDSO for Welder
o RDSO approved portion (SKV portion of 60 Kg 1080 HH Rail and 60 Kg 90 UTS portion)
On top of every CV, the proposed category is also to be indicated.
Deployment of laborers with ID Cards of the personnel and Police Verification Report.
However, the successful Tenderer shall commence the work within 7 days from the date of issue
of Letter of acceptance of NOA.

0O O O O O
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3. Section 3: Instructions to Tenderer.
3.1. General instructions

a.

A tenderer shall submit only one bid in the same tendering process, individually as a tenderer. A
tenderer who submits or participates in more than one bid will cause all of the proposals in which
the tenderer has participated to be disqualified.

The Bidder shall initiate, and actively pursue and involve itself in all investigations and enquiries,
Corporation feedbacks, information, convening of and attendance at meetings, and in any other activities
as are or may be necessary for producing high quality work as per the requirements.

The Bidder shall carry out the services in compliance with the provisions of this Agreement. Any and
all changes necessary to ensure that the Bidder's documents confirm to the intent and purpose set
out in the Agreement, shall be made at the Bidder's own expense. The Bidder represents that it is a
professional and experienced company, and hereby agrees to bear full responsibility for the
correctness and technical merit of the services performed.

Bidders shall be evaluated on the basis of the Evaluation Criteria specified in this document.
Bidders shall be deemed to have understood and agreed that no explanation or justification for
any aspect of the Selection Process will be given and that NMRC’s decisions are without any
right of appeal whatsoever.

Any entity which has been barred by the Central/State Government in India or by any entity
controlled by them, from participating in any project, and the bar subsists as on the date of Bid,
would not be eligible to submit an e - Bid.

Bidders are encouraged to inform themselves fully about the assignment and the local
conditions before submitting the e-Bid by paying a visit to the Corporation and/or by sending
written queries to NMRC before the last date for receiving queries/clarifications.

NMRC shall not be liable for any omission, mistake or error on the part of the Bidder in respect
of any of the above or on account of any matter or thing arising out of or concerning or relating
to e-Bid or the Selection Process, including any error or mistake therein or in any information or
data given by NMRC.

The currency for the purpose of the Proposal shall be the Indian Rupee (INR).

Tenderers shall not have a conflict of interest. All Tenderers found to have a conflict of interest
shall be disqualified. Tenderers shall be considered to have a conflict of interest with one or
more parties in this bidding process, if:

i. A tenderer has been engaged by the Employer to provide consulting services for the
preparation related to procurement or implementation of the project;

ii. A tenderer is any associates/affiliates (inclusive of parent firms) mentioned in sub
paragraph above; or

iii. A tenderer lends, or temporarily seconds its personnel to firms or organizations which
are engaged in consulting services for the preparation related to procurement for an
implementation of the project, if the personnel would be involved in any capacity on the
same project.

3.1.1. Cost of Bid Document / e-Tender processing Fee

a.

The tenderer shall bear all costs associated with the preparation and submission of its e-Bid and
Noida Metro Rail Corporation Ltd. (“NMRC” or “the Corporation”), will in no case be responsible
or liable for these costs, regardless of the conduct or outcome of the e-Bid process.

This tender document is available on the web site http://etender.up.nic.in or on NMRC website
(www.nmrcnoida.com) to enable the tenderers to view, downloads the e-Bid document and
submits e-Bids online up to the last date and time mentioned in e-Tender notice/e-tender
document against this e-Tender. The bidders shall have to pay cost of bid document/ e-Tender
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processing fee as mentioned in Data Sheet through RTGS/NEFT only payable in favour of
Noida Metro Rail Corporation Limited in the A/c No. mentioned in Data Sheet. The scanned
copy of RTGS/NEFT receipt with transaction Id certified by the same bank must be enclosed
along with the e-Bid. This cost of the bid document/ e-Tender processing fee as mentioned in
the Data Sheet will be non-refundable. Tender without cost of bid document/ e-Tender
processing fee in the prescribed form, will not be accepted.

3.1.2. Acknowledgement by Bidder
It shall be deemed that by submitting the e-Bid, the Bidder has:

a.
b.

C.

e.

f.

made a complete and careful examination of the e-Bid;
received all relevant information requested from NMRC;

acknowledged and accepted the risk of inadequacy, error or mistake in the information provided
in the e-Bid or furnished by or on behalf of NMRC;

satisfied itself about all matters, things and information, necessary and required for submitting
an informed Application and performance of all of its obligations there under;

acknowledged that it does not have a Conflict of Interest; and

Agreed to be bound by the undertaking provided by it under and in terms hereof.

3.1.3. Availability of Bid Document

This Bid document is available on the web site http://etender.up.nic.in or on Noida Metro
website www.nmrcnoida.comto enables the Bidders to view, download the e-Bid document and
submit e-Bids online up to the last date and time mentioned in e-Bidder notice/ e-Bid document.
The Bidders shall have to pay e-Bid document fee and EMD as mentioned in the Data sheet
through RTGS/ NEFT on addresses given in the data sheet. The scanned copy of RTGS/
NEFT with transaction ID certified by the same bank must be enclosed along with the e-Bid.
This e-Bid document fee will be non-refundable. Bid without Bid fee in the prescribed form will
not be accepted.

3.1.4. Clarifications of e-Bid

a.

b.

During evaluation of e-Bid, NMRC may, at its discretion, ask the Bidder for a clarification of
his/her e-Bid. The request for clarification shall be in writing.

Any queries or request for additional information concerning this RFP shall be submitted in
writing or by fax and e-mail to the GM (Technical), NMRC only before or during Pre-Bid
Meeting held at NMRC. The envelopes/communication shall clearly bear the following
identification/ title: "Queries/ Request for Additional Information: RFP for Procurement,
Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor, Sector-34, Greater
Noida”. The responses will be posted to all such queries on the official website
www.nmrcnoida.com. NMRC reserves the right not to respond to any questions or provide any
clarifications, in its sole discretion, and nothing in this Clause shall be taken or read as
compelling or requiring NMRC to respond to any question or to provide any clarification.

. A pre- submission meeting shall be called on the date mentioned in the Data Sheet at NMRC

Office. Any change corresponding to date, if any, shall be communicated to the Bidder vide
NMRC/ e-Tendering website.

. In case the Bidder seeks for any queries, he shall send letter or e-mail to the correspondence

address given in the Data Sheet.

However, NMRC shall not entertain any correspondence from the Bidders during the period of e-
Bid opening to selection of the successful Bidder. Any wrong practice shall be dealt with in
accordance with the Section 5.14 of this e-Bid document under Fraud and Corrupt Practices.

The Tenderer is advised to visit and examine the Site of Works and its surroundings and obtain
for himself on his own responsibility all information that may be necessary for preparing the
Tender and entering into a contract for the proposed work. The costs of visiting the Site shall be
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3.1.5.

3.2.
3.2.1.

3.2.2.

borne by the Tenderer. It shall be deemed that the Contractor has undertaken a visit to the Site
of Works and is aware of the site conditions prior to the submission of the tender documents.

The Tenderer and any of his personnel will be granted permission by the Employer to enter upon
his premises and lands for the purpose of such inspection, but only upon the express condition
that the Tenderer, and his personnel, will release and indemnify the Employer and his personnel
from and against all liability in respect thereof and will be responsible for death or personal injury,
loss of or damage to property and any other loss, damage, costs and expenses incurred as a
result of the inspection.

Amendment of E-Bid Document
a. At any time prior to the deadline for submission of e-Bid, NMRC may, for any reason, whether

at its on in iterative or in response to a clarification requested by a prospective Bidder, modify
the e-Bid document by amendments. Such amendments shall be uploaded on the e-
procurement website http://etender.up.nic.inor NMRC’s website www.nmrcnoida.com. The
relevant clauses of the e-Bid document shall be treated as amended accordingly.

b. It shall be the sole responsibility of the prospective Bidder to check the web site
http//etender.up.nic.in and NMRC’s website www.nmrcnoida.com from time to time for any
amendment in the e-Bid documents. In case of failure to get the amendments, if any, NMRC
shall not be responsible for it.

c. In order to allow prospective e-Bids a reasonable time to take the amendment into account in
preparing their e-Bids, NMRC, at the discretion, may extend the deadline for the submission of
e-Bids. Such extensions shall be uploaded on the e-procurement website
http://etender.up.nic.inor HMRC's website www.nmrc noida.com.

Preparation and submission of Bids.

Language of e-Bid

The e-Bid prepared by the Bidder, as well as all correspondence and documents relating to the e-
Bid exchanged by the Bidder and NMRC shall be written in English language. Only English
numerals shall be used in the e-Bid. The correspondence and documents in any other language
must be accompanied by transcripts verified by the Embassy of Home Country or equivalent.

Documents constituting the e-Bid

The e-Bid prepared by the Bidder shall comprise the following components:

a.

b.

3.2.3.

a.

Technical eBid-Technical e-Bid will comprise of -
i. Fee details - Details of Bid processing fee and prescribed EMD

ii. Eligibility details - Includes copies of required documents in PDF format justifying that
the Bidder is qualified to perform the contract if his/her bid is accepted and the Bidderhas
financial & technical capability necessary to perform the contract and meets the criteria
outlined in the Qualification requirement and technical specification and fulfil all the
conditions of the contract

iii. Technical evaluation - Details of all documents needed for technical evaluation as
mentioned in this RFP

Financial e-Bid -

i. Price bid — Bill of Quantities in XLS format to be filled in after downloading from the e-
Procurement website for this e-tender (http://etender.up.nic.in). There shall be a single
financial quote for the package for which the bid is submitted.

Documents establishing Bidder's Qualification

The Bidder shall furnish, as part of its technical e-Bid, documents establishing the Bidder's
qualification to perform the contract if its e-Bid is accepted. The documentary evidence should
be submitted by the Bidder electronically in the PDF format.
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b. The documentary evidence of Bidder's qualification to perform the contract if its e-Bid is
accepted shall be as per qualification requirements specified in e-Bid document.

3.2.4. E-Bid form
The Bidder shall complete the e-Bid form and the appropriate price schedule/BOQ furnished in
the e-Bid document.

3.2.5. E-Bid Currency
Prices shall be quoted in Indian Rupees only.

3.2.6. Formats and signing of e-Bid
a. The Bidder shall prepare one electronic copy of the technical e-Bid and financial e-Bid
separately.

b. The e-Bid document shall be digitally signed, at the time of uploading, by the Bidder or a person
or persons duly authorized to bind the Bidder to the contract. The later authorization shall be
indicated by a scanned copy of written power-of attorney accompanying the e-Bid. All the
pages/documents of the e-Bid that are to be uploaded shall be digitally signed by the person
authorized to sign the e-Bid.

c. Bidders should provide all the information as per the RFP and in the specified formats. NMRC
reserves the rights to reject any proposal that is not in the specified formats.

d. In case the Bidders intends to provide additional information for which specified space in the
given format is not sufficient, it can be furnished in duly stamped and signed PDFs.

3.2.7. Deadline for submission of e-Bid
E-Bid (Technical and financial) must be submitted by the Bidder at e-procurement website
http://etender.up.nic.in not later than the time specified on the prescribed date (as the server time
displayed in the e-procurement website). NMRC may, at its discretion, extend this deadline for
submission of e-Bid by amending the e-Bid document, in which case all rights and obligations of
NMRC and Bidders previously subject to the deadline will thereafter be subject to the deadline as
extended.

3.2.8. Submission of e-Bid

a. The bid submission module of e-procurement website http://etender.up.nic.in enables the
Bidders to submit the e-Bid online in response to this e-Bid published by NMRC.

b. Bid submission can be done only from the bid submission start date and time till the bid
submission end date and time given in the e-Bid. Bidders should start the bid submission
process well in advance so that they can submit their e-Bid in time.

c. The Bidder should submit their e-Bid considering the server time displayed in the e-procurement
website. This server time is the time by which the e-Bid submission activity will be allowed till the
permissible time on the last/end date of submission indicated in the e-Bid schedule.

d. Once the e-Bid submission date and time is over, the Bidders cannot submit their e-Bid. For delay in
submission of e-Bid due to any reasons, the Bidders shall only be held responsible.

The Bidders have to follow the following instructions for submission of their e-Bid:

a. For participating in e-Bid through the e-Bidding system it is necessary for the Bidders to be the
registered users of the e-procurement website http://etender.up.nic.in. The Bidders must obtain a
user login Id and password by registering themselves with U.P. Electronics Corporation Ltd.
Lucknow if they have not done so previously for registration.

b. In addition to the normal registration, the Bidder has to register with his/her digital signature
certificate (DSC) in the e-Bidding system and subsequently he/she will be allowed to carry out
his/her e-Bid submission activities. Registering the digital signature certificate (DSC) is a one-
time activity. Before proceeding to register his/her DSC, the Bidder should first log on to the e-
Bidding system using the user login option on the home page with the login |d and password with
which he/she has registered.

For successful registration of DSC on e-procurement website htip://etender.up.nic.in the Bidder
must ensure that he/she should possess class-2/class-3 DSC issued by any certifying authorities
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h.

approved by controller of certifying authorities, Government of India, as the e-procurement
website http://etender.up.nic.in is presently accepting DSC issued by these authorities only.

The Bidder can obtain user login Id and perform DSC registration exercise given above even
before the e-Bid submission date starts. NMRC shall not be held responsible if the Bidder tries to
submit his/her e-Bid at the moment before end date of submission but could not submit due to
DSC registration problem.

The Bidder can search for active Bids through "search active tenders" link, select a Bid in which
he/she is interested in and then move it to 'My Tenders' folder using the options available in the
e-Bid submission menu. After selecting and the Bid, for which the Bidder intends to e-Bid, from
"My tenders" folder, the Bidder can place his/her e-Bid by clicking "pay offline" option available at
the end of the view Bid details form. Before this, the Bidder should download the e-Bid document
and price schedule/bill of quantity (BOQ) and study them carefully. The Bidder should keep all
the documents ready as per the requirements of e-Bid document in the PDF format except the
price schedule /bill of quantity (BOQ) which should be in the XLS format (excel sheet).

After clicking the 'pay offline' option, the Bidder will be redirected to terms and conditions page.
The Bidder should read the terms & conditions before proceeding to fill in the Bid fee and EMD
offline payment details. After entering and saving the Bid fee and EMD details form so that "bid
document preparation and submission" window appears to upload the documents as per
technical (fee details, qualification details, e-Bid form and technical specification details) and
financial (e-Bid form and price schedule/BOQ) schedules/packets given in the Bid details. The
details of the RTGS/NEFT should tally with the details available in the scanned copy and the
date entered during e-Bid submission time otherwise the e-Bid submitted will not be accepted.

. Next the Bidder should upload the technical e-Bid documents for fee details (e-Bid fee and EMD),

Qualification details. Before uploading, the Bidder has to select the relevant digital signature
certificate. He may be prompted to enter the digital signature certificate password, if necessary.
For uploading, the Bidder should click "browse" button against each document label in technical
and financial schedules/packets and then upload the relevant PDF/XLS files already prepared
and stored in the Bidder's computer. The required documents for each document label of
technical (fee details, qualification details, e-Bid form and technical specification details) and
financial (e-Bid form and price schedule/BOQ) schedules/packets can be clubbed together to
make single different files for each label.

The Bidder should click "Encrypt" next for successfully encrypting and uploading of required
documents. during the above process, the e-Bid document are digitally signed using the DSC of
the Bidder and then the documents are encrypted/locked electronically with the DSC's of the bid
openers to ensure that the e-Bid documents are protected, stored and opened by concerned bid
openers only.

After successful submission of e-Bid documents, a page giving the summary of e-Bid submission
will be displayed confirming the end of e-Bid submission process. The Bidder can take a printout
of the bid summary using the "print" option available in the window as an acknowledgement for
future reference.

NMRC reserves the right to cancel any or all e-Bids without assigning any reason.

3.2.9. Late e-Bid

a.

Bids received by NMRC after the specified time on the Bid Due Date shall not be eligible for
consideration and shall be summarily rejected.

The server time indicated in the bid management window on the e- procurement website
http://etender.up.nic.in will be the time by which the e-Bid submission activity will be allowed till
the permissible date and time scheduled in the e-Bid.

Once the e-Bid submission date and time is over, the Bidder cannot submit his/her e-Bid. Bidder has to start
the bid submission well in advance so that the submission process passes off smoothly. The Bidder will
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3.2.10.

a.

3.2.11.

3.2.12.

only be held responsible if his/her e-Bid is not submitted in time due to any of his/her problems/faults, for
whatsoever reason, during the e-Bid submission process.

Withdrawal and resubmission of e-Bid

At any point of time, a Bidder can withdraw his/her e-Bid submitted online before the bid
submission end date and time. For withdrawing the Bidder should first log in using his/her login id
and password and subsequently by his/her digital signature certificate on the e-procurement
website http://etender.up.nic.in. The Bidder should then select "My bids" option in the bid
submission menu. The page listing all the bids submitted by the Bidder will be displayed. Click
"View" to see the details of the bid to be withdrawn. After selecting the "bid withdrawal" option
the Bidder has to click "Yes" to the message "Do you want to withdraw this bid?" displayed in the
bid information window for the selected bid. The Bidder also has to enter the bid withdrawing
reasons and upload the letter giving the reasons for withdrawing before clicking the "Submit”
button. The Bidder has to confirm again by pressing "OK" button before finally withdrawing
his/her selected e-Bid.

No e-Bid may be withdrawn in the interval between the deadline for submission of e-Bids and the
expiration of period of e- bid validity. Withdrawal of an e-Bid during this interval may result in the
forfeiting of Bidder's e-Bid security.

The Bidder can re-submit his/her e-Bid as when required till the e-Bid submission end date and time. The e-
Bid submitted earlier will be replaced by the new one. The payment made by the Bidder earlier will be used
for revised e-Bid and the new e-Bid submission summary generated after the successful submission of the
revised e-Bid will considered for evaluation purposes. For resubmission, the Bidder should first log in using
his/her login Id and password and subsequently by his/her digital signature certificate on the e-procurement
website http://etender.up.nic.in. The Bidder should then select "My bids" option in the bid submission menu.
The page listing all the bids submitted by the Bidder will be displayed. Click "View" to see the detail of the e-
Bid to be resubmitted. After selecting the “bid resubmission” option, click “Encrypt & upload to the revised e-
Bids documents.

The Bidder can submit their revised e-Bids as many times as possible by uploading their e-Bid documents
within the scheduled date & time for submission of e-Bids.

No e-Bid can be resubmitted subsequently after the deadline for submission of e-Bids

NMRC's right to accept any e-Bid and to reject any or all e-Bids.

Notwithstanding anything contained in this e-Bid, NMRC reserves the right to accept or reject
any Bid and to annul the Selection Process and reject all Bids, at any time without any liability or
any obligation for such acceptance, rejection or annulment, and without assigning any reasons
thereof.

NMRC reserves the right to reject any Bid if:
e Atany time, a material misrepresentation is made or uncovered, or

e The Bidder does not provide, within the time specified by NMRC, the supplemental
information sought by NMRC for evaluation of the e-Bid.

Such misrepresentation/ improper response may lead to the disqualification of the Bidder. If such
disqualification /rejection occurs after the e-Bid have been opened and the highest-ranking
Bidder gets disqualified / rejected, then the NMRC reserves the right to consider the next best
Bidder, or take any other measure as may be deemed fit in the sole discretion of NMRC,
including annulment of the Selection Process.

Period of validity of e-Bid

e-Bid shall remain valid for 180 days after the date of e-Bid opening prescribed by NMRC. An e-
Bid valid for a shorter period shall be rejected by NMRC as non-responsive.

In exceptional circumstances, NMRC may solicit the Bidder's consent to an extension of the
period of e-Bid validity. The request and the response thereto shall be made in writing.
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3.2.13. Correspondence with the Bidder
a. Save and except as provided in this e-Bid, NMRC shall not entertain any correspondence with any

Bidder or its Technical Partners in relation to acceptance or rejection of any e-Bid.

b. Subject to Clause 3.4.5 no Bidders or its Technical Partners shall contact NMRC on any matter
relating to his e-Bid from the time of Bid opening to the time contract is awarded.

c. Any effort by the Bidder or by its Technical Partners to influence NMRC in the Bid evaluation, bid
comparison or contract award decisions, may result in the rejection of his Bid.

3.3. Earnest Money Deposit
3.3.1. Earnest money deposit (EMD)
a. The tenderer shall furnish, as part of its e-Bid, an e-Bid security/ EMD as stated in Data Sheet in

form of RTGS/NEFT only in favour Noida Metro Rail Corporation Limited in the A/c No.
mentioned in Data Sheet. The scanned copy of RTGS/NEFT receipt of Security/ EMD with
transaction Id certified by the same bank must be enclosed along with the e-Bid. Tender without
Earnest Money in the prescribed form, will not be accepted.

b. Bidders submitting bids for more than one package shall be required to submit EMD for each
package as mentioned in Data Sheet for which bid is submitted.

c. Any e-Bid not secured in accordance with above shall be treated as non-responsive and rejected
by NMRC.

d. Unsuccessful Bidder's EMD will be returned within 45 days after conclusion or discharge of the
tender.
e. No interest will be paid by the Purchaser on the Earnest Money Deposit.

f. The successful Bidder's e-Bid EMD will be adjusted with Performance Bank Guarantee, if
applicable, to be submitted by the Bidder upon signing the contract.
g. The EMD may be forfeited:
i. If Bidder (a) withdraws its e-Bid during the period of e-Bid validity specified by the Bidder
on the e- bid form: or (b) does not accept the correction of errors or (c) modifies its e-Bid
price during the period of e-Bid validity specified by the Bidder on the form.

ii. In case of a successful Bidder, if the Bidder fails to sign the contract with the Corporation.
h.  In case of joint venture/consortia, Bank Guarantee/FDR for tender security shall be in the name

of joint venture/consortia and not in name of individual members.

3.4. Opening and Evaluation of Bids.

3.4.1. Opening of technical e-Bid by NMRC.
a. NMRC will open all technical e-Bids, in the presence of Bidder's representatives who choose to

attend on the prescribed date of opening at NMRC Office. The Bidder's representatives who are
present shall submit the letter to NMRC on the letter head of the company stating that the
representative (name) is authorized to attend the meeting (Please note — The representative is
required to carry a copy during pre-bid and other related meetings as well). He / She shall sign a
register evidencing their attendance at NMRC. In the event of the specified date e-Bid opening being
declared a holiday for the Corporation, the e -bids shall be opened at the appointed time and place
on the next working day.

b. The Bidder who is participating in e-Bid should ensure that the RTGS/NEFT of Bid Processing
Fee and EMD must be submitted in the prescribed account of NMRC within the duration (strictly
within opening & closing date and time of individual e-Bid) of the work as mentioned in Bid
notice, otherwise, in any case, e-Bid shall be rejected.

c. The Bidders names and the presence or absence of requisite e-Bid security and such other details as
NMRC at its discretion may consider appropriate, will be announced at the opening.
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3.4.2. Opening of financial e-Bid
a. After evaluation of technical e-Bid, through the evaluation committee NMRC shall notify those

Bidders whose technical e-Bids were considered non-responsive to the conditions of the contract
and not meeting the technical specifications and qualification requirements indicating that their
financial e-Bids will not be opened.

b. NMRC will simultaneously notify the Bidders, whose technical e-Bids were considered
acceptable to the Corporation. The notification may be sent by email provided by Bidder.

c. The financial e-Bids of technically qualified Bidders shall be opened in the presence of
technically qualified bidders who choose to attend. The date and time for opening of financial
bids will be communicated to the technically qualified Bidders subsequently after completion of
technical bids evaluation through email provided by the Bidder.

3.4.3. Correction of Errors
a. Financial Bids determined to be responsive will be checked by NMRC for any arithmetic errors.

Where there is a discrepancy between the rate quoted in the Financial Bid, in figures and in
words, the amount in words will prevail over the amounts in figures, to the extent of such
discrepancy.

b. The amount stated in the Financial Bid will be adjusted by NMRC in accordance with the above
procedure for the correction of errors and shall be considered as binding upon the Bidder. If the
Bidder does not accept the corrected quoted rate of e-Bid, his e-Bid will be rejected, and his Bid
Security shall be liable for forfeiture in accordance with Clause 3.3.1g.

3.4.4. Examination of e-Bid document
a. The NMRC will examine the e-Bid to determine if:
i. They are complete;
ii. They meet all the conditions of the contract;
iii. The required e-Bid Processing fee, EMD and other required documents have been
furnished;

iv. The documents have been properly digitally signed; and
V. The e-Bids are in order.

b. Any e-Bid or e-Bids not fulfilling these requirements shall be rejected.

3.4.5. Contacting NMRC
a. No Bidder shall contact NMRC on any matter relating to his/her e-Bid, from the time of the e-Bid

opening to the time the contract is awarded. If the Bidder wishes to bring additional information to
the notice of NMRC, he/she can do so in writing.

b. Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e- bid comparison
or contract award may result in rejection of the Bidder's e-Bid.

c. Inthe event of any information furnished by the Bidder is found false or fabricated, the minimum
punishment shall be debarring /blacklisting from Noida Metro works and legal proceeding can
also be initiated. EMD of such bidders will be forfeited.

3.4.6. Confidentiality
a. Information relating to the examination, clarification, evaluation, and recommendation for the

Bidders shall not be disclosed to any person who is not officially concerned with the process or is
not a retained professional advisor advising NMRC in relation to or matters arising out of, or
concerning the Bidding Process. Any effort by a Bidder to exert undue or unfair influence in the
process of examination, clarification, evaluation and comparison of Proposal shall result in
outright rejection of the offer, made by the said Bidder.
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b.

NMRC shall treat all information, submitted as part of Bid, in confidence and shall require all those who
have access to such material to treat the same in confidence. NMRC may not divulge any such information
unless it is directed to do so by any statutory entity that has the power under law to require its disclosure or
is to enforce or assert any right or privilege of the statutory entity and/ or NMRC or as may be required by
law or in connection with any legal process.

3.5. Award of Contract

3.5.1.

a.
b.

3.5.2.

3.5.3.

3.5.4.

Award Criteria
NMRC will award the contract as per evaluation criteria stated in the RFP Document.
NMRC will award the contract to the successful Bidder whose bid has been determined to be
responsive to all the conditions of the contract and meeting the eligibility requirement of the
bidding document.

Letter of Acceptance (LOA)
Prior to the expiration of the period of e-Bid validity, NMRC will notify the successful Bidder in
writing, by letter/e-mail/fax, that its e-Bid has been accepted.
The acceptance of LOA will constitute the formation of the contract.

Signing of contract

At the same time as NMRC notifies the successful Bidder that it's e-Bid has been accepted, the
successful Bidder shall have to sign the Agreement with relevant document as mentioned in the
RFP. The agreement draft along with other related terms and conditions will be same as furnished
in this e-Bid. Any refusal will not be allowed. The Bidder need not download and submit in hard
copies of these documents.

NMRC'’s right to accept any e-Bid and to reject any or all e-Bids

NMRC reserves the right to accept or reject any e-Bid, and to annul the e-Bid process and reject
all e-Bids at any time prior to contract award, without thereby incurring any liability to the affected
tenderer or tenderers.
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4. Section 4: Eligibility, Evaluation and Selection Process

4.1. Eligibility Criteria

The Bidder’'s competence and capability is proposed to be established by the following parameters. The
Bidder should meet all the criteria given in this section.

a.

a)

b)

Sole proprietorship, registered partnership firm, public limited company or private limited
company, any of the above can submit the Bid. The firms and the companies should be
registered in India. Joint ventures are not allowed.

The Bidder should have a minimum experience of having satisfactorily and successfully
completed similar works during last 7 (Seven) years period ending last day of month previous to
the one in which the bids are invited, in any Central Govt., State Govt., PSU, NMRC or any
private limited company. Which should be either of the following:

One similar completed work costing not less than the amount equal to Rs. 33,72,800.00/-
(Rupees Thirty-three lakh seventy-two thousand eight hundred only)

Two similar completed works each costing not less than the amount equal to
Rs.21,08,000.00/- (Rupees Twenty-one lakh and eight thousand only)

Three similar completed works each costing not less than the amount equal to
Rs.16,86,400.00/- (Sixteen lakh eighty-six thousand four hundred only)

Definition of Similar Works — For this contract shall be any work related to railway track in
Central Govt./ State Govt./PSUs or any Private limited company of repute.

The Bidder should have minimum Average Annual Turnover from similar work of Rs.
4216000.00/- Forty-Two Lakh Sixteen Thousand Only) in the last 3 (three) Financial Years

(2019-20, 2020-21,2021-22) preceding the Bid Due Date.

. T1 - Liquidity — N/A

. T2 — Profitability: Profit before Tax any of the financial year should be positive during

immediately preceding 3 financial years.

T3 — Net Worth: N/A
Notes:

Financial data for latest last three audited financial years has to be submitted by the tenderer
in Form-5 along with audited balance sheets. The financial data in the prescribed format shall
be certified by Chartered Accountant with his stamp and signature in original with membership
number and firm registration number and UDIN. In case audited balance sheet of the last
financial year is not made available by the bidder, he has to submit an affidavit certifying that
‘the balance sheet has actually not been audited so far’ certifying by Chartered Account along
with membership no and UDIN. In such a case the financial data of previous ‘2’ audited
financial years will be taken into consideration for evaluation. If audited balance sheet of any
year other than the last year is not submitted, the tender may be considered as non-
responsive.

Where a work is undertaken by a group, only that portion of the contract which is undertaken

by the concerned applicant/member should be indicated and the remaining done by the other
members of the group be excluded. This is to be substantiated with documentary evidence.
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The Bidder should be registered with the Goods and Services Tax Authorities.

g. The Bidder should not have been blacklisted/ banned/ declared ineligible for corrupt and
fraudulent practices by the Government of India/ any State Government/ Government Agency
and Supreme court and contracts have been terminated/ foreclosed by any company /
department due to non- fulfiiment of Contractual obligation in last 5 (five) financial years.

The Bidder shall also furnish the following documentary proof:

a. For above criteria 4.1a
i.  Statutory proof of existence as the legal entity
i. PAN certificate as per legal entity.

b. For above criteria 4.1b

i. Form 4: Work Experience with documentary evidence as mentioned in the Form

c. For above criteria 4.1.c
i. Form 5: Financial Capability Details
i A copy of the Audited balance sheets and Profit and Loss Statements for the last 3
(three) financial years.
iii. Self-attested copy of PAN, ITR

d. For above criteria 4.1g
i. Form 7: Undertaking

Notes:

a. The tenderer shall submit details of works executed by them in the Performa of Form-4 for the
works to be considered for qualification of work experience criteria. Documentary proof of
completion certificates from clients clearly indicating the nature/scope of work, actual completion
cost and actual date of completion for such work should be submitted. The offers submitted
without this documentary proof shall not be evaluated. In case the work is executed for private
client, a copy of work order, bill of quantities, bill wise details of payment received certified by
C.A., T.D.S certificates for all payments received and a copy of final/last bill paid by client shall
also be submitted.

b. Value of a successfully completed portion of any ongoing work up to the last day of the month
previous to the month of tender submission will also be considered for qualification of work
experience criteria.

c. For completed works, value of work done shall be updated to the last day of the month previous
to the month of tender submission price level assuming 5% inflation for Indian Rupees every
year and 2% for foreign currency portions per year. The exchange rate of foreign currency shall
be applicable 28 days before the submission date of tender.

d. If the above work(s) (i.e. “Similar work” comprises other works, then the client's certificate clearly
indicating the amount of work done in respect of the “similar work” shall be furnished by the
tenderer in support of work experience along-with their tender submissions.

4.2. Bid capacity criteria: - deleted

4.3. Personnel
The Tenderer shall submit Form-12: undertaking pertaining to personnel a staffing schedule

containing the names, qualifications, professional experience and corporate affiliation of all
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proposed management personnel (above the level of shift supervisor) and specialists for this work.
The submission shall include a provisional management structure and organization chart showing
areas of responsibility, relative senioritis and lines of reporting. The proposed staffing plan shall be
in conformity with the following:

RESOURCES PROPOSED FOR THE PROJECT — PERSONNEL

The figures indicated below are the minimum number of Project-Personnel required which are to
be deployed as per the minimum level of supervision and qualification/experience of site staff is
given as follows:

S. No. Designation of Project Personnel Minimum Requirement
1 Track Engineer 1
2 Supervisor 1

Itis to be noted that:

The contractor shall deploy resources as per the above-mentioned minimum requirement
and also confirm to deploy manpower over and above the minimum numbers indicated
above, if the work requires so.

These minimum resources are as per the requirements of the various activities at different
stages of work. All resources need not to be mobilised simultaneously, resources as per
the requirement of various stages of works shall be mobilised in accordance with the
instructions of the Engineer. The decision of the Engineer shall be final and bonding.

The performance of project personnel deployed will be evaluated periodically by Employer
during the contract period. In case the performance of any of the personnel is not
satisfactory, the contractor shall replace them with good personnel immediately as per the
directions of the Engineer.

If staff is absent or found missing from his duty, recovery @ ¥2000/- for supervisor and @
%3000/- for engineer per day shall be imposed on the contractor and to be recovered from
the running bill of the contractor.

MINIMUM ORGANISATION STRUCTURE REQUIRED

Minimum level of supervision & qualification/ experience of site staff is as follows:

No DESIGNATION| QUALIFICATION EXPERIENCE LEVEL
; Track Engineer |Graduate / Diploma in Civil Total minimum experience of 05 years of
: Engineering similar works
2 [Supervisor Diploma in Civil Engineering Mianum 3-years experience of similar
works

4.4. Compliance with Technical Specifications
The Bidders must comply with the stipulated technical specifications as mentioned in the tender
document.
Information of the Technical and Financial Proposal
The financial proposal of only technically qualified Bidders shall be opened for evaluation.
The Bidder satisfying the criteria under Clause 4.1 shall be considered as qualified. (Both
technically & financially Qualified)
The Bidder with the lowest quoted price for the entire term of 01 years in the financial quote (L1
bidder) shall be selected for the award of contract.

4.5.

a.
b.
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4.6.

d.

Selection of Bidder

NMRC shall award the Contract for Procurement Stacking & Leading Out 65MM Ballast at Depot
N-GN Corridor, Sector-34, Greater Noida at NMRC Stations to the Lowest Tenderer (L1 bidder),

whose tender has been determined to be substantially responsive and compliant to the

requirements contained in the Tender Documents.
In case, two or more technically qualified bidders quote the same rate in the Commercial Bid, and
become Lowest (i.e. L-1), then the tender would be awarded to the bidder who has the highest /
higher Average Annual Turnover from ‘Similar Works’ (as per Minimum Eligibility Criteria defined
in Section 4 under “Definition of Similar Work”) during the last 3 years ending on the last day of
the month preceding the month in which the tender has been floated. Experience certificate /
work completion certificate on client's letter head is mandatory to ascertain the nature, period and
value of work which shall be required to be uploaded by the bidder by the last date of tender
submission.
Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder in writing,
either through Notice of Award (NOA), that his bid has been accepted.
The NOA would be sent in duplicate to the successful bidder, who will return one copy to NMRC duly
acknowledged, signed and stamped by the authorized signatory of the bidder, as an unconditional
acceptance of the NOA, within 10 (ten)days from the date of issue of NOA.
No correspondence will be entertained by NMRC from the unsuccessful bidders.

4.7. Letter of Acceptance and Execution of Contract Agreement

a.
b.

NMRC will notify the Successful Bidder by a LOA that its bid has been accepted.

The Selected Bidder shall, within 10 (ten) days of the receipt of the LOA, sign and return the
duplicate copy of the LOA in acknowledgement thereof along with letter of acceptance of LOA. In
the event, the duplicate copy of the LOA duly signed by the Selected Bidder and letter of
acceptance of LOA is not received by the stipulated date, NMRC may, unless it consents to
extension of time for submission thereof, appropriate the Bid Security of such Bidder as mutually
agreed genuine pre-estimated loss and damage suffered by NMRC on account of failure of the
Selected Bidder to acknowledge the LOA.

The Successful Bidder shall execute the Contract Agreement within 30 (thirty) days of the letter
of acceptance of LOA or such extended period as may be decided by the Corporation.

Failure of the Successful Bidder to comply with the requirement of acknowledgement of LOA
shall constitute sufficient grounds for the annulment of the LOA, and forfeiture of the bid security.
The Purchaser reserves the right to increase or decrease the quantity up to 25% of the quantity
offered by the successful tenderer. The bidder is bound to accept the increase or decrease in the
tendered quantity up to 25% under this clause without any change in unit price.

In case the variation in individual items or the group of items as stipulated above, is more than
25% on plus side, the rate for the varied quantity beyond 25% shall be negotiated between the
NMRC and the Contractor and mutually agreed rates arrived at before actual execution of the
extra quantity. In case the contractor executes the extra quantity without written approval of the
NMRC with specific instructions to execute pending the finalization of rates, the payment shall be
made at contract rate only. In the event of disagreement, the Engineer shall fix such rates of
price as are, in his opinion appropriate and shall notify the Contractor accordingly, with a copy to
the Employer. Until such time as rates or prices are agreed or fixed, the Engineer shall determine
provisional rates or prices to enable on account payments to the Contractor. Alternatively, in the
event of disagreement, the Contractor shall have no claim to execute extra quantities/new items
and the Engineer shall be free to get such additional quantities beyond 25% new items executed
through any other agency. However, if the Engineer or the Employer so directs the Contractor
shall be bound to carry out any such additional quantities beyond the limits stated above original
quantities and or new items and the disagreement or the difference regarding rates to be paid for
the same shall be settled in the manner laid down under the conditions for the settlement of
dispute.
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4.8. Performance Bank Guarantee / Security Deposit

a.

To fulfil the requirement of performance bank guarantee during the implementation period, the
Successful Bidder (herein referred to as the “Contractor”) shall deposit 5% of the Contract Price
in form of FDR/ DD or unconditional and irrevocable Bank Guarantee bond issued by a
scheduled bank in favour of NMRC valid for 2 years within 30 days from Notice of Award.EMD
amount of successful bidder shall be adjusted in the performance bank guarantee, if applicable.
For unsuccessful bidders, EMD shall be refunded without any interest. In case of extension of
tenure by 6 months, the performance bank guarantee shall be extended by 6 months as well.

It is to note that if contract value increases by more than 25% of the original contract value, the
performance bank guarantee shall be increased accordingly.

A Contract agreement will have to be signed by the Contractor at his cost on proper stamp
paper. Without performance guarantee by Contractor, Contract agreement shall not be signed.

NMRC reserves the right for deduction of NMRC dues from Contractor's Performance Bank
Guarantee/ Security Deposit (interest free) for — Any penalty imposed by NMRC for violation of
any terms and conditions of agreement committed by the Contractor.

i Any amount which NMRC becomes liable to the Government/Third party due to any
default of the Contractor or any of his director/ employees/ representatives/ servant/
agent, etc.

ii. Any payment/ fine made under the order/judgment of any court/consumer forum or law
enforcing Contractor or any person duly empowered in his behalf.

iii. Any outstanding payment/ claims of NMRC remained due after completion of relevant
actions as per agreement.

Once the amount under above Clause is debited, the Contractor shall replenish the Security
Deposit/ Performance Bank Guarantee to the extent the amount is debited within 15 days period,
failing which, it shall be treated as Contractor Event of Default and will entitte NMRC to deal with
the matter as per the provisions of RFP and Contract Agreement.

Contract during Proposal Evaluation

Proposals shall be deemed to be under consideration immediately after they are opened and
until such time NMRC makes official intimation of award/ rejection to the Bidders. While the
Proposals are under consideration, Bidders and/ or their representatives or other interested
parties are advised to refrain from contacting by any means, NMRC and/ or their employees/
representatives on matters related to the Proposals under consideration till the time Contract is
awarded

. Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e-Bid comparison

or contract award may result in rejection of the Bidder’s e-Bid.

In the event any information furnished by the agency is found false or fabricated the minimum
punishment shall be debarred/ blacklisting and the legal proceeding may also be initiated.

. If the Bidder wishes to bring additional information to the notice of NMRC, he/she can do so in

writing. All correspondence/ enquiry should be submitted to the following in writing by fax/
post/courier:

GM (Technical)
Noida Metro Rail Corporation (NMRC) Limited
Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29, Noida -201301
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District Gautam Budh Nagar, Uttar Pradesh Email: nmrcnoida@gmail.com

e. No interpretation, revision, or other communication from NMRC regarding this solicitation is valid
unless in writing and signed by the competent authority from NMRC.

4.10 Other Instruction

a. Canvassing in connection with the tenders is strictly prohibited and the tenders,
submitted by Bidder, who resort to canvassing, are liable to be rejected. EMD will be
forfeited of those tenders who will be found non serious and if it is felt by the tender
committee that the Bidders submitted their tender only to influence the tendering
process

b. On acceptance of the tender, the name of the accredited representative of the
Contractor, who would be responsible for taking instructions from the NMRC or the
official deputed by NMRC, shall be communicated to the NMRC or the official deputed
by NMRC in writing.

4.11. Project Financial Terms
4.11.1. Payment Terms
a. The payment for items given in the Bill of Quantity/Pricing Document shall be made on
the basis of actually executed quantities.

b. The work executed against the BOQ items would be paid on measurement basis.

c. The Contractor may raise their ‘On Account” payments on a monthly basis as per the
status of work on the last day of the respective month.

4.11.1. Contractor’s Labour Camp
Employer not to provide Quarters for Contractor’s Labour

The Employer will not provide living accommodation for the use of the Contractor or any of
his staff or labour employed on the Works. Living accommodation shall not be established on
any land provided to the contractor by the Employer.

4.11.2 Provision of Labour Camp

The Contractor, shall, at his own expense, make adequate arrangements for the housing,
supply of drinking water and provision of bathrooms, latrines and urinals, with adequate water
supply, for his staff and workmen directly or through sub-contractors employed on the Works
at the location authorized by Engineer. No labour camp shall be allowed at work site or any
unauthorized place. The Contractor at his own cost shall maintain all campsites in a clean and
sanitary condition. The Contractor shall obey all health and sanitary rules and regulations, and
carry out at his cost all health and sanitary measures that may from time to time be prescribed
by the Local/Medical Authorities and permit inspection of all health and sanitary arrangements
at all times by the Employer, Engineer and the staff of the local municipality or other authorities
concerned. Should the Contractor fail to provide adequate health and sanitary arrangements
these shall be provided by the Employer and the cost recovered from the Contractor. The
Contractor shall at his own cost, provide First Aid and Medical facilities at the Labour Camp
and at work sites on the advice of the Medical Authority in relation to the strength of the
Contractor’s staff and workmen, employed directly or through sub-contractors. The Contractor
shall at his own cost, provide the following minimum requirements for fire precautions:

Portable Fire Extinguishers
Manual Fire Alarms
Water Supply for use by the Fire Service.

The Contractor at his own cost shall provide necessary arrangements for keeping the
camp area sufficiently lighted to avoid accidents to the workers. He should also ensure
that electrical installations are done by Trained Electricians. These installations shall be
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maintained and daily maintenance records must be made available for inspection of the
Engineer.

4.11.3. Camp Discipline

The Contractor shall take requisite precautions, and use his best endeavours to
prevent any riotous or unlawful behaviour by or amongst his workmen, and others,
employed directly or through sub-contractors. These precautions shall be for the
preservation of the peace and protection of the inhabitants and security property in the
neighbourhood of the Works. In the event of the Employer requiring the maintenance
of a Special Police Force at or in the vicinity of the site, during the tenure of the work,
the expenses thereof shall be borne by the Contractor and if paid by the Employer,
shall be recoverable from the Contractor. The sale of alcoholic drinks or other
intoxicating drugs or beverages upon the work, in any labour camp, or in any of the
buildings, encampments or tenements owned or occupied by, or within the control of,
the Contractor or any of his employees directly or through subcontractors employed
on the work, shall be forbidden, and the Contractor shall exercise his influence and
authority to secure strict compliance with this condition. The Contractor shall also
ensure that no labour or employees are permitted to work at the site in an intoxicated
state or under the influence of drugs. The Contractor shall remove from his camp such
labour and their families, as refuse protective inoculation and vaccination when called
upon to do so by the Engineer on the advice of the Medical Authority. Should Cholera,
Plague or any other infectious disease break out, the Contractor shall at his own cost
burn the huts, bedding, clothes and other belongings of or used by the infected parties.
The Contractor shall promptly erect new huts on healthy sites as required by the
Employer, within the time specified by the Employer, failing which the work may be
done by the Employer and the cost recovered from the Contractor.

4.11.4. Labour Accommodation

The Contractor shall provide living accommodation that is equal to or exceeds the minimum
criteria established in the following subsections, needed to house his staff, workers employed
directly or through sub-contractors. The buildings shall be constructed so as to have a
minimum life of not less than the length of the Contract.

a. The roofs shall be watertight and laid with suitable non-flammable materials
permissible for residential use under local regulations and for which the consent of the
Engineer has been obtained.

b. Each hut shall have suitable ventilation. All doors, windows, and ventilators shall be
provided with security leaves and fasteners. Back-to-back units may be avoided.

c.  The minimum height of each unit shall be 2.10m and shall have a separate cooking
place.

d. Suitable no. of common toilet/bath shall be provided.

4.11.5. Water Supply

The Contractor shall provide an adequate supply of water for the use of labourers in the
Camp. The provision shall not be less than two gallons of pure and wholesome water per head
per day for drinking purposes and three gallons of clean water per head per day for bathing
and washing purposes. Where piped water supply is available, supply shall be at stand posts
and where the supply is from wells or river, tanks which be of metal or masonry shall be
provided. The Contractor shall also at his expense make arrangements for the provision and
laying of water pipe lines from the existing mains wherever available and shall pay for all the
fees and charges thereof.
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4.11.6. Drainage

The Contractor shall provide efficient arrangements for draining away sewage water so as to
keep the camp neat and tidy. Surface water shall be drained away from paths and roads and
shall not be allowed to accumulate into ditches or ponds where mosquitoes can breed.

4.11.7. Sanitation

The Contractor shall make arrangements for conservancy and sanitation in the labour camps
according to the rules and regulations of the Local Public Health and Medical Authorities. The
Contractor shall provide a sewage system that is adequate for the number of residents in the
camp, and which meets the requirements of the Municipality Authorities.
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Section 5: GENERAL CONDITIONS OF CONTRACT
NOIDA METRO RAIL CORPORATION LTD.

(A joint venture of Govt. of India and Govt. of U.P.)

AS PER NEW NMRC
GENERAL CONDITIONS OF
CONTRACT (JUNE-2020)
(Page No.1-80)

NOIDA METRO RAIL CORPORATION LTD.
Block —1ll, 3" Floor, Ganga

Shopping Complex, Sector-
29, Noida — 201 301,
District Gautam Budh Nagar, Uttar Pradesh, India
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Section 6: SPECIAL CONDITIONS OF CONTRACT
NOIDA METRO RAIL CORPORATION LIMITED

E-Tender No. NMRC/BALLAST TRACK/126(R2)/2021

“Procurement, Stacking & Leading out 65MM Ballast at Depot N-GN
Metro Corridor, Sector-34, Greater Noida”

SPECIAL CONDITIONS OF CONTRACT

Issued by:

Noida Metro Rail Corporation (NMRC) Limited
Block-Ill, 3™ Floor,
Ganga Shopping Complex, Sector-29, Noida-201301,
District Gautam Budh Nagar, Uttar Pradesh, India
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Special Conditions of Contract (SCC)

S. Reference to D —
No. GCC escription
Sub Clause No.
1 Sub-Clause 1.5 Contract Agreement
The Form of Contract Agreement shall be in the format given in Section-
8.
2 Sub-Clause 3.2 Functions of Engineer

In addition to the duties mentioned in Clause 3.2 of General Conditions
of Contract:

(i) Shall watch and inspect the Works, monitor and examine any material
to be used and workmanship employed by the Contractor in
connection with the Works;

(ii) Shall carry out such duties and exercise such powers vested in the
Engineer in accordance with the provisions of the Contract;

(iii) Shall issue instructions which in his opinion are necessary for the
execution of the Works; and

(iv) May issue any other instruction which in his opinion is desirable in
connection with the Works.

In case The Engineer is an employee of any agency hired by the
Employer, the Engineer shall take the approval of the Employer for all
technical and financial matters otherwise he shall be deemed to have
taken the approval of the Employer.

Sub-Clause 4.2.1 PERFORMANCE SECURITY

3 The amount of Performance Security for this contract will be 10% of
contract value as stipulated in the GCC. If the contract value increases
by more than 25% of the original contract value, the Performance
Security will be increased accordingly for complete revised value on
every increase.
The scheduled foreign bank or scheduled commercial bank in India
must be on the Structured Financial Messaging System (SFMS)
platform. A separate advice of the BG will invariably be sent by the
issuing bank to the Employer's Bank through SFMS and only after this,
the BG will become operative and acceptable to the employer. It is,
therefore, in the own interest of the contractor to obtain Employer’s bank
IFSC Code, it’s branch and address and advise these particulars
to the BG issuing bank and request them to send advice of BG through
SFMS to the Employer’s Bank.

4 Sub-Clause 4.4 Coordination with other Contractors
The contractor for this package shall plan and execute work in
coordination and in cooperation with other contractors working for
adjacent/other packages.

5 Sub-clause 4.5 Sub-contractors
Subcontracting is not permitted in this contract.

6  Sub-Clause 4.10  Sufficiency of Tender
The Tenderer shall be entirely responsible for sufficiency of rates quoted
by him in his tender.

The Contractor (Successful Tenderer) shall be paid for only at
quoted/accepted rates for the items of works executed as per BOQ.
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7 Sub-Clause 4.11  Access Route
All operations for the execution of the Works shall be carried out so as
not to interfere unnecessarily with the convenience of the public or the
access to public or private roads or footpaths or properties owned by the
Employer or by any other person.

The Contractor shall select routes, choose and use vehicles so that
movement of Contractor's Equipment, Plant and Materials from and to
the Site is limited so that traffic is not delayed and damage to highways

And bridges are prevented. If there is any delay or damage or injury, the
cost of rectification or reconstruction of highways or bridges shall be
borne by the Contractor. The Contractor shall indemnify the Employer in
respect of all claims, demands, proceedings, damages, costs, charges
and expenses whatsoever arising out of or in relation to any such matters

8 Sub-Clauses 4.13 Manufacture, Installation and Construction Methods

The Contractor shall submit complete documents and information
pertaining to the methods of manufacture, installation and construction
which the Contractor proposes to adopt or use, (and if applicable such
calculations of stresses, strains and deflections and the like that will or
may arise in the Works or to the other works comprising the Project or
any parts thereof during installation from the use of such methods). The
Engineer will then check to see whether, if such methods are adhered to,
the Works can be executed in accordance with the Contract and without
detriment to the Works (when completed) and to other works comprising
the Project and in a manner which minimises disruption to road and
pedestrian traffic.

The Engineer shall inform the Contractor in writing within 21 days after

receipt of the above information;

(a) that the Contractor's proposed methods of manufacture, installation
and construction have the consent of the Engineer; or

(b) in what respects, in the opinion of the Engineer the Contractor's
proposed methods of manufacture, installation and construction:

(i) fail to comply with the Employer's Requirements and/or the Definitive
Design and/or the Final Design;

(ii) would be detrimental to the Works and/or to the other works
comprising the Project;

(iii) do not comply with the other requirements of the Contract;

(c) as to the further documents or information which are required to
enable the Engineer to properly assess the proposed methods of
manufacture, installation and construction.

In the event that the Engineer does not give his consent, the Contractor
shall take such steps or make such changes in the said methods or
supply such further documents or information as may be necessary to
meet the Engineer's requirements and to obtain his consent. The
Contractor shall not change the methods of manufacture, installation and
construction which have received the Engineer’s consent without further
review and consent in writing of the Engineer.

Notwithstanding the foregoing provisions of this Clause, or that certain of
the Contractor's proposed methods of manufacture, installation and
construction may be the subject of the consent of the Engineer, the
Contractor shall not be relieved of any liability or obligation under the
Contract.
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9 Sub-Clauses 4.16 Safety Precautions
and 6.7 The Contractor is required to make himself aware of all the requirements
of the Employer’s Safety, Health and Environmental Manual(O&M-Civil)
in this regard and comply with them. The Site Safety Plan shall include
detailed policies, procedures and regulations which, when implemented,
will ensure compliance with Sub-Clauses
4.16 and 6.7 of General Conditions of Contract.

10 Sub-Clause 4.17 Protection of the Environment
The Contractor shall maintain ecological balance by preventing
deforestation, water pollution and defacing of natural landscape. The
Contractor shall, so conduct his cleaning operations, as to prevent any
avoidable destruction, scarring or defacing of natural surroundings in the
vicinity of work. In respect of ecological balance, the Contractor shall
observe the following instructions

Where destruction, scarring, damage or defacing may occur as a result of
operations relating to construction and maintenance activities, the same
shall be repaired, replanted or otherwise corrected at Contractor’s
expense. All work areas shall be smoothened and graded in a manner to
confirm to natural appearance of the landscape as directed by the
Engineer.

All trees and shrubbery, which are not specifically required to be cleared
or removed for cleaning purposes, shall be preserved and shall be
protected from any damage that may be caused by Contractor’s cleaning
operations and equipment. The removal of trees or shrubs will be
permitted only after prior approval by the Engineer. Trees shall not be
used for anchorage. The Contractor shall be responsible for injuries to
trees and shrubs caused by his operations. The term “injury” shall include,
without limitation, bruising, scarring, tearing and breaking of roots, trunks
or branches. All injured trees and shrubs shall be restored as nearly as
practicable, without delay, to their original condition at Contractor’s
expenses.

The Contractor shall provide all necessary access, assistance and
facilities to enable the Engineer and the Employer to monitor and conduct
tests to verify that the Site Environmental Plan is being properly and fully
implemented

11  Sub-Clause 4.18  Electricity and Water
Electricity and water shall be arranged by the contractor on his own and
at his cost.

If available, the Employer may provide Water supply and Electricity on
chargeable basis. The contractor shall make his own arrangements to
tap the Electricity from the nominated and existing sockets/ points. The
contractor shall tap the Electricity as per IE Rules & IE Act (Latest) duly
complying all safety precautions and under following conditions:

a)The contractor shall submit a full scheme for the requirement of
electricity & water. If the scheme mentions Electricity requirement
which is beyond the capacity of the Employer, in that case the
contractor shall make his own arrangements/ alternative
arrangements.

b) The Contractor should make his own arrangements to draw the water
from the available water point to the working place without affecting
the premises.

12 Employer Supplied Machinery and Materials

Sub-Clause 4.19  The Employer will not provide any machinery or materials under the
Contract.
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13 Sub Clause 4.27  Security of the Site
The Contractor shall take all measures necessary to ensure such security,
including exercising control over all persons and vehicles which are
employed or engaged on the Site or in connection with the Works or the
other works comprising the Project and with the security arrangements
applicable to any other site within the Project.

The Contractor shall arrange the issue of passes for the admission of all
persons and vehicles to the Site or to any part thereof and may refuse
admission to or remove from the Site any person or vehicle failing to show
an appropriate pass on demand to any duly authorised person.

If required by the Engineer, the Contractor shall submit a list identifying all
persons to whom passes have been issued together with two photographs
of each person and all entities to which a pass has been issued in respect
of any vehicle and shall satisfy the Engineer of the bonafides of any such
person or entity.

The Contractor shall not, without the written permission of the Engineer or
otherwise in accordance with the Contract, allow access to the Site to any
person unless the presence on Site of such person is necessary in
connection with the execution of the Works or with the discharge of the
duties of any relevant authority.

For the purposes of this Clause only, "Site" shall include off-Site places of
manufacture or storage and the Contractor's Work Areas and shall
include, areas provided to the Contractor by others.

Sub-Clause 5.3 Submission of Documents
14 The Contractor shall submit drawings and documents, as required by the
Contract, to the Engineer in accordance with any submittal schedule
agreed with the Engineer. This submittal shall be made sufficiently before
the Works are to be carried out to give the Engineer and the Employer
reasonable time to examine the drawings or other documents, to prepare
comments and for any changes to be accommodated by the Contractor.

Where the consent of the Engineer is required, the Engineer shall notify
the Contractor in writing of his decision either within such period as may
expressly be stipulated in the Contract or otherwise within a reasonable
time.

The Operation and Maintenance Manuals and drawings submitted by the
Contractor shall, if required, be updated by him during the Defects Liability
Period and re-submitted for review by the Employer’s Representative.

15 Sub-Clause 6.0 Training of Contractor’s Employees / Staff / Workers
Contractor shall provide a training / workshop on Safety, Health &
Environment (SHE) to all its workers/ employees/ subcontractors at the
time of induction as per required of condition of contract on Safety, Health
and Environment. Before posting any of his workers/ staff/ employees/
subcontractors, the contractor shall give a certificate that the said person
had undergone the requisite SHE training.
16 Sub-Clause 6.4 Labour Laws and NMRC Labour Welfare Fund
(a) The Contractor shall, if required by the Employer, deliver to the
Engineer or to his office; a return in detail, in such form and at such
intervals as the Employer may prescribe, showing the humber of labour
employed in different categories by the Contractor for the entire work.

The contractor must ensure compliance of all the labour laws

including obtaining labour licence and registration of workers with
BOCW Board.
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(b) In case of death of staff, the agency is required to deposit
%1,00,000/- in NMRC Labour welfare fund to enable NMRC to
release %2,00,000/- for heir apparent as immediate relief to his
dependent. Subsequently agency should facilitate compensation on
priority. Violation of these basic provisions shall attract a penalty of
5% of contract value and repeated violations shall lead to termination
of contract.
17 Sub-Clause 6.6 Housing Facilities
The Contractor shall have to make his own arrangements for housing
facilities for his staff.
18 Sub-Clause 6.7 Health and Safety
Contractors are required to have tie-up with well equipped reputed
hospitals having facilities of MRI, CT Scan, Ultrasound, Blood Bank,
specialist Doctors like neurosurgeon, orthopaedic as mandatory
requirement and fire station located in the neighbourhood for attending to
the casualties promptly and emergency vehicle kept on standby duty
during the working hours for the purpose.
19 Sub Clause 7.0 Quality Control
The Contractor shall appoint a suitably qualified and experienced person,
not otherwise engaged in the performance of the Contract, to act as
manager of the quality assurance system and shall provide such other
personnel and resources as required to ensure effective operation of the
quality assurance system. The said manager shall carry out audits of the
application of the quality assurance system, and ensure effective quality
control and delivery of quality assurance.

The Contractor shall provide all necessary access, assistance and
facilities to enable the Engineer to carry out surveillance visits both on
and off the Site to verify that the quality assurance system is being
properly and fully implemented. No extra payment shall be made in this
regard and the cost of the Work under this element shall be deemed to
be included in the Contract Price.
20 Sub Clause 10.1 Defect liability period

The Defect liability period (DLP) shall be 12 months from the date of
issue of the latest Taking over Certificate for the whole of the works.

Work by persons other than the Contractor.

If by reason of any accident or failure or other event occurring to, in, or in
connection with the Works any remedial or other work shall, in the
opinion of the Engineer, be urgently necessary and the Contractor is
unable or unwilling at once to do such remedial or other work, the
Engineer may authorise the carrying out of such remedial or other work
by a person other than the Contractor. If the remedial or other work so
authorised by the Engineer is work, which, in the Engineer’s opinion, the
Contractor was liable to do under the defect liability period Contract, all
expenses properly incurred in carrying out the same shall be recoverable
by the Employer from the Contractor, provided that the Engineer shall, as
soon after the occurrence of any such emergency as may be reasonably
practicable, notify the Contractor thereof in writing.

21 Sub-Clause 11.1 Contract Price & Payment
In respect of All Inclusive Contract
Sub-Clause 11.1.1  The Contract Price, subject to any adjustment thereto in accordance with
the contract conditions, shall be all inclusive (including all taxes, duties,
royalties etc.)
Change in Taxes Duty
(a) "Change in Taxes/Duties/Levies” means the occurrence or coming
Sub-Clause 11.1.4 into force of the following, at any time after the date of submission
of tender.
(i) new taAnyx which is imposed on Composite Works Contractors
applicable on Metro Project.

(i) Change in the rate of GST on Composite Works Contractors

Page 40 of 78



“RFP for Procurement, Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor,
Sector-34, Greater Noida”

applicable on Metro Project as Per GST Act.

(b) The Contract Price shall be adjusted due to any of the above two
conditions. Adjustment in contract price will be applicable up to the
stipulated date of completion of work including the extended period of
completion where such extension has been granted under sub clause
8.4.1 of GCC or it is specifically mentioned that extension is with
adjustment for changes as stated above.

(c) If the extension of contract period is on account of contractor’s fault
under Sub-clause 8.4.3 of GCC, no compensation shall be made
towards upward revision towards “change in Taxes/Duty (taking place
during the said extended contract period)” as mentioned at Sl. No. (a)
(i) & (ii) above, during the original contract period or extended
contract period shall be on employer’s account.

(d) Any other changes (except on account of clause (a) (i) & (ii) above) in
existing taxes/new taxes on supply of materials/services/works etc.
will not be considered and its impact shall be considered covered in
the price variation clause provided in the Contract and in Contract
where Price Variation clause s not provided, the impact on any other
change (except on account of clause (a) (i) & (ii) above in existing
taxes/new taxes on supply of materials/services/works etc. will be
deemed to be included in the quoted contract price.

(e) Also, the contract price shall not be adjusted on account of
fluctuations in the rates of exchange between the foreign currencies
of the contract and Indian rupees from the last date of submission of
tender.

22 Subclause 11.1.3 Price Variation

This is a fixed price contract and no Price Variation is admissible in this
contract.

23 Sub-Clause 11.2 Advance
No Advance is admissible in this contract.

24 Sub-Clause 11.6 Payment

For the purpose of On-account payment, the contractor shall submit
detailed activities carried out as per BOQ recorded in Measurement
sheets, Abstract sheets along with a recorded bill for the item actually
executed for checking and payment. Payment will be effected based on
unit rates as approved in the Bill of Quantities.

The payment shall be made on a monthly basis for the activities carried
out as per the work orders in a month. At the end of the month, the
contractor shall submit necessary documents & Bill in the standard format

for payment.

25 Sub-Clause 15.0 Insurance
(a) All of the contractor's employees drawing monthly wages up to
%21,000/-or as applicable as per the enhanced limit, shall have to be
covered under ESI. The Contractor shall take insurance policy as
specified in the Employee’s Compensation Act only for those
employees who are not covered by ESI.

(b) The contractor shall insure against liability to third parties in the joint
name of the Employer and the contractor for any loss, damage,
death or injury which may occur to any physical property (except
things insured otherwise) or any person (except person insured by
employer, staff of other contractor working in the premises,
contractor’s staff under sub clause above which may arise out of the
performance of the contract. The insurance shall be at least for the
amount of ¥7,50,000/- for each incident.
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(c) Insurance cover for Contractor’s All Risk shall be full value of
Contract price.

26 Sub-Clause 18.1 Notices and Instructions
The Contractor shall furnish to the Employer/Engineer the postal address
of his office at Delhi NCR. Any notice or instructions to be given to the
Contractor under the terms of the contract shall be deemed to have been
served on him if it has been delivered to his authorized agent or
representative at site or if it has been sent by registered post to the office,
or to the address of the firm last furnished by the Contractor.

The Contractor shall establish an office in the Delhi NCR in consultation
with the in charge for planning, coordination and monitoring the progress
of the Work and intimate the same in writing to in charge. In addition, the
Contractor may set up field offices at convenient and approved locations
for coordination and for monitoring the progress of fieldwork at his own
cost.
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7.Section 7: Technical Specification of Ballast

7.1(1) Contractor should provide sieve Mesh 20MM, 40MM, 65MM and measurement box as per
Ballast specification.
7.1 (2) Size of measurement box and sieve Mesh.
Mesh all three types = 100X70X10 cm
Box Wooden = 30X30X30 cm (inside)
7.1 (3) Tolerance of mesh as per Ballast specification.

7.2 General

Ballast is a high-quality crushed stone with desired specifications placed immediately beneath the
sleeper and performs the following functions.

- Distribute the load from the sleeper to the formation.

- Provide elasticity.

- Offers lateral and longitudinal stability to the track.

- Facilities easy drainage and

- Affords a convenient medium for packing the track to maintain line and level.

7.3 TYPE OF BALLAST
Granite, quartz, trap, sand stone etc. is used as stone ballast.

7.4 SIZE
50 mm gauge stone ballast is used for all types of sleepers including point and crossing.

7.5 SPECIFICATIONS
50mm gauge ballast- physical properties
Ballast should be hard, durable and as far as possible angular alone edges, free from weathered
portions of parent Rock, organic impurities and inorganic reduces. Ballast should conform to
standard specification.
The following requirements should be ensured

- Aggregate Abrasion value - 30% max

- Aggregate Impact value - 20% max

- Flakiness Index - 50% max

- Elongation Index - 50% max

- Particle size distribution as under
Square mesh Sieve Percentage retained

65mm 5%
40mm 40% t060%
20mm Not less than98%

7.6. BALLAST PROFILE / SECTIONS/ DEPTH OF CUSHION

Minimum depth of ballast cushion under the sleepers should be asunder:

BG SG
- Main line (under lower rail) 300mm 300mm
- Depot (under lower rail) 250mm 200mm

Recommended Ballast shoulder profile is shown in Fig 9.1 for BG & 9.1 A for Standard Gauge Tracks
respectively.
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7.7 BOTTOM BALLAST

This concept of a layer of ballast laid directly on to the prepared support structure, It Shell be
laid in layers of loose ballast of maximum of 100 mm, each layer being compacted by a
smooth vibrating roller with a minimum static load of 4 KN per 100 mm width or similar.

The bottom ballast shall not be more than 200 mm above the supporting structure. The
sleepers shall be laid out on the bottom ballast at the specified spacing. Track may be pre-
assembled into panels and the pre-assembled panels laid directly on the prepared bottom
ballast. When the top ballast is regulated, the track shall be lifted, leveled and aligned. The top
ballasting, regulating, tamping and lining by on track machines shall be repeated in stages of
maximum 50 mm until the track is at the desired horizontal and vertical alignment.

7.8 LIST OF SKETCHES
FIG 9.1 Cross Section of Track with recommended ballast profile for Broad Gauge.
Fig 9.1A Cross Section of Track with recommended ballast profile for Standard Gauge.

7.9. SIZE
50 mm gauge stone ballast is used for all types of sleepers including point and crossing.

7.10. SCOPE
This specification will be applicable for stone ballast to be used for all type of slippers on normal
track, turnouts, and deck slab etc.

7.11. DETAILED SPECIFICATIONS
7.11.1. BASIC QUALITY:

Ballast should be hard durable and as far as possible angular along edges/ corners, free from weathered
protons of parent rock, organic impurities and in organic residues.

7.11.2. Particle Shape:

Ballast should be cubical in shape as far as possible. Individual pieces should not be flaky and
should have generally flat faces with not more than two rounded/ sub rounded faces.

7.11.3. Mode of manufacture:
Only machine crushed ballast shall be accepted.
7.11.4. Physical properties:

Ballast sample should satisfy the following physical properties in accordance with 1S: 2386 Pt.
IV- 1963.

- Aggregate Abrasion value: 30%max
- Aggregate Impact value;20%
The “Water absorption” tested as per IS 2386 Pt 111-1963 should not be more than 1%
7.11.5. SIZE AND GRADATION:
Ballast should satisfy the following size and gradation:
a) Retained on 65mm sqg. Mesh sieve 5% Maximum
b) Retained on 40mm sq. Mesh sieve 40% -60%

c) Retained on 20mm sq. Mesh sieve not less than 98%
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7.11.6. Over size ballast:

(i) Retention on 65 mm square mesh sieve a maximum of 5 percentage ballast
retained on 65 mm sieve shall be allowed and no deduction in payment shall be
made for this.

(ii) In case ballast retained on a 40 mm square mesh sieve exceeds the 60% age
limit prescribed in 2.3.1(b) above, payment at the following reduced rates shall be
made for the full stack.

a. 95% of payable rates if retention on 40 mm sq. mesh sieve is between 60 %
(excluding) and 65%(including).

b. 90% of payable rates if retention on 40 mm sqg. mesh sieve is between 65 %
(excluding) and 70%(including).

(iii) In case retention on 40 mm square mesh exceeds 70% the stack shall be rejected.

7.11.7. Under Size Ballast:
The ballast shall be treated as under size and shall be rejected if: -

(i) Retention on 40 mm square mesh sieve is less than 40%
(ii) Retention on 20 mm square mesh sieve is less than 98%

7.11.8. Method of sieve analysis:

(i) The screen for sieving the ballast shall be square mesh and shall not be less than
100 cm in length, 70 cm in breadth and 10 cm in height on side. The following
tolerance in the size of holes for 65, 40 and 20mm sieve shall be permitted:

65mm square mesh sieve Plus minus1.5mm 40mm square mesh
sieve Plus minus 1.5mm 20mm
square mesh sieve Plus minus 1.0mm
The square-ness of the individual hole in the sieve viz. 65, 40 and 20 mm

should be insured. The sieves to be used for the Ballast measurement shall be
obtained from suppliers approved by NMRC.

(i)  While carrying out sieve analysis, the screen shall not be kept inclined, but held
horizontally and shaken vigorously. The pieces of ballast retained on the screen can be
turned with lost it and on the screen can be turned with hand to see if they pass through
but should not be pushed through the sieve.

(iii)  The percentage passing through or Retained on the sieve shall be determined by weight.

7.12. METHOD OF MEASUREMENT

7.12.1. STACK MEASUREMENT

Stacking shall be done on a neat, plain and firm ground with good drainage. The height of
the stack shall not be less than 1 m. Top width of the stack shall not be less than 1 m. Top
of the stack shall be kept parallel to the ground plane. The side slopes of the stack should
not be flatter than 1:5:1 (Horizontal: Vertical). Cubical content of each stack shall normally
be not less than 30 cum. Each stack shall be numbered.

7.12.2. SHRINKAGE ALLOWANCE:

Payment shall be made for the gross measurement in stacks without any deduction for shrinkage/
voids.

7.12.3. SAMPLING AND TESTING
A minimum of three samples of ballast for sieve analysis shall be taken for measurement

done on any particular date even if the numbers of stack to be measured are less than
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that.

The test viz, determination of abrasion value impact value and water absorption should
be done through approved Laboratories.

In order to ensure supply of uniform quality of ballast, the following norms shall be
followed in respect of sampling, testing and acceptance.

On supply of the first 100 cum, the tests for size, gradation, abrasion value, impact
value and water absorption shall get done in any approved laboratory. Further supply
shall be accepted only after this ballast satisfies specifications for these tests.

Subsequent test shall be carried out as follows:

Supply in stacks

For stack of volume more

For stack of volume less than 100 cum than 100 cum

(a) Size and gradation tests
-No. Of tests One for each stack One for each stack

- Size of one sample **0.027 cum **0.027 cum for every 100
cum or part thereof

(b) Abrasion value, Impact
Value and water absorption
test One test for every

) 2000 cum
@ Testing frequency

** The sample should be collected using a wooden box of internal dimension 0.3mx0.3mx0.3m
from different parts of the stack.

@ These tests shall be done for the purpose of monitoring quality during supply.

The above tests may be carried out more frequently if warranted at the discretion of NMRC.
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8. Section 8: Draft Contract Agreement.

THIS AGREEMENT made on the ............. day of .....ccoeen 2021 at Noida, District GautamBudh Nagar,Uttar
Pradesh Between Noida Metro Rail Corporation Limited (Hereafter referred to as “NMRC”), a company
incorporated under Companies Act 2013, vide corporate identification Number: U60231UP2014SGC066

849 and having its registered office at Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29, Noida -

201301, District Gautam Budh Nagar, Uttar Pradesh, India represented
0V 2 of the company, by virtue of his designation and authorization by
151 o | o TR ., Managing Director, NMRC (here in after called as the Employer), which

expression shall unless excluded by or repugnant to the context or meaning thereof be deemed to include its
successors and permitted assigns) of the one part,

............................................................................................... . having its registered office at
........................................................................ ) represented Y
(Hereinafter called the “Contractor”, which expression shall unless excluded by or repugnant to the context
or meaning thereof be deemed to include its successors and permitted assigns) of the other part. WHEREAS
the Corporation desires that the Works/ Services known as the
RO ” should be

executed by the Contractor, and has accepted a contract by the Contractor for the execution and completion
of these Works.

The Corporation and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this

Agreement -
Reference:
(i) Tender NO. i Dated ....cceeeeennn. ;
(ii) Bid Documents duly accepted and submitted by .......cccccoeeiiiiiiiiiiiiinnns dated ......cccoeeen...
(iii) The Bidding Documents which include all the Sections specified below:

Section 1: General Information
Section 2: Terms of Reference
Section 3: Instructions to Bidders
Section 4: Eligibility, Evaluation and Selection Process
Section 5: General Conditions of Contract (GCC)
Section 6: Special Conditions of Contract
Section 7: Technical Specifications
Section 8: Draft Contract Agreement
Section 9: Appendices
Section 10: Forms
k.  Amendment/ Modification, if any
(iv) Notice of Award (.......cccceeeviervrenennee ) issued by NMRC
(v) Letter of Acceptance of NOA (cieiiiiieeiceaiiiiceeeeeeeees ) given by .......cccee to NMRC.
(vi) Any other admitted correspondence documents between NMRC and the Bidder.

T T S@ e ao0oTe

3. Duration of Contract
The Corporation intends to appoint a Contractor to NMRC for a period of 1 (one) year, which may be
extended for a further period of 6 (six) months after reviewing the performance of the Contractor and
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depending upon the requirement and administrative convenience of NMRC in mutual agreement with
the Bidder.

4. Price Schedule
NMRC shall consider the following Total Contract Price, as quoted by the Contractor as part of the
financial bid.

5. The courts at District Gautam Budh Nagar, Uttar Pradesh shall have the exclusive jurisdiction to try
all disputes arising out of this agreement between the parties.

6. In consideration of the payments to be made by the Corporation to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Corporation or Employer to execute the
Works/ Services and to remedy defects therein in conformity in all respects with the provisions of the
Contract and Notice of Award issued. [“Any conditions, deviation, assumption, exclusion, suggestion
of alternative clauses, request of amendments in conditions & specifications of work submitted by
bidders along with his Technical Bid or Financial bid, which is different from the Tender Document,
Corrigendum, Addendum uploaded by NMRC on the E-Tender Portal (http://etender.up.nic.in) or
www.nmrcnoida.com and any other correspondence in this regard, shall not be treated as a part of
the contract Agreement & shall not be binding upon NMRC in anyway whatsoever at any stage of
work during execution or thereafter."]

7. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works/Services, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract and
NOA.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with
the laws of India on the day, month and year specified above.

For and on behalf of the Contractor For and on behalf of the Corporation
Signature of the authorized official Signature of the authorized official
Name of the official Name of the official

Stamp/Seal of the Contractor Stamp/Seal of the Corporation

In the presence of: In the presence of:

Sign of Witness 1 Sign of Witness 1

Name Name

Address Address

Sign of Witness 2 Sign of Witness 2

Name Name

Address Address
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9. Section 9: Appendix

9.1. Appendix 1: Metro Alignment
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9.2. Appendix 2: Quality Assurance

The Contractor shall implement a Project Quality Management Plan in accordance with ISO9001 “Quality
System - Model for Quality Assurance in Design/Development, Production, Installation and Servicing “to
ensure that all materials, workmanship, plant and equipment supplied and work done under the contract
meets the requirements of the contract. This plan shall apply to all activities related to the quality of items,
including designing, purchasing, inspecting, handling, assembling, testing, storing and shipping of
materials and equipment and different elements of maintenance work and installation of system
components.

The Quality Plan to be prepared by the Contractor and submitted to the Engineer shall follow the
requirements of ISO 9000 and address each element therein.

Registration of the Contractor’s organization, or subcontractors or sub — consultants is not required for
this Project but the Project Quality Management Plan as submitted shall meet the intent of the ISO 9000
requirement in that there is a comprehensive and documented approach to achieving the project quality
requirements.

Quality Assurance Management Plan

The Project Quality Management Plan (PQMP) shall as a minimum address the quality system elements
as required by ISO 9001, generally noting the applicability to the Contractor’'s Works programme for the
project. Procedures, or Quality Plans to be prepared by others (Suppliers, Subcontractors and Sub-
consultants) and their incorporation in the overall PQMP shall be identified.

The Contractor shall provide and maintain a Quality Assurance Plan (QA) to regular methods,
procedures, and processes to ensure compliance with the Contract requirements. The QA Plan, including
QA written procedures, shall be submitted to the Engineer for his review.

Adequate records shall be maintained in a readily retrievable manner to provide documented evidence of
quality monitoring and accountability. These records shall be available to the Employer at all times during
the term of the Contract and during the Defects Liability Period and for a five-year period thereafter.

The Plan shall identity:

a. Design Process: that control, check and verify the accuracy, completeness and integration of the
design shall be performed by certified personnel and in accordance with documented procedures
that have the written constant of the Engineer.

b. Special Processes: that control or verify quality shall be performed by certified personnel and in
accordance with documented procedures that have the written constant of the Engineer.

c. Inspection and Test: Inspection and testing instructions shall provide for reporting non-
conformance or questionable conditions to the Engineer, Inspection shall occur at appropriate
points in the installation sequence to ensure compliance with drawings, test specifications,
process specifications, and Quality standards. The Engineer shall designate, if necessary,
inspection hold points into installation or inspection planning procedures.

d. Receiving Inspection: These procedures shall be used to preclude the use of nonconforming
materials and to ensure that only correct and accepted items are used and installed.

e. lIdentification and Inspection Status: a system for identifying the progressive inspection status of
equipment, materials, components, subassemblies, and assemblies as to their acceptance,
rejection, or non - inspection shall be maintained.

f. ldentification and Control of Iltems: an item identification and traceability control shall be provided.

g. Handing, Storage, and Delivery: provide for adequate work, surveillance and inspection
instructions.

h. The Plan shall ensure that conditions adverse to quality such as failures, main functions,
deficiencies, deviations and defects in materials and equipment shall be promptly identified and
corrected.

i. The Plan shall provide for establishing and maintaining an effective and positive system for
controlling non-conforming material including procedures for the identification, segregation, and
disposal of all non-conforming material. Dispositions for the use or repair of nonconforming
materials shall require the Engineers constant.
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Plan Implementation and Verification

The Plan shall clearly define the QA Organisation. Management responsibility for the QA shall be set
forth on the Contractor’s policy and organisation chart. The Plan shall define the requirements for QA
personnel, their skills and training. Records of personnel certifications shall be maintained and monitored
by the QA personnel. These records shall be made available to the Engineer for review, upon request.
The QA operations shall be subject to the Engineers, Employer or Employer’s authorised representative’s
verification at any time, including: surveillance of the operations to determine that practices, methods and
procedures of the plan are being properly applied; inspection to measure quality of items to be offered for
acceptance; and audits to ensure compliance with the Contract documents.

The Contractor’s Quality Audit Schedule shall be submitted to the Engineer for consent every three
months or more frequently as required.

The results of Quality Audits shall be summarized in the Contractor’'s monthly reports.

The Contractor shall provide all necessary access, assistance and facilities to enable the Engineer to
carry out on-site and off-site surveillance of Quality Assurance Audits to verify that the quality system
which has the consent of the Engineer is being implemented fully and properly.
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9.3. Appendix3 -: Indemnity by contractor individually

INDEMNITY

(To be filled by Contractor staff individually prior to their deployment on site)

| hereby agree and undertake that | have understood all the safety rules and procedures and | will
abide by all safety rules and procedures. | declare that | will be responsible for any safety
violations/accident etc. NMRC will not be responsible in case of any accident/incident and will not

compensate financially or otherwise. | shall not raise any claim against NMRC.
Name of Indemnifier Signature of Indemnifier
NAME OF CONTRACTOR SIGNATURE OF CONTRACTOR
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9.4. APPENDIX 4: Indemnity by contractor within seven days of issue of LOA

INDEMNITY
(To be filled and submitted by Contractor within seven days of issue of LOA)

I on behalf of M/S.......cccccovoiiiiiieccce e hereby agree and undertake that |
have understood all the safety rules and procedures and all staff working on behalf of M/s
....................................... will abide by all safety rules and procedures. | declare that | M/s
......................... will be responsible for any safety violation/accident etc. NMRC will not be
responsible in case of any accident and will not compensate financially or otherwise. |
declare that all the claim raised by staff deputed by me, shall be borne

by me only. All the prescribed uniforms and PPE shall be provided free of cost to staff deployed
by me. No claim shall be raised with NMRC in this regard.
for giving

| hereby declare that | am solely responsible on behalf of M/s ..o
declaration.

such

Name of Indemnifier Signature of Indemnifier
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10. Section 10: Forms of Tender.

10.1 Form 1: Letter of Proposal Submission

[Location, Date]

To

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Subject: Procurement, Stacking & Leading out 656MM Ballast at Depot N-GN Metro Corridor,
Sector-34, Greater Noida.

Dear Sir,

We, the undersigned, offer to provide the Procurement Stacking & Leading Out 65mm Ballast at Noida
Metro Rail Corporation Ltd. N-GN Corridor in accordance with your RFP Document dated [ Insert Date]
and our Proposal. We are hereby submitting our Technical and Financial Proposal. We confirm that we
have read the RFP Document in totality and abide by the terms and conditions stated in the document.

We acknowledge that we have

e Studied and analysed and satisfied ourselves about all the requirements of the tender including but
not limited to market and market conditions.

e Carefully assessed the commerciality of Project and that we will be fully responsible for all its
assessment in this regard.

e Seen/ visited / assessed the potential locations of the Metro Stations and fully understand and
comprehend the technical, financial, commercial and investment requirements.

We confirm and declare that no agent, middleman or any intermediary has been, or will be, engaged to
provide any services, or any other item or work related to the award and performance of this Contract
and declare that no agency commission or any payment which may be construed as an agency
commission has been, or will be, paid and that the tender price will not include any such amount.

We have filled the complete information correctly in Form 19: Bid Details

Authorized signatory
Name:
Date:

Name of the Bidder with seal
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10.2. Form 2: Firm Details

1 Title and name of the Project: RFP for Procurement, Stacking & Leading out 65MM Ballast
at Depot N-GN Metro Corridor, Sector-34, Greater Noida.

2 State the structure of the Bidder's organization (Bidders to complete/delete as
appropriate) Sole Bidder

3 For Bidders who are individual companies or firms, state the following:
Name of Company or firm: ... iiaaas
Legal status: (e.g., incorporated private company, proprietorship, etc.)

Registered address: ...t i .
Year of incorporation....... s

Principal place of business:

Contact Person: e
Contact person's title: ..o .

Address, telephone, facsimile number and e-mail ID of contact person:

4 Employees Provident Fund No. (attach document proof)
5 Employees State Insurance Actin India No. (attach document proof)
6 PAN (attach document proof)

7 GST Registration no. (attach document proof)
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10.3 Form3: Capability Statement

It is Compulsory for the bidder to fill this statement and the bidder must upload those document that
support this statement
Tender Reference No:

Name of Work:

Name of Bidder:

S.No.

ELIGIBILITY CRITERIA

Sole proprietorship, registered
partnership firm, public limited
company, private limited
company can submit the Bid. The
firms and the companies should
be registered in India.

The Bidder should have a
minimum experience of having
satisfactorily completed similar
works during last 5 (Five) years
period ending last day of month
previous to the one in which the
bids are invited should be either
of the following
i. One similar completed work
costing not less than the
amount equal to Rs.
33,72,800.00/- (Rupees
Thirty-Three Lakh Seventy-
Two Thousand Eight
Hundred only) or

ii. Two similar completed
works each costing not less
than the amount equal to
Rs. 21,08,000.00/- (Rupees
Twenty-One Lakh and Eight
Thousand only) or

iii. Three similar completed
works each costing not less
than the amount equal to
Rs. 16,86,400.00/- (Sixteen
Lakh Eighty-Six Thousand
Four Hundred only)

Yes/ No

5Years

(To be filled by the

Bidder)
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3 The Bidder should have in the
last 3 (three) Financial Years
preceding the Bid Due Date -

Minimum average annual
turnover of Rs.4216000.00/-
Forty-Two Lakh Sixteen

Thousand Only)

The Bidder should have Profit
before Tax any of the financial

6 year should be positive during
immediately preceding 3 financial
years.

8

Authorities.

in last 5 (five) financial years.

FY -2019-20
FY - 2020-21
FY -2021-22

Avg.

FY

Total

The Bidder should be registered with the Goods and Services Tax

The Bidder should not have been blacklisted/ banned/ declared
ineligible for corrupt and fraudulent practices by the Government of
India/ any State Government/ Government Agency and Supreme
court and contracts have been terminated/ foreclosed by any
company / department due to non- fulfilment of Contractual obligation
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10.4. Form 4: Work Experience

The following format shall be used for statement of experience of Bidder:

S. | Similar Contract Award Employer’ Role in contract Ifin Completio Value of

N | Contract Identificatio date S Name, JV/consortiu n cost similar

. descriptio n Number & address, Individua | JV/ ] m then % work in
n Completio telephone | Consortiu participation complete

n date number, e- m d work
mail etc

1

2

3

4

Add required number of rows

Authorized signatory

Name:

Date:

Name of the Bidder with seal
NOTE:

1.

Only the value of contract as executed by the applicant/member in his own name should be
indicated. Where a work is undertaken by a group, only that portion of the contract which is
undertaken by the concerned applicant/member should be indicated and the remaining done by
the other members of the group be excluded. This is to be substantiated with documentary
evidence (Experience Certificate/Work Completion Certificate on Client’s Letter Head will only be
considered) which clearly mentioned the amount for the “Procurement, Stacking & Leading out
65MM Ballast”.

The tenderer shall upload details of work executed by them in the prescribed format for the works
to be considered for qualification of work experience criteria. Documentary proof such as
completion certificates from the client clearly indicating the nature/scope of work, actual completion
cost and actual date of completion for such work should be uploaded. In case work is executed for
private client documentary proof such as copy of work order, Bill of quantities, Bill wise details of
payment received certified by CA, TDS certificates for all the payments received, copy of final/ last
bill paid by the client should be uploaded. The offers submitted without this documentary proof will
not be evaluated.

Value of successfully completed portion of any ongoing work up to the last day of the previous
month of tender submission will also be considered for qualification of work experience criteria.

For completed works, value of work done shall be updated to the last day of the previous month of
tender submission price level assuming 5% inflation for Indian Rupees every year and 2% for
foreign currency portions per year. The exchange rate of foreign currency shall be applicable 28
days before the submission date of tender.

In case of joint venture / Consortium, full value of the work, if done by the same joint venture shall
be considered. However, if the qualifying work(s) were done by them in JV/Consortium having
different constituents, then the value of work as per their percentage participation in such
JV/Consortium shall be considered. This is to be substantiated with documentary evidence.

If the above work(s) comprise(s) other works also, then client’s certificate clearly indicating the
amount of work done in respect of the “similar work” shall be furnished by the tenderer in support
of work experience along-with their tender submissions.

Page 59 of 78




“RFP for Procurement, Stacking & Leading out 656MM Ballast at Depot N-GN Metro Corridor,

Sector-34, Greater Noida”
10.5. Form 5: Financial Capability Details

Bidder should submit their financial details as per the following:

This is to certify that the Average Annual Turnover and Profitability of
A = IS .
having registered office
£ ) PR , as applicable, is
as below:
S. No. | Financial year Name of the Bidder Turnover from Similar Work
1. 2021-22
2. 2020-21
3. 2019-20
Average Annual
Turnover
S. No. | Financial year Name of the Bidder Profitability

Certificate of the Chartered Accountants/Statutory Auditors

Based on Audited Accounts and other relevant documents of

information pertaining to FY 2019-20, 2020-21 and FY 2021-2022 is correct.

Signature and Seal of
Chartered Accountants/Statutory Auditors
(With membership no. & UDIN No.

Authorised Signatory

(Name & Designation of Authorised Signatory)

Chartered Accountants/ Statutory Auditors,

(Name of Bidder), we M/s.

certify that the above
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In case the Financial Statements for the latest financial year are not audited and therefore the Bidder
cannot make it available, the Bidder shall give an undertaking to this effect and the statutory
auditor/charted accountant shall certify the same. In such a case, the Bidder shall provide the Audited
Financial Statements for 2 (two) years preceding the year for which the Audited Financial Statement is not
being provided. Also, pertaining to latest financial year, the bidder shall submit an affidavit certifyingthat
“The Annual Accounts have not been audited so far. We are submitting the CA certified provisional
accounts, which shall be substantiated by the Audited Accounts, when prepared.”

NOTE:

1. All such documents reflect the financial data of the bidder and not that of sister or parent company.

2. The financial data in above prescribed format shall be certified by CA/ Company Auditor under his
signature and stamp in original along with membership no.&UDIN no.

3. The Bidder shall provide the audited annual financial statements as required.
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10.6. Form 6: Memorandum

Name of Work: Procurement, Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor,
Sector-34, Greater Noida.

I/'We agree to keep the quoted rate open for acceptance for 180 days from the due date of submission
thereof and not make any modification in its terms and conditions.

I/We hereby declare that I/We shall treat the quotation documents, drawings and other records
connected with the works as secret/ confidential documents and shall not communicate information
derived there from to any person other than the information in any manner prejudicial to the safety of
NMRC.

Signature of the bidder with seal
Dated:

Witness:
Address:

Occupation:

Note: To be signed by the Bidder.
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10.7. Form 7: Undertaking

Name of Work: Procurement, Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor,
Sector-34, Greater Noida.

| confirm that We (Tenderer),

a.

Have not been banned /declared ineligible for corrupt and fraudulent practices by any
government/government-undertaking/ semi-government/ govt.-controlled institutions, any
court of law having jurisdiction in India for the past 5 (five) years.

Do not have any pending litigation & non-performing contracts during last 5 (five) years.
Further, has not been barred by any government/government-undertaking/ semi-
government/ govt.-controlled institutions

Have not abandoned any work in last 5 (five) years.

Have not delayed in similar work completion during orders executed in last 5 (five) years.
Do not ever been terminated due to poor performance.

Have not suffered Bankruptcy/ insolvency in last 5 (five) years.

Have not been blacklisted/debarred by any organization.

Have not been be involved in any illegal activity and/or has not been charge sheeted for any
criminal act during the last 5 (five) years.

Have not submitted any misleading information in the Bid.

Are financially sound to perform the work.

Authorized signatory

Name:

Date:

Name of the Bidder with seal
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10.8. Form 8: Power of Attorney

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of
execution.)

Power of Attorney to be provided by the Bidding Company in favour of its representative as
evidence of authorized signatory’s authority.

Know all men by these presents, We..........ccccoiiriiiciicnece e (name and address of the
registered office of the Bidding Company) do hereby constitute, appoint and authorize
MIEJIMIS L. (name and residential address) who is presently

employed with us and holding the position of , as our Attorney to do in our name and our behalf all
or any of the acts, deeds or things necessary or incidental to submission of our Bid for Procurement,
Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor, Sector-34, Greater Noida. in
response to the RFP Document dated issued by Noida Metro Rail Corporation (“NMRC” or “the
Corporation”),

including signing and submission of the Bid and all other documents related to the Bid, including but not
limited to undertakings, letters, certificates, acceptances, clarifications, guarantees or any other
document which the Corporation may require us to submit. The aforesaid Attorney is further authorized
for making representations to the NMRC or any other authority, and providing information / responses to
the NMRC, representing us in all matters before the NMRC, and generally dealing with the Corporation in
all matters in connection with our Bid till the completion of the bidding process as per the terms of the
RFP Document and further till the Contract is entered into with the NMRC and thereafter till the expiry of
the Contract.

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this Power of
Attorney and that all acts, deeds and things done by our aforesaid attorney shall be binding on us and
shall always be deemed to have been done by us.

All the terms used herein but not defined shall have the meaning ascribed to such terms under the RFP
Document.

Signed by the within named
........................................... [Insert the name of the executant company]
through the hand of

[\ 1 o

duly authorized by the Board to issue such Power of
Attorney Dated this ......cccoooeeiiiiniiet day of .........
Accepted

Signature of Attorney

(Name, designation and address of the Attorney)
Attested

(Signature of the executant)
(Name, designation and address of the executant)

Signature and stamp of Notary of the place of execution

Common seal of.........cccecvvvenne has been affixed in my/our presence pursuant to Board of Director’s
Resolution dated......
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WITNESS

(Signature)
Name .

Designation..........ccvvveeveenee

2 e
(Signature)
Name ..
Designation...........coonenens
Notes:

(1) The mode of execution of the power of attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executants and the same
should be under common seal of the executants affixed in accordance with the applicable
procedure. Further, the person whose signatures are to be provided on the power of attorney
shall be duly authorized by the executants(s) in this regard.

(2) In the event, power of attorney has been executed outside India, the same needs to be duly
notarized by a notary public of the jurisdiction where it is executed.

(3) Also, wherever required, the executants(s) should submit for verification the extract of the charter

documents and documents such as a board resolution / power of attorney, in favour of the person
executing this power of attorney for delegation of power hereunder on behalf of the executant(s).
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Form 9: Bid Capacity Information

at Depot N-GN Metro

Corridor,

Name and Name of Contract Value of Date of Expect Delay if Value of
brief client with | Value In balance Completion | ed any, with | work to be
particulars telephone | Rupees work yetto | as per Compl reason done
of contract number Equivalent | be donein | Contract etion during next
(Clearly and fax (Give only | Rupee Agreement | Date 36 months
indicate the | number the value equivalent with effect
part of the of work as on last from the
work assigned to | day of first day of
assigned to the the the month
the applicant(s) | previous of tender
applicant(s)) month of submission
tender
submission
Total
S.No. Financial year Total Value of Works done
as per audited financial
statements

il

2

3

Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting

calculation)
A=Rs. ....
N=..
B=Rs. ...

Assessed available bid capacity = 2*A*N - B
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Certificate of the Chartered Accountants / Company Auditor

We, M/s , Chartered Accountants/ Company Auditors, certify that

theabove information is correct.

Name of Chartered Accountants / Company Auditor

Signature and Seal of Chartered Accountants/ Company Auditor

Membership Number& UDIN No. of Chartered Accountants/ Company Auditor

Authorised Signatory
(Name & Designation of Authorised Signatory)

NOTE:

1. The financial data in above prescribed format shall be certified by Chartered Accountant/ Company
Auditor in original under his signature &stamp along with audited financial statements.

2. Value of existing commitments for on-going works during period of 36 months w.e.f. from the first day
of the month of tender submission has to be uploaded by the tenderer in Form. These data shall be
certified by the Chartered Accountant with his stamp and signature in original with membership
number.
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10.10. Form 10: Saleable Form for Tender Document

Job |

The required fee of tender form has been deposited in Bank A/c No.
RTGS/NEFT and the scanned copy of UTR receipt with Transaction Id is being enclosed with E-tender documents. If
the copy of UTR receipt is not uploaded with the E-tender the tender shall be rejected.

DETAILS OF ERNEST MONEY ATTACHED

The required amount of Earnest money has been deposited in Bank A/c No.

RTGS/NEFT and the scanned copy of UTR receipt with transaction Id is being enclosed with E-tender

documents. If the copy of UTR receipt is not uploaded with the E-tender the tendershall be rejected.

BIDDER
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10.11. Form 11: Declaration of Refund of Earnest Money

Noida Metro Rail Corporation (NMRC) Limited
Block-IIl, 3 Floor,

Ganga Shopping Complex, Sector-29, Noida -201301,
District Gautam Budh Nagar, Uttar Pradesh, India

1 Bidder Name

2 Bidder Address

3 Bank Name

4 Bank Branch

5 AlcNo HEEEEEEEEEEEEEEEEEEEEEEEN

6 IFSCCode PP PP PP

7 PANNo. PP Pl
8  Tin/TAN No. HEEEEEEEEEEEEEEEEEEEEEEEEEN
9 GSTNo. HEEEEEEEEEEEEEEEEEEEEEEEn
10 Phone No. PP PP PPl

11 Mobile No. (It rrrrr PP PP PPy

12 Email-id PP PP PP
13 Typeofaccount | | | [ [ [ [ [ [ [ ][] T[T ITI]TT]]
14 pPatyUniqueid | [ [ [ [ [ [ [ ][] [T ]TT[]T]T[TT]]

The above provided information is true to the best of my knowledge.

Date: Signature with Stamp/Seal
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12. Form 12: Undertaking pertaining to Personnel

¢ We confirm to deploy Project Personnel required to achieve progress of work as per approved construction
of work program and conditions mentioned in the tender document.

¢ We confirm to deploy man power requirement of SHE Organization as required under Conditions of contract
on Safety and Health for civil works of O&M wing and confirm to deploy man power over and above the
minimum numbers, if the work requires.

e The contractor shall deploy resources as per the mentioned minimum requirement in the tender and also
confirm to deploy manpower over and above the minimum numbers indicated above, if the work requires
So.

e These minimum resources are as per the requirements of the various activities at different stages of works.
All resources need not to be mobilised simultaneously, resources as per the requirement of various stages
of works shall be mobilised in accordance with the instructions of the Engineer. The decision of the
Engineer shall be final and bonding.

e The performance of project personal deployed will be evaluated periodically by Employer during the
contract period. In case the performance of any of the personnel is not satisfactory, the contractor shall
replace them with good personnel immediately as per the directions of the Engineer.

Date: Signature with Stamp/Seal
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Form 13: Resources proposed for the O&M - Plant & Equipment

Date:

We hereby confirm to deploy the minimum resources as per mentioned minimum requirement in the
tender document.

We further confirm that we shall only mobilize “Truck Transmission type” Pick and Carry Hydra Crane -
2nd Generation models, wherever Hydra Cranes will be required.

We confirm that the age of the following Construction Plant & Machinery has been restricted by NMRC

as given below. If any of this machinery is used by us at the site, the machinery shall abide by the
following age restrictions:

i issi No. of Equipment
S.No | Construction Plant & Machinery Maximum Permissible quip

Age
1
1 Mobile Crawler Cranes 10 years
, 1
2 Man lifter 5 years
1
3 Mobile Tyre Mounted Hydraulic Cranes 10 years

According to

All other plant and machinery like
requirement of site

transit mixers, trailers, Dumpers, Boom
4 Placer, Excavators, Pressure vessel 10 years
including Air Compressors, Diesel

Generator Sets, and locomotives etc.

Note: These resources are for peak period of each activity. All plants and equipments need not to be
mobilized simultaneously, plants and equipment’s as required as per the progress of the work shall be
brought at site in advance as directed by the Engineer-in-Charge.

We confirm to deploy resources as per the above-mentioned minimum requirement and also confirm to
deploy plants & equipments over and above the minimum numbers indicated above, if the work requires
So.

Hiring of Cranes shall be as per approved by Engineer-in-Charge. Third party certification of cranes,
competency certification of the operators etc. would be required before grant of approval.

Signature with Stamp/Seal
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Form 14: Proposed Personnel

Affix self-
attested
photograph

NAME L e rra st raras
FATHER’S NAME R

DATE OF BIRTH ettt st raa i sra e
PERMANENT ADDRESS e
RESIDENTIAL ADDRESS e
MARITAL STATUS e
EDUCATIONAL QUALIFICATION P
TECHNICAL QUALIFICATION .
EXPERIENCE e
LANGUAGE KNOWN et eaarans
NATIONALITY L erererererereeererereresesasarasssrrrarararnna
CATEGORY et eaarans
DATE: i,

g I O SIGNATURE

(To be filled by contractor)
Attested by authorised person:

Note: A staffing schedule containing the names, qualifications, professional experience and corporate affiliation
of all proposed management personnel (above the level of shift supervisor) and specialists for this work. The
submission shall include a provisional management structure and organisation chart showing areas of
responsibility, relative seniorities and lines of reporting. The proposed staffing plan shall be in conformity with the
“Clause 4.3 — Personnel” of tender document.
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Form 15: Obligation/ Compliance to be ensured by Contractor

Sl. No. Iltems Compliance of Contractor
(To be filled by contractor)
Yes No
1 License for employing contract labour
Compliance of minimum wages Act by payment of wage on
7th of every month through Bank or in the presence of
2 nominated representative of employer
(NMRC Supervisor/manager)
3(a) Compliance of provision of ESI & EPF Act
Ensure treatment in ESI hospital in case of accident/injuries
3 (b) suffered in performance of work and compensation under
ESI Act.
Send Accident report to Regional Labour Commissioner
4 (RLC) & ESI authorities.
Observance of working hours, weekly rest and overtime
5 payments as per minimum wages Act-1948.

Note: - A Non- filling or “No” by contractor will lead to non-eligibility for contractor in further tendering process.

S.N Description Reference Requirement
Clause
i Latest “date for commencement® of | Clause 8.1 of | Date given in NOA or Employer’s Notice to Proceed
the Works the GCC

(i) 0.015% of contract price per day of delay in
completion of whole work.

i | Liquidated Damages C'aﬁs‘z}%g of | (i) Total maximum limit of LD including sums payable

the by the employer to designated contractors is 15% as

mentioned in GCC.
All of the contractor’s employees shall have to be

Clause 15.4 of .

ii | Insurance for workers/ employees the GCC covered under ES| and ECA as per Special
conditions of contract.

Insurance cover for Contractor’s Clause 15 of
iv | All Risk and other requirements as 100% of the Total Contract Price.
A the GCC
specified in the GCC
Clause 15.3 of - - .
. INR 0.75 million for any one incident, with no. of
v | Amount of Third-Party Insurance the GCC incidents unlimited.
.| Period in which all insurances have | Clause 15.5 of Within 1 week fr?m the "date of
vi commencement

to be affected

the GCC

Signature of authorized signatory of Tenderer
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Form16: Proforma for Clarifications / Amendments on the RFP

Sl.

No.

Document

Clause No.
and Existing
Provision

Clarification
required

Suggested Text
for the
Amendment

Rationale for the
Clarification or
Amendment

Authorized signatory
Name:

Date:

Name of the Bidder with seal

Page 74 of 78




“RFP for Procurement, Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor, Sector-34,
Greater Noida”

10.17. Form 17: Bid Offer/ BOQ (Format)

To,

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

THIS FORM IS NOT TO BE FILLED. THE BIDDERS ARE REQUIRED TO FILL THE FINANCIAL PROPOSAL IN
XLS FORMAT AFTER DOWNLOADING THE FORM FROM THE E-PROCUREMENT WEBSITE FOR THIS
TENDER DOCUMENT.

Sub: RFP For Procurement, Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor, Sector-
34, Greater Noida.

Dear Sir,

I/'we have read and examined the RFP document, general terms and conditions for the work.

I/'we hereby quote the following Total price for services in rupees for providing Procurement, Stacking & Leading

out 65MM Ballast Depot N-GN Metro Corridor, Sector-34, Greater Noida for a period of 1 year, payable by

NMRC

BOQ:
Estimate of 65MM stone ballast procurement/stacking and leading out
Sr.
N:) Description of works No. of Quantity Units Rate Amount

Supplying 65 mm stone ballast as
per RDSO specification IRS-GE
JUNE-2004 and stacking of the

1 same for measurement in depot 1000 cum 2404 2404000.00
N-GN corridor as per direction of
engineer in-charge at depot, N-
GN Corridor
Leading & Spreading and
Dressing/Boxing of Ballast as per

2 LWR profile in ballasted track 1000 cum 1812 1812000.00
with all lift and leading in depot
yard N-GN Corridor

Total Figure 4216000.00
Forty-Two Lakh
Total in words Sixteen Thousand
Only/-
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Please Note:

1)

2)
3)

4)
5)

6)
7)

8)

The Bidder with the lowest quoted cost for Development of Sports Complex in Depot of Noida-Greater
Noida Corridor in the financial quoted (L1 bidder) shall be selected for the award of contract.

The Bidder shall be required to quote the percentage in the BOQ.

It will be deemed to include Duties, Taxes, GST Octroi, Royalty etc. cost of all plants, labour, supervision,
materials, transport, all temporary works, erection, maintenance, utility identification, contractor’s profit
and establishment/overheads, together with preparation of design and drawings, all general risks,
insurance liabilities, compliance of labour laws and obligations set out or implied in the contracts.

The work executed against the BOQ items in would be paid on measurement basis.

The Contractor may raise their “On Account” payments on monthly basis as per the status of work on the
last day of the respective month.

The financial Bid submitted is unconditional and fulfils all the requirements of the TOR.

We have completely read and understood the Bid Document. The Financial Tender submitted is
unconditional and fulfils all the requirements of the Tender Document.

Our Financial Proposal shall be binding upon us subject to the modifications resulting from contract
negotiations, up to expiration of the validity period of the Proposal. We understand you are not bound to
accept any Proposal you receive.

Signature and Name of the Authorized Person

NAME OF THE BIDDER AND SEAL

Page 76 of 78



“RFP for Procurement, Stacking & Leading out 65MM Ballast at Depot N-GN Metro Corridor, Sector-34,
Greater Noida”

10.18. Form 18: Bid Details

The following list is intended to help the tenderers in submitting offer which are complete. An incomplete offer is
liable to be rejected. Tenderers are advised to go through the list carefully and take necessary action.

S.No. | Particulars Attached Page no.
Yes / No / Not (Mandatory)
Applicable

1 Bid Processing Fees

2 Earnest Money Deposit

3 Error! Reference source not found.

4 Error! Reference source not found.

5 Error! Reference source not found.

6 Error! Reference source not found.

7 Error! Reference source not found.

8 Error! Reference source not found.

9 Error! Reference source not found.

10 Error! Reference source not found.

11 Form 9: Bid Capacity Information

12 Error! Reference source not found.

13 Error! Reference source not found.

14 Error! Reference source not found.

15 Form 13: Resources proposed for the O&M -
Plant & Equipment

16 Form 14: Proposed Personnel

17 Form 15: Obligation/ Compliance to be ensured
by Contractor

18 Error! Reference source not found.

19 Form 17: Bid Offer/ BOQ

20 Form 18: Undertaking as per clause 4.1b of RFP

21 Form 19: Undertaking as per clause 4.12 of RFP

22 Form 20: List of the Goods, Works & Services
Tentatively Proposed to be offered with Local
Value Addition

23 Form 21: Bid Details

24 Statutory proof of existence as the legal entity

25 PAN certificate as per legal entity

26 A copy of the Audited balance sheets and Profit
and Loss Statements for the last 3 (three)
financial years

27 Self-attested copy of ITR

28 Copy of GST registration certificate, EPF, ESI

29 Any other document asked by the Employer if

submitted, specify the documents

Or

Any other document which the Tenderer
considers relevant
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