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Disclaimer 

This Request for Proposal (RFP) Document (or “E-Tender” or “E-Bid”) for “Shifting of walkway and E-

Rickshaw pathway for commuters between Metro Station Sec-51 to Metro Station Sec-52.” contains brief 

information about the scope of work and selection process for the Bidder (‘the Contractor” or “the 

Tenderer”).  The purpose of the Document is to provide the Bidders with information to assist the 

formulation of their Bidding Documents. This tender documents includes Volume-1 RFP, Volume-2 GCC,  

Volume-3 BOQ(xls format) and  Volume -4 SHE manual   

 

While all efforts have been made to ensure the accuracy of information contained in this RFP Document, 

this Document does not purport to contain all the information required by the Bidders. The Bidders should 

conduct their own independent assessment, investigations and analysis and should check the reliability, 

accuracy and completeness of the information at their end and obtain independent advice from relevant 

sources as required before submission of their Bid/s. Noida Metro Rail Corporation Ltd. (“NMRC” or “the 

Corporation” or “the Employer”) or any of its employees or advisors shall incur no liability under any law, 

statute, rules or regulations as to the accuracy or completeness of the RFP Document. 

 

NMRC reserves the right to change any or all conditions/information set in this RFP Document by way of 

revision, deletion, updating or annulment through issuance of appropriate addendum as NMRC may 

deem fit without assigning any reason thereof. 

  

NMRC reserves the right to accept or reject any or all Bids without giving any reasons thereof. NMRC will 

not entertain or be liable for any claim for costs and expenses in relation to the preparation of the Bid/s to 

be submitted in terms of this RFP Document. 



RFP for Shifting of walkway and E-Rickshaw pathway for commuters between Metro Station Sec-51 to 

Metro Station Sec-52. 

Page 3 of 98 
 

 

 

Glossary 
a) “Addendum / Amendment” means any written amendment / addendum /corrigendum to this RFP, 

from time to time issued by NMRC to the prospective bidders 

b) “Agreement” means the Contract Agreement to be executed between NMRC and the Selected 

Bidder 

c) “Applicable Laws” means all the laws including local, state, national or other laws, brought into 

force and effect by Govt. of India, State Governments, local bodies, statutory agencies and any other, 

and rules / regulations / notifications issued by them from time to time. It also include judgments, 

decrees, injunctions, writs and orders of any court or judicial authority as may be in force and effected 

from time to time 

d) “Bidder” or “Tenderer” means any entity which is a sole proprietorship firm, a partnership firm or a 

company, in title and assigns which is submitting its bid pursuant to RFP Documents 

e) “Bid Due Date” means Bid Submission end date and time given in the E-tender 

f) “Earnest Money Deposit (EMD)” means the refundable amount to be submitted by the Bidder along 

with RFP documents to NMRC 

g) ““NMRC” means Noida Metro Rail Corporation Limited (or “Corporation” or “Employer”) 

h) “Party” means Contractor or Corporation (together they are called “Parties”) 

i) “Performance Bank Guarantee/ Security Deposit” means interest free amount to be deposited by 

the Contractor with NMRC as per terms and conditions of Contract Agreement as a security against 

the performance of the Contract agreement 

j) “Permits” shall mean and include all applicable statutory, environmental or regulatory Contracts, 

authorization, permits, consents, approvals, registrations and franchises from concerned authorities 

k)  “Re. or Rs. or INR” means Indian Rupee  

l) “Revenue Operations Date (ROD)” means the date of operation of Metro 

m) “Selected Bidder” means the bidder who has been selected by NMRC, pursuant to the bidding 

process for award of Contract 

The words and expressions beginning with capital letters and defined in this document shall, unless 

repugnant to the context, have the meaning ascribed thereto hereinabove. 
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Data Sheet 

 

1 Name of the Bid 
RFP for Shifting of walkway and E-Rickshaw pathway for 

commuters between Metro Station Sec-51 to Metro Station Sec-

52. 

2 Approximate Cost of Work  INR 1.49 Crore (inclusive of all taxies & duties, GST etc.) 

3 Time-period of contract   2 Months 

4 Method of selection Cost Based Selection (Lowest –L1) 

5 Bid Processing Fee  

 
INR 23,600 (including GST) (Rupees Twenty Three Thousand 

Six Hundred only) through RTGS/NEFT only payable in favour of 

Noida Metro Rail Corporation Limited  

6 Ernest Money Deposit (EMD) 
INR 1.49 Lakh /- (Rupees One Lakh Fourty Nine Thousand only) 

7 Financial Bid to be submitted 

together with Technical Bid 

Yes 

8 Name of the Corporation’s official 

for addressing queries and 

clarifications 

GM (Technical) 

Noida Metro Rail Corporation,  

Block-III, 3rd Floor, Ganga Shopping Complex, 

Sector-29, Noida 201301 

Email: nmrcnoida@gmail.com 

Website:www.nmrcnoida.com, http://etender.up.nic.in 

9 Bid Validity Period 180 days 

10 Bid Language English   

11 Bid Currency INR 

12 Schedule of Bidding Process 

Head Key Dates 

Uploading of Bid 19/12/2020 

Pre-bid Meeting  24/12/2020, 11:00 hrs (IST) 

Last date of seeking clarification 28/12/2020, 18:00 hrs (IST) 

Last date of issuing amendment, if 

any 

01/01/2021 

Last Date of sale of tender 05/01/2021, 17:30 hrs (IST) 

Last Date of Bid Submission 05/01/2021, 18:00 hrs (IST) 

Date of Technical Bid Opening 06/01/2021, 11:00 hrs (IST) 

13 JV/Consortium to be allowed NO 

14 Account details  For Bid Processing Fee & EMD 

State Bank of India (04077) – Sector 18, Noida 

Gautam Budh Nagar, Uttar Pradesh -201301 

IFSC Code: SBIN0004077 

A/c No. 37707840592 

Noida Metro Rail Corporation Ltd. 

 

                                                                                                                                         

 

mailto:nmrcmanoj@gmail.com
http://etender.up.nic.in/
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1. Section 1: General Information 

1.1. Background 

a. Noida and Greater Noida are being developed as the satellite towns to New Delhi and more and 

more people from Delhi and other areas are shifting to these towns in search of fresh air, 

greenery and better infrastructure. There is a need of providing an efficient, reliable and 

comfortable transportation system for the population intending to settle in these towns and also 

the public coming to these areas for education, service and business. 

b. Noida Metro Rail Corporation is a Special Purpose Vehicle (SPV) formed by Noida and Greater 

Noida Authorities for planning and executing urban transport projects in Noida, Greater Noida 

regions. The Corporation desires to provide a world-class Public Transportation System with 

state-of-the-art technology. As such, the overarching criterion for setting up of the Corporation is 

to help create an efficient, safe, reliable, economical and affordable public transport system. 

c. An elevated metro line between Noida and Greater Noida is already in operation.  

d. NMRC invites E-Bids for selection of Contractor for Shifting of walkway and E-Rickshaw pathway 

for commuters between Metro Station Sec-51 to Metro Station Sec-52. 

e. In this regard, the Corporation now invites the interested Bidder/s to submit their proposals as per 

provisions of this RFP Document. 

f. NMRC will shortlist the Bidders on the basis of evaluation criteria mentioned in this RFP 

Document. On the basis of the minimum evaluation criteria, qualified Bidders will be shortlisted 

and financial proposal of only qualified Bidders will be opened. 

 

1.2. About Locations 

NMRC Sector 51 Metro station to DMRC Sector 52 Metro station. The Location map is in Appendix 1. 

 

1.3. Communication 

All communications should be addressed to - 

 

GM (Technical) 

Noida Metro Rail Corporation (NMRC) Limited 

Block-III, 3rd Floor, Ganga Shopping Complex, Sector-29, 

Noida -201301 

District Gautam Budh Nagar, Uttar Pradesh 

Email: nmrcnoida@gmail.com 
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2. Section 2: Terms of Reference 

2.1. Objective 

The objective of the contract is the Construction, shifting,  testing and commissioning  of the cart 

way and pathway works by the Contractor (including without limitation, the maintenance and 

removal of the Temporary Works) and the rectification of defects appearing in Permanent Works in 

the manner and to the standards and within the time stipulated by the Contract. In full recognition of 

this objective, and with full acceptance of the obligations, liabilities and risks which may be 

involved, the Contractor shall undertake the execution of the Works. 

2.2. General 

The Construction/Maintenance of the Permanent Works shall be done in accordance with section 

2: term of reference and BOQ and the other requirements of the Contract.  

2.2.1. The Construction/Maintenance Works shall be executed to the highest standards available using 

proven up-to-date good Engineering practices. The Specification shall in any case not specify 

standards which, in the Engineer's opinion, are less than or inferior to those described in the 

Technical Specifications contained in the Tender Documents.  

2.3. Scope of Works 

The contractor will execute the work. Contractor shall prepare the design & drawing/work 
method/bar chart for the approval of the NMRC as per requirement.  

2.3.1. The above mentioned work shall be carried out with contractors own material & labour as per the 

specification & drawing. 

2.3.2. The Brief scope of work is mentioned in DSR/BOQ and as per site requirement. 

 

The work under this contract shall consist of, but not limited to, all materials, labour, equipment’s, 

tools, plants and necessary machinery as required to completely execute any or/ and following 

works within NMRC premises/ scope:  

a.    Construction/shifting activities that arises as per DSR/BOQ/as per site shall constitute of 

following:  

 Civil activities like Utility shifting, Excavation work, Earth filling work, GSB laying work in the 
proposed  area of walkway and pathway between Sec-51 and Sec -52 Metro stations of 
Noida. 

 Reinforcement & RCC works in the pathway and cart way. 

 VDF concrete works in the pathway and cart way. 

 Dismantling and re-erection of structural steel shed of the pathway. 

 Paver tile works, including removal and re-fixing of existing tiles at site.  

 Re-fixing of MS grill. 

 Drainage work for the proposed site of pathway and cart way. 

 Shifting and erection of electrical poles and other electric items etc. 

 Brick work for drain, toe wall, and other supporting structure etc. 

 PCC work in E-cart way and walkway and underneath of other structure. 

 Drawings for the said scope of works will be provided by NMRC. 
 
  

b. Work related to upkeep of metros structures outside the area to be provided like column 

structure electrical cable & establishments etc.  

c. Works related to upkeep of metro parking roads, footpaths etc. in circulating area.  

d. Works related to upkeep and construction of drainage systems, rain water harvesting 

systems, bore wells etc.  
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e. Upkeep and routine maintenance of barricading related works of area to be provided for safety 

& security of commuters etc.  

f.  Any work required for enhancing passengers utilities / facilities etc.  

g. Any other miscellaneous items & new work related to DSR/BOQ & other as per instructions of 

NMRC engineer in charge.  

h. Design Process: that control, check and verify the accuracy, completeness and integration of 

the design shall be performed by certified personnel and in accordance with documented 

procedure that have the written consent of the Engineer.   

i. Special Processes: that control or verify quality shall be performed by certified personnel and 

in accordance with documented procedures that have the written consent of the Engineer;  

j. Inspection and Test: Inspection and testing instructions shall provide for reporting 

nonconformance’s or questionable conditions to the Engineer; Inspection shall occur at 

appropriate points in the installation sequence to ensure compliance with drawings, test 

specifications, process specifications, and quality standards. The Engineer shall designate, if 

necessary, inspection hold points into installation or inspection planning procedures; 

k. Receiving Inspection: These procedures shall be used to preclude the use of nonconforming 

materials and to ensure that only correct and accepted items are used and installed;  

l. Identification and Inspection Status: a system for identifying the progressive inspection status 

of equipment, materials, components, subassemblies, and assemblies as to their acceptance, 

rejection, or non-inspection shall be maintained;  

m. Method Statement : Contractor shall submit the method statement for the proposed scope of 

works( Construction of  pathway and cart way, dismantling and re erection of the walkway 

shed ); works will commence only after approval of method statement from NMRC.  

n. Handling, Storage, and Delivery: provide for adequate work, surveillance and inspection 

instructions.  

It is to be noted: 

a. The contractor shall plan & execute the work in such a way that the work proceeds smoothly 

to the satisfaction of engineer.  

b. The Contractor shall attend regular coordination meetings convened by the employer/engineer 

for interface and adhere to the decisions taken in the meeting.   

c. Access will be provided to the staff of the contractor appointed by employer for carrying out 

their works and bringing materials and Equipments at site. However, the security of materials 

and Equipments brought at the site will be the responsibility of the Contractor.  

d. The Contractor shall take all necessary precautions to ensure safety of the staff, adjoining 

structures, materials & equipments and the work in progress as per the directions of engineer-

in-charge.   

2.3.3.  In case of discrepancy among Standard codes of Practice, Technical Specifications and provision 

in sub-clause in this NIT, the order of precedence will be as below:  

a. Provision in NIT/BOQ 

b. Technical Specifications   

c. CPWD Specifications 

d. Standard Code of Practice 
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In case of discrepancy among Standard Codes of Practice, the order of precedence will be 

IRS, IRC, IS, BS, DIN.  

2.3.4. Specifications - CPWD Specifications / IS code are applicable.   

2.4. Tenure 

The tenure for services shall be for a period of 02 (Two) months. 

2.5. Interface Work 

In addition the Contractor shall be required to accommodate requirements of miscellaneous works 

as per interfacing requirements. The Contractor shall carry out necessary coordination’s with E&M 

Contractor for keeping provisions pertaining to Electrical utilities, all complete, for the scope of 

work. (Earthling and lighting protection wherever required.) 

2.6. Structures 

The Construction/Maintenance of structures will have to be planned in such a manner that they do 

not obstruct or interfere with existing roads/ railways and other utilities. Where work is required to 

be carried out at locations adjacent to such roads/ railways, utilities, structures, monuments etc. 

suitable safety and protection arrangements will have to be ensured for which nothing extra will be 

payable. It should be ensured that no damage is caused to any such element and Engineer/ 

Employer shall be indemnified against such damage at no extra cost. 

2.7. Reference to the Standard Codes of Practice 

All Standards, Technical Specifications and Codes of practice referred to shall be latest editions 

including all applicable official amendments and revisions. The Contractor shall make available at 

site all relevant Indian Standard Codes of practice and pavement Codes as applicable.  

Wherever Indian Standards do not cover some particular aspects of maintenance, relevant British, 

German Standards will be referred to. The Contractor shall make available at site such standard 

codes of practice.  

2.8. Dimensions 

2.8.1. As regards errors, omissions and discrepancies in Specifications and Drawings, relevant clause of 

Special Conditions of Contract will apply.  

2.8.2. The Contract shall utilise the SI system of units. Codes and Standards in imperial units shall not 

be used unless the Engineer has given his consent.  

2.8.3. Conversion between metric units and imperial units shall be in accordance with the relevant Indian 

Standards.  

2.8.4. The levels, measurements and other information concerning the existing site as shown on the 

conceptual/ layout drawings are believed to be correct, but the Contractor should verify them for 

himself and also examine the nature of the ground as no claim or allowance whatsoever will be 

entertained on account of any errors or omissions in the levels or strata turning out different from 

what is shown on the drawings. 

2.9. Space for Temporary Office and Storage 

2.9.1. A suitable area of land shall be provided on temporary basis by NMRC free of cost on as is where 

basis for execution of work, subject to availability  

2.9.2.  This land shall be made good for such offsite activities as needed by the contractor at no extra 

cost to NMRC. The land shall be cleared from debris and all structures made by the contractor 

including, RCC footings and rafts etc. before handing over back to the Employer and final bill shall 

be released to the contractor after all debris from the site are removed. 
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2.10. Standards 

2.10.1. Equipment, materials and systems shall be designed, constructed and tested (3rd party testing) in 

accordance with the latest issue of International and/or National codes and standards.   

2.10.2. Reference to standards or to materials and equipment of a particular manufacturer shall be 

regarded as followed by the words “or equivalent”. The Contractor may propose alternative 

standard materials, or equipment that shall be equal to or better than those specified. If the 

Contractor for any reason proposes alternatives to or deviations from the specified standards, or 

desires to use materials or equipment not covered by the specified standards, the Contractor shall 

apply for the consent of the Engineer. The Contractor shall state the exact nature of the change, 

the reason for making the change and relevant specifications of the materials and equipment in 

the English language. The decision of the Engineer in the matter of quality will be final.  

2.10.3. The Contractor shall establish and maintain a Quality Assurance System to these design and 

maintenance procedures and the interfaces between them. This Quality Assurance system shall 

be applied without prejudice to, or without in any way limiting, any Quality Assurance Systems that 

the Contractor already maintains. 

2.11. Site Information 

2.11.1. The project site is located at sec-51 Metro station of Noida-Greater Corridor. 

2.11.2. The Contractor shall plan his works keeping in view restriction of approach and availability of 

space and time. 

2.11.3. Climatic Conditions – Noida-Greater Noida experiences extreme climatic conditions and tenderers 

must acquaint themselves about the same before submitting the tender. The Employer shall in no 

way be responsible on this account. 

2.12. Contractor’s Superintendence 

2.12.1. The Contractor shall submit a Staff Organization Plan in accordance with the GCC. This plan shall 

be updated and resubmitted whenever there are changes to the staff. The plan shall show the 

management structure and state clearly the duties, responsibilities and authority of each staff 

member.  

The design of the Permanent/temporary works shall be undertaken by a designer (the designer) 

who has experience in the design of temporary works. During execution of work, if at any stage 

the performance is not found satisfactory, the contractor shall change with prior permission of 

NMRC. The designer will certify the temporary works design and as built drawings, if this work is 

to be carried out by others and he will do regular inspection of the works to confirm that the 

construction complies with the intent of the design. 

2.12.2. The site agent and his associates/supervisors shall have experience and qualification appropriate 

to the type and magnitude of the Works. Full details shall be submitted of the qualifications and 

experience of all proposed staff to the Engineer for his approval. 

2.13. Use of Site 

2.13.1. The Site or Contractor's Equipment shall not be used by the Contractor for any purpose other than 

for carrying out the Works in the scope of this contract, except that, with the consent in writing of 

the Engineer, the Site or Contractor's Equipment such as batching and mixing plants for concrete 

and bituminous materials may be used for the work in connection with other contracts under the 

Employer.  

2.13.2.  The location and size of each stockpile of materials, including excavated materials, within the Site 

shall be as permitted by the Engineer. Stockpiles shall be maintained at all times in a stable 

condition.  
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2.13.3.  Entry to and exit from the Site shall be controlled and shall be only available at the locations for 

which the Engineer has given his consent.  

2.14. Access to the Site 

2.14.1. The Contractor shall make its own arrangements, subject to the consent of the Engineer, for any 

further access required to the Site.  

2.14.2.  In addition, the Contractor shall ensure that access to every portion of the Site is continually  

available to the Employer and Engineer.  

2.15. Barricades and Signboards 

2.15.1. The Contractor shall erect barricades as per requirement & wherever necessary around its areas 

of operations to prevent entry by unauthorized persons to his Works Areas. No work shall be 

commenced in any Works Area until the Engineer has been satisfied that the barricades installed 

by the Contractor are sufficient to prevent, within reason, unauthorized entry.   

2.15.2.  Barricades shall be maintained in clean and good order by the Contractor until the completion of 

the Works.  

2.15.3. All Barricades installed by the Contractor shall be removed by the Contractor upon the completion 

of the Works, unless otherwise directed by the Engineer.  

2.15.4.  Barricades can be reused after removing from one place to other locations/ sites provided they 

are in good condition and approved by Engineer.  

2.15.5.  Damage/worn-out barricades shall be replaced by contractor within 24 hours. Engineer’s decision 

regarding need for replacement shall be final and binding and if no action is taken by contractor, 

the Engineer may get it repaired through other agency and the cost of any repairs will be deducted 

by the Engineer from any payment due to the Contractor. 

2.16. Clearance of Site 

 All Temporary Works which are not to remain on the Site after the completion of the Works shall 

be removed prior to completion of the Works or at other times instructed by the Engineer. The Site 

shall be cleared and reinstated to the lines and levels and to the same condition as existed before 

the Works started except as otherwise stated in the Contract.  

2.17. Survey of Site and Investigations 

 The datum used for the Contract shall be Mean Sea Level Datum.  
  

2.17.1. The Contractor shall execute the survey of the site proposed for the cartway and walkway works 

and suggest NMRC, if any constraints in executing the drawings provided.  

2.18. Safety, Health and Environmental Requirements 

 The Contractor shall comply with in the conditions stipulated in the Conditions of contracts on 
Safety, Health & Environment (SHE) of NMRC,  

2.18.1. Use of “Tractor Transmission type” Pick and Carry Hydra crane:-  

 “Tractor Transmission type” Pick and Carry Hydra Crane – 1st Generation model is prohibited at 
NMRC works. Contractor shall mobilize “Truck Transmission type” Pick and Carry Hydra Crane – 
2nd Generation model or higher version.  

2.18.2. Other Safety Measures - Standby Equipment 

 The Contractor shall provide adequate stand-by equipment to ensure the safety of personnel, the 
Works and the public.  
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2.19. Technology Transfer 

The Contractor shall ensure that all local contractors and sub-contractors engaged in the works 
are given training, guidance and the necessary opportunity for transfer of technology in various 
areas of maintenance such as instrumentation, safety, quality assurance, viaduct and station etc.  

2.20. Care of the Works 

a. Unless otherwise permitted by the Engineer all work shall be carried out in dry conditions.  

b.  The works, including materials for use in the works, shall be protected from damage due to 

water. Water on the Site and water entering the Site shall be promptly removed by temporary 

drainage or pumping systems or by other methods capable of keeping the Works free of water. 

Silt and debris shall be removed by traps before the water is discharged and shall be disposed 

of at a location or locations to which the Engineer has given his consent.  

c.  The discharge points of the temporary systems shall be as per the consent of the Engineer. 

The Contractor shall make all arrangements with and obtain the necessary approval from the 

relevant authorities for discharging water to drains watercourses etc. The relevant work shall 

not be commenced until the approved arrangements for disposal of the water have been 

implemented.  

d.  The methods used for keeping the Works free of water shall be such that settlement of, or 

damage to, new and existing structures do not occur.  

e.  Measures shall be taken to prevent flotation of new and existing structures.  

2.21. Protection of the Works from Weather 

2.21.1. Work shall not be carried out in weather conditions that may adversely affect the Works unless 

proper protection is provided to the satisfaction of the Engineer.  

2.21.2. Permanent Works, including materials for such Works, shall be protected from exposures of 

weather conditions that may adversely affect such Permanent Works or materials.  

2.21.3. During maintenance of the Works storm restraint systems shall be provided where appropriate. 

These systems shall ensure the security of the partially completed and ongoing stages of 

maintenance and in all weather conditions. Such storm restraint systems shall be installed as 

soon as practicable and shall be compatible with the right of way, or other access around or 

through- out the Site.  

2.21.4. The Contractor shall at all times, make programme and order progress of the work and make all 

protective arrangements such that the Works can be made safe in the event of storms.  

2.21.5. The finished works shall be protected from any damage that could arise from any activities on the 

adjacent site/ works.  

2.22. Damage and Interference 

a. Work shall be carried out in such a manner that there is no damage to or interference with:  

 (i) watercourses or drainage systems; (ii) utilities; (iii) structures (including foundations), roads, 

including street furniture, or other properties; (iv) public  or private vehicular  or pedestrian 

access; (v) monuments, trees, graves or burial grounds other than to the extent that is 

necessary for them to be removed or diverted to permit the execution of the Works. Heritage 

structures shall not be damaged or disfigured on any account. The Contractor shall inform the 

Engineer as soon as practicable of any items which are not stated in the Contract to be 

removed or diverted but which the Contractor considers need to be removed or diverted to 

enable the Works to be carried out. Such items shall not be removed or diverted until the 

consent of the Engineer to such removal or diversion has been obtained.  
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b.  Items which are damaged or interfered with as a result of the Works and items which are 

removed to enable work to be carried out shall be reinstated to the satisfaction of the Engineer 

and to at least the same condition as existed before the work started. Any claims by Utility 

Agencies due to damage of utilities by the Contractor shall be borne by the Contractor.  

c.  The Contractor shall immediately inform the Engineer of any damage to structures, roads or 

other properties.  

d.  The Contractor shall take all necessary precautions to protect the structures or works being 

carried out by others adjacent to and, for the time being, within the Site from the effects of 

vibrations, undermining and any other earth movements or the diversion of water flow arising 

from its work.  

2.23. Site Establishment - Latrines and Washplaces 

2.23.1. The Contractor shall provide latrines and wash places for the use of its personnel and all persons 

who will be on the Site. The size and disposition of latrines and wash places shall accord with the 

numbers and dispositions of persons entitled to be on the Site, which may necessitate their 

location on structures and, where necessary there shall be separate facilities for males and 

females. The capacities and layout shall be subject to approval of the Engineer. The Contractor 

shall arrange regular disposal of effluent and sludge in a manner that shall be in accordance with 

local laws/ regulations.  

2.23.2.  The Contractor shall be responsible for maintaining all latrines and wash places on the Site in a 

clean and sanitary condition and for ensuring that they do not pose a nuisance or a health threat. 

The Contractor shall also take such steps and make such provisions as may be necessary or 

directed by the Engineer to ensure that vermin, mosquito breeding etc. are at all times controlled.  

2.24. Quality Assurance 

2.24.1. The Contractor shall establish and maintain a Quality Assurance System. This Quality Assurance 

system shall be applied without prejudice to, or without in any way limiting, any Quality 

Assurance Systems that the Contractor already maintains.  

2.25. Testing 

2.25.1. The Contractor shall provide and perform all forms of testing procedures applicable to the Works 

and various components and the interfacing of the Works with the other Contract works and shall 

conduct all necessary factory, site and acceptance tests.   

2.25.2. All testing procedures shall be submitted at least thirty (30) days prior to conducting any Test. 

The Testing procedures shall show unambiguously the extent of testing covered by each 

submission, the method of testing, the Acceptance Criteria, the relevant drawing (or modification) 

status and the location.  

2.25.3. The testing Procedures shall be submitted, as required, by the Contractor during the duration of 

the contract to reflect changes in system design or the identification of additional testing 

requirements.   

2.25.4. All costs associated with the Testing shall be borne by the Contractor, unless otherwise 

specified, including the services of any specialised personnel or independent assessors. The 

Contractor shall also bear any expenses incurred due to resetting caused by defects or failure of 

equipment to meet the requirements of the Contract in the first instance.  

2.25.5. Unless agreed in writing by the Engineer, the personnel engaged on testing shall be independent 

of those directly engaged in the design or installation of the same equipment.  

2.25.6. All testing equipment shall carry an appropriate and valid calibration labels.  
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2.26. Batches, Samples and Specimens 

2.26.1. A batch of material is a specified quantity of the material that satisfies the specified conditions. If 

one of the specified conditions is that the material is delivered to the Site at the same time, then 

material delivered to the Site over a period of a few days may be considered as part of the same 

batch if in the opinion of the Engineer there is sufficient proof that the other specified conditions 

applying to the batch apply to all of the material delivered over the period.  

2.26.2. A sample is a specified quantity of material that is taken from a batch for testing and which 

consists of a specified amount, or a specified number of pieces or units, of the material.  

2.26.3. A specimen is the portion of a sample that is to be tested.  

2.27. Samples for testing 

2.27.1. Samples shall be of sufficient size and in accordance with relevant Standards to carry out all 

specified tests.  

2.27.2.  Samples taken on the Site shall be selected by, and taken in the presence of, the Engineer and 

shall be suitably marked for their identification. An identification marking system should be 

evolved at the start of works in consultation with the Engineer. Samples shall be protected, 

handled and stored in such a manner that they are not damaged or contaminated and such that 

the properties of the sample do not change.  

2.27.3. Samples shall be delivered by the Contractor, under the supervision of the Engineer, to the 

specified place of testing. Samples on which non-destructive tests have been carried out shall be 

collected from the place of testing after testing and delivered to the Site or other locations 

instructed by the Engineer.  

2.27.4.  Samples which have been tested may be incorporated in the Permanent Works provided that:  

the sample complies with the specified requirements; ii) the sample is not damaged; and iii) the 

sample is not required to be retained under any other provision of the Contract.  

2.27.5. Additional samples shall be provided for testing if in the opinion of the Engineer: material 

previously tested no longer complies with the specified requirements; or ii) material has been 

handled or stored in such a manner that it may not comply with the specified requirements.  

2.28. Conducting Testing 

2.28.1. The Contractor shall be responsible for all on-site and off-site testing and for all in-situ testing. All 

appropriate laboratory tests shall be carried out in the Contractor's laboratory, unless otherwise 

permitted or required by the Engineer. Where the laboratory is not appropriately equipped and/or 

staffed for some tests, or if agreed to by the Engineer, tests may be carried out in other 

laboratories provided that:  

  

 They are accredited for the relevant work to a standard acceptable to the Engineer; and  

 Particulars of the proposed laboratory are submitted to the Engineer for his consent. 

 In-situ tests shall be done in the presence of the Engineer.  
  

2.28.2. Equipment, apparatus and materials for in-situ tests and laboratory compliance tests carried out 

by the Contractor shall be provided by the Contractor. The equipment and apparatus shall be 

maintained by the Contractor and shall be calibrated before the testing starts and at regular 

intervals as permitted by the Engineer. The equipment, apparatus and materials for in the situ 

tests shall be removed by the Contractor as soon as practicable after the testing is complete.  

2.28.3.  The Contractor shall be entitled in all cases to attend the testing carried out in the Employer's or 

other laboratories, to inspect the calibration certificates of the testing machines and to undertake 

the testing on counterpart samples. Testing of such samples shall be undertaken in laboratories 
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complying with Clause above and particulars of the laboratory proposed shall be submitted to the 

Engineer for consent prior to the testing.  

2.28.4.  Attendance on tests, including that by the Engineer, Contractor and Designer, shall be as laid 

down in the Quality Assurance procedures. 

2.29. Compliance of Batch 

2.29.1. The results of tests on samples or specimens shall be considered to represent the whole batch 

from which the sample was taken.  

2.29.2.  A batch shall be considered as complying with the specified requirements for a material if the 

results of specific tests for of the specified properties comply with the specified requirements for 

the properties.  

2.29.3.  If additional tests are permitted or required by the Engineer but separate compliance criteria for 

the additional tests are not stated in the Contract, the Engineer shall determine if the batch 

complies with the specified requirements for the material on the basis of the results of all tests, 

including the additional tests, for every property. 

2.30. Records of Tests 

2.30.1. Records of in-situ tests and laboratory compliance tests carried out by the Contractor shall be 

kept by the Contractor on the Site and a report shall be submitted to the Engineer within seven 

(7) days, or such other time stated in the Contract or in the Quality Assurance Programme, after 

completion of each test. In addition to any other requirements, the report shall contain the 

following details:  

  

a. material or part of the Works tested;  

b. location of the batch from which the samples were taken or location of the part of the Works; 

c. place of testing;  

d. date and time of tests;  

e. weather conditions in the case of in-situ tests;  

f. technical personnel supervising or carrying out the tests;  

g. size and description of samples and specimens;  

h. method of sampling;  

i. properties tested;  

j. method of testing;  

k. readings and measurements taken during the tests;  

l. test results, including any calculations and graphs; 

m. specified acceptance criteria; and 

n. Other details stated in the Contract.  

2.30.2. Reports of tests shall be signed by the site agent or his assistant, or by another representative 

authorized by the Contractor.   

2.30.3. If requested, records of tests carried out by the Employer's staff or by the Engineer shall be given 

to the Contractor.  

2.31. Records 

2.31.1. As Built Drawings to be  produced by the Contractor - Drawings produced by the Contractor 

including drawings of site layouts, Temporary Works, etc. for submission to the Engineer shall 

generally be to ISO A1 size. The number of four hard copies to be submitted to the Engineer 

along with soft copy in CD, or as required by Engineer.  

2.31.2. Progress Photographs: 

a. The Contractor shall provide monthly progress photographs which have been properly recorded 

to show the progress of the works to the Engineer. The photographs shall be taken on locations 
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agreed with the Engineer to record the exact progress of the Works. Two sets of photographs 

shall be provided on CD ROM format with two sets of colour prints of 175 mm x 125 mm size.  

 

b. The Contractor shall ensure that no photography is permitted on the Site without the agreement/ 

permission of the Engineer. Contractor should be aware of the local regulations and conditions 
with regard to Photography in some “RESTRICTED AREA‟ in Noida.  

2.32. Materials 

2.32.1. Materials and goods for inclusion in the Permanent Works shall be new unless the Engineer has 

consented otherwise. Preference shall be given to local materials where available. Approved 

Manufacturers/Suppliers of few important items have been given in tender document. These 

materials shall be procured only for these manufacturers/Suppliers.  

2.32.2. Certificates of tests by manufacturers which are to be submitted to the Engineer shall be current 

and shall relate to the batch of material delivered to the Site. Certified true copies of certificates 

may be submitted if the original certificates could not be obtained from the manufacturer.  

2.32.3. Parts of materials which are to be assembled on the Site shall be marked to identify the different 

parts.  

2.32.4. Materials which are specified by means of trade or proprietary names may be substituted by 

materials from a different manufacturer which has received the consent of the Engineer provided 

that the materials are of the same or better quality and comply with the specified requirements.  

  

2.32.5   Samples of materials submitted to the Engineer for information or consent shall be kept on the 

Site and shall not be returned to the Contractor or used in the Permanent Works unless 

permitted by the Engineer. The samples shall be used as a mean of comparison which the 

Engineer shall use to determine the quality of the materials subsequently delivered. Materials 

delivered to the Site for use in the Permanent Works shall be of the same or better quality as the 
samples which have received consent.  

2.33. Miscellaneous Conditions 

2.33.1. Fly Ash - The Contractor shall use fly ash as a percentage substitution of cement, in concrete for 

certain structures and works as prescribed in MoEF & CC fly ash notification. In all such cases of 

Fly ash, the contractor shall maintain a detailed record of Fly ash. 

2.33.2. Energy Management – The contractor shall optimize the use of tools and plants and equipment 

to perform works with correct power. 

2.33.3. Construction and Demolition Waste - Construction and Demolition Waste means the waste 

comprising of building materials, debris and rubble resulting from construction, re-modeling, 

repair and demolition of any civil structure. C&D waste shall be stored at a designated area. The 

waste shall be covered properly as long as stored at site. Disposal of C&D waste along with river 

bed, natural drainage and wet land is strictly prohibited. 
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3. Section 3: Instructions to Bidders  

3.1. General instructions  

a. A tenderer shall submit only one bid in the same tendering process individually as a tenderer 

who submits or participates in, more than one bid will cause all of the proposals in which the 

tenderer has participated to be disqualified. No tenderer can be a sub-contractor while 

submitting a bid individually in the same bidding process. A tenderer, if acting in the capacity 

of subcontractor in any bid, may participate in more than one bid, but only in that capacity.  

b. The Bidder shall initiate, and actively pursue and involve itself in all investigations and 

enquiries, Corporation feedbacks, information, convening of and attendance at meetings, and 

in any other activities as are or may be necessary for producing high quality work as per the 

requirements. 

c. The Bidder shall carry out the services in compliance with the provisions of this Agreement. 

Any and all changes necessary to ensure that the Bidder's documents conform to the intent 

and purpose set out in the Agreement, shall be made at the Bidder's own expense. The 

Bidder represents that it is a professional and experienced company, and hereby agrees to 

bear full responsibility for the correctness and technical merit of the services performed. 

d. Bidders shall be evaluated on the basis of the Evaluation Criteria specified in this document. 

Bidders shall be deemed to have understood and agreed that no explanation or justification 

for any aspect of the Selection Process will be given and that NMRC’s decisions are without 

any right of appeal whatsoever. 

e. Any entity which has been barred by the Central/State Government in India or by any entity 

controlled by them, from participating in any project, and the bar subsists as on the date of 

Bid, would not be eligible to submit an e - Bid. 

f. Bidders are encouraged to inform themselves fully about the assignment and the local 

conditions before submitting the e-Bid by paying a visit to the Corporation and/or by sending 

written queries to NMRC before the last date for receiving queries/clarifications. 

g. NMRC shall not be liable for any omission, mistake or error on the part of the Bidder in 

respect of any of the above or on account of any matter or thing arising out of or concerning or 

relating to e-Bid  or the Selection Process, including any error or mistake therein or in any 

information or data given by NMRC. 

h. The currency for the purpose of the Proposal shall be the Indian Rupee (INR). 

i. Tenderers shall not have a conflict of interest. All Tenderers found to have a conflict of interest 

shall be disqualified. Tenderers shall be considered to have a conflict of interest with one or 

more parties in this bidding process, if: 

 A tenderer has been engaged by the Employer to provide consulting services for the  

preparation related to procurement or implementation of the project; 

  A tenderer is any associates/affiliates (inclusive of parent firms) mentioned in 

subparagraph above; or 

 A tenderer lends, or temporarily seconds its personnel to firms or organizations which 

are engaged in consulting services for the preparation related to procurement for an 

implementation of the project, if the personnel would be involved in any capacity on the 

same project. 
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3.1.1. Cost of Bid Document / e-Tender processing Fee 

a. The tenderer shall bear all costs associated with the preparation and submission of its e-Bid  

and Noida Metro Rail Corporation Ltd. (“NMRC” or “the Corporation”), will in no case be 

responsible or liable for these costs, regardless of the conduct or outcome of the e-Bid 

process. 

b. This tender document is available on the web site http://etender.up.nic.in  or on NMRC 

website  (www.nmrcnoida.com) to enable the tenderers to view, download the e-Bid document 

and submit e-Bids online up to the last date and time mentioned in e-Tender notice/e-tender 

document against this e-Tender. The tenderers shall have to pay cost of bid document/ e-

Tender processing fee of as mentioned in Data Sheet through RTGS/NEFT only payable in 

favour of Noida Metro Rail Corporation Limited in the A/c No. mentioned in Data Sheet. The 

scanned copy of RTGS/NEFT receipt with transaction Id certified by the same bank must be 

enclosed along with the e-Bid. This cost of bid document/ e-Tender processing fee as 

mentioned in Data Sheet will be non-refundable. Tender without cost of bid document/ e-

Tender processing fee in the prescribed form, will not be accepted.  

3.1.2. Acknowledgement by Bidder 

It shall be deemed that by submitting the e-Bid, the Bidder has: 

a. made a complete and careful examination of the e-Bid; 

b. received all relevant information requested from NMRC; 

c. acknowledged and accepted the risk of inadequacy, error or mistake in the information 

provided in the e-Bid or furnished by or on behalf of NMRC; 

d. satisfied itself about all matters, things and information, necessary and required for submitting 

an informed Application and performance of all of its obligations there under; 

e. acknowledged that it does not have a Conflict of Interest; and 

f. agreed to be bound by the undertaking provided by it under and in terms hereof. 

3.1.3. Availability of Bid Document 

This Bid document is available on the web site http://etender.up.nic.in or on Noida Metro 

website www.nmrcnoida.com to enable the Bidders to view, download the e-Bid document 

and submit e-Bids online up to the last date and time mentioned in e-Bidder notice/ e-Bid 

document. The Bidder`s shall have to pay e-Bid document fee and EMD as mentioned in Data 

sheet through RTGS/ NEFT on addresses given in data sheet. The scanned copy of RTGS/ 

NEFT with transaction ID certified by the same bank must be enclosed along with the e-Bid. 

This e-Bid document fee will be non-refundable. Bid without Bid fee in the prescribe form will 

not be accepted.   

3.1.4. Clarifications of e-Bid 

a. During evaluation of e-Bid, NMRC may, at its discretion, ask the Bidder for a clarification of 

his/her e-Bid. The request for clarification shall be in writing.  

b. Any queries or request for additional information concerning this RFP shall be submitted in 

writing or by fax and e-mail to the Executive Director, NMRC only before or during Pre-Bid 

Meeting held at NMRC.  The envelopes/ communication shall clearly bear the following 

identification/ title: "Queries/ Request for Additional Information: RFP for Shifting of 

walkway and E-Rickshaw pathway for commuters between Metro Station Sec-51 to 

Metro Station Sec-52.". The responses will be posted to all such queries on the official 

Website www.nmrcnoida.com. NMRC reserves the right not to respond to any questions or 

http://www.nmrcnoida.com/
http://www.nmrcnoida.com/


RFP for Shifting of walkway and E-Rickshaw pathway for commuters between Metro Station Sec-51 to 

Metro Station Sec-52. 

Page 20 of 98 
 

 

 

 

provide any clarifications, in its sole discretion, and nothing in this Clause shall be taken or 

read as compelling or requiring NMRC to respond to any question or to provide any 

clarification. 

c. A pre- submission meeting shall be called on the date mentioned in Data Sheet at NMRC 

Office. Any change corresponding to date, if any, shall be communicated to the Bidder vide 

NMRC/ e-Tendering website. 

d. In case the Bidder seeks for any queries, he shall send letter or e-mail to the correspondence 

address given in Data Sheet.  

e. However, NMRC shall not entertain any correspondence from the Bidders during the period of 

e-Bid opening to selection of the successful Bidder. Any wrong practice shall be dealt under 

Fraud and Corrupt Practices. 

f. The Tenderer is advised to visit and examine the Site of Works and its surroundings and 

obtain for himself on his own responsibility all information that may be necessary for preparing 

the Tender and entering into a contract for the proposed work.  The costs of visiting the Site 

shall be borne by the Tenderer. It shall be deemed that the Contractor has undertaken a visit 

to the Site of Works and is aware of the site conditions prior to the submission of the tender 

documents. 

g. The Tenderer and any of his personnel will be granted permission by the Employer to enter 

upon his premises and lands for the purpose of such inspection, but only upon the express 

condition that the Tenderer, and his personnel, will release and indemnify the Employer and 

his personnel from and against all liability in respect thereof and will be responsible for death 

or personal injury, loss of or damage to property and any other loss, damage, costs and 

expenses incurred as a result of the inspection. 

3.1.5. Amendment of e-Bid Document  

a. At any time prior to the deadline for submission of e-Bid, NMRC may, for any reason, whether 

at its on in iterative or in response to a clarification requested by a prospective Bidder, modify 

the e-Bid document by amendments. Such amendments shall be uploaded on the e-

procurement website http://etender.up.nic.in or NMRC’s website www.nmrcnoida.com. The 

relevant clauses of the e-Bid document shall be treated as amended accordingly. 

b. It shall be the sole responsibility of the prospective Bidder to check the web site 

http//etender.up.nic.in or NMRC’s website www.nmrcnoida.com from time to time for any 

amendment in the e-Bid documents. In case of failure to get the amendments, if any, NMRC 

shall not be responsible for it. 

c. In order to allow prospective e-Bids a reasonable time to take the amendment into account in 

preparing their e-Bids, NMRC, at the discretion, may extend the deadline for the submission of 

e-Bids. Such extensions shall be uploaded on the e-procurement website 

http://etender.up.nic.in or NMRC’s website www.nmrcnoida.com. 

3.2. Preparation and submission of Bids 

3.2.1. Language of e-Bid 

The e-Bid prepared by the Bidder, as well as all correspondence and documents relating to the e-

Bid exchanged by the Bidder and NMRC shall be written in English language. Only English 

numerals shall be used in the e-Bid. The correspondence and documents in any other language 

must be accompanied by transcripts verified by the Embassy of Home Country or equivalent. 

3.2.2.  Documents constituting the e-Bid 

http://etender.up.nic.in/
http://www.nmrcnoida.com/
http://www.nmrcnoida.com/
http://etender.up.nic.in/
http://www.nmrcnoida.com/
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The e-Bid prepared by the Bidder shall comprise the following components: 

a. Technical e-Bid-   Technical e-Bid will comprise of - 

 Fee details -   Details of Bid processing fee and prescribed EMD. 

 Eligibility details - Includes copies of required documents in PDF format 

justifying that the Bidder is qualified to perform the contract if his/her bid is 

accepted and the Bidder has financial & technical capability necessary to 

perform the contract and meets the criteria outlined in the Qualification 

requirement and technical specification and fulfill all the conditions of the 

contract. 

 Technical evaluation - Details of all documents needed for Technical evaluation 

as mentioned in this RFP 

b. Financial e-Bid - 

 Price bid – Bill of Quantities in XLS format to be filled in after downloading from 

the e-Procurement website for this e-tender. There shall be a single quote. 

3.2.3. Documents establishing Bidder's Qualification 

a. The Bidder shall furnish, as part of its technical e-Bid, documents establishing the Bidder's 

qualification to perform the contract if its e-Bid is accepted. The documentary evidence 

should be submitted by the Bidder electronically in the PDF format. 

b.  The documentary evidence of Bidder's qualification to perform the contract if its e-Bid is 

accepted shall be as per qualification requirements specified in e-Bid document. 

3.2.4. E-Bid form 

The Bidder shall complete the e-Bid form and the appropriate price schedule/BOQ furnished in the 

e-Bid document.  

3.2.5. E-Bid Currency 

Prices shall be quoted in Indian Rupees only. 

3.2.6. Formats and Signing of e-Bid 

a. The Bidder shall prepare one electronic copy of the technical e-Bid and financial e-Bid 

separately. 

b. The e-Bid document shall be digitally signed, at the time of uploading, by the Bidder or a 

person or persons duly authorized to bind the Bidder to the contract. The later authorization 

shall be indicated by a scanned copy of written power-of attorney accompanying the e-Bid. 

All the pages/documents of the e-Bid that are to be uploaded shall be digitally signed by the 

person authorized to sign the e-Bid. 

c. Bidders should provide all the information as per the RFP and in the specified formats. 

NMRC reserves the rights to reject any proposal that is not in the specified formats. 

d. In case the Bidders intends to provide additional information for which specified space in the 

given format is not sufficient, it can be furnished in duly stamped and signed PDFs. 

3.2.7. Deadline for submission of e-Bid 

E-Bid (Technical and financial) must be submitted by the Bidder at e-procurement website 

http://etender.up.nic.in not later than the time specified on the prescribed date (as the server time 

displayed in the e-procurement website). NMRC may, at its discretion, extend this deadline for 
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submission of e-Bid by amending the e-Bid document, in which case all rights and obligations of 

NMRC and Bidders previously subject to the deadline will thereafter be subject to the deadline as 

extended. 

3.2.8. Submission of e-Bid 

a. The bid submission module of e-procurement website http://etender.up.nic.in enables the 

Bidders to submit the e-Bid online in response to this e-Bid published by NMRC.  

b. Bid submission can be done only from the bid submission start date and time till the bid 

submission end date and time given in the e-Bid. Bidders should start the bid submission 

process well in advance so that they can submit their e-Bid in time.  

c. The Bidder should submit their e-Bid considering the server time displayed in the e- 

procurement website. This server time is the time by which the e-Bid submission activity will 

be allowed till the permissible time on the last/end date of submission indicated in the e-Bid 

schedule.  

d. Once the e-Bid submission date and time is over, the Bidders cannot submit their e-Bid. For 

delay in submission of e-Bid due to any reasons, the Bidders shall only be held responsible. 

The Bidders have to follow the following instructions for submission of their e-Bid: 

a. For participating in e-Bid through the e-Biding system it is necessary for the Bidders to be the 

registered users of the e-procurement website http://etender.up.nic.in. The Bidders must 

obtain a user login Id and password by registering themselves with U.P. Electronics 

Corporation Ltd., Lucknow if they have not done so previously for registration.  

b. In addition to the normal registration, the Bidder has to register with his/her digital signature 

certificate (DSC) in the e-Biding system and subsequently he/she will be allowed to carry out 

his/her e-Bid submission activities. Registering the digital signature certificate (DSC) is a 

one-time activity. Before proceeding to register his/her DSC, the Bidder should first log on to 

the e-Biding system using the user login option on the home page with the login Id and 

password with which he/she has registered. 

 For successful registration of DSC on e-procurement website http://etender.up.nic.in the 

Bidder must ensure that he/she should possess class-2/class-3 DSC  issued by any 

certifying authorities approved by controller of certifying authorities, Government of India, as 

the e-procurement website http://etender.up.nic.in is presently accepting DSC issued  by 

these authorities only. The Bidder can obtain user login Id and perform DSC registration 

exercise given above even before the e-Bid submission date starts. NMRC shall not be held 

responsible if the Bidder tries to submit his/her e-Bid at the moment before end date of 

submission but could not submit due to DSC registration problem. 

c. The Bidder can search for active Bids through "search active tenders" link, select a Bid in 

which he/she is interested in and then move it to 'My Tenders' folder using the options 

available in the e-Bid submission menu. After selecting and the Bid, for which the Bidder 

intends to e-Bid, from "My tenders" folder, the Bidder can place his/her e-Bid by clicking "pay 

offline" option available at the end of the view Bid details form. Before this, the Bidder should 

download the e-Bid document and price schedule/bill of quantity (BOQ) and study them 

carefully. The Bidder should keep all the documents ready as per the requirements of e-Bid 

document in the PDF format except the price schedule /bill of quantity (BOQ) which should 

be in the XLS format (excel sheet). 

d. After clicking the 'pay offline' option, the Bidder will be redirected to terms and conditions 

page. The Bidder should read the terms & conditions before proceeding to fill in the Bid fee 

and EMD offline payment details. After entering and saving the Bid fee and EMD details form 
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so that "bid document preparation and submission" window appears to upload the  

documents as per technical (fee details, qualification details, e-Bid form and technical 

specification details) and financial (e-Bid form and price schedule/BOQ) schedules/packets 

given in the Bid details. The details of the RTGS/NEFT should tally with the details available 

in the scanned copy and the date entered during e-Bid submission time otherwise the e-Bid 

submitted will not be accepted. 

e. Next the Bidder should upload the technical e-Bid documents for fee details (e-Bid fee and 

EMD), Qualification details. Before uploading, the Bidder has to select the relevant digital 

signature certificate. He may be prompted to enter the digital signature certificate password, 

if necessary. For uploading, the Bidder should click "browse" button against each document 

label in technical and financial schedules/packets and then upload the relevant PDF/XLS files 

already prepared and stored in the Bidder's computer. The required documents for each 

document label of technical ( fee details, qualification details, e-Bid form and technical 

specification details) and financial ( e-Bid form and price schedule/BOQ) schedules/packets 

can be clubbed together to make single different files for each label. 

f. The Bidder should click "Encrypt" next for successfully encrypting and uploading of required 

documents. during the above process, the e-Bid document are digitally signed using the DSC 

of the Bidder and then the documents are encrypted/locked electronically with the DSC's of 

the bid openers to ensure that the e-Bid documents are protected, stored and opened by 

concerned bid openers only. 

g. After successful submission of e-Bid document, a page giving the summary of e-Bid 

submission will be displayed confirming end of e-Bid submission process. The Bidder can 

take a printout of the bid summary using the "print" option available in the window as an 

acknowledgement for future reference. 

h. NMRC reserves the right to cancel any or all e-Bids without assigning any reason. 

3.2.9. Late e-Bid  

a. Bids received by NMRC after the specified time on the Bid Due Date shall not be eligible for 

consideration and shall be summarily rejected. 

b. The server time indicated in the bid management window on the e- procurement website 

http://etender.up.nic.in will be the time by which the e-Bid submission activity will be allowed 

till the permissible date and time scheduled in the e-Bid.  

c. Once the e-Bid submission date and time is over, the Bidder cannot submit his/her e-Bid. 

Bidder has to start the bid submission well in advance so that the submission process passes 

off smoothly. The Bidder will only be held responsible if his/her e-Bid is not submitted in time 

due to any of his/her problems/faults, for whatsoever reason, during e-Bid submission 

process.  

3.2.10. Withdrawal and resubmission of e-Bid 

a. At any point of time, a Bidder can withdraw his/her e-Bid submitted online before the bid 

submission end date and time. For withdrawing the Bidder should first log in using his/her 

login id and password and subsequently by his/her digital signature certificate on the e-

procurement website http://etender.up.nic.in. The Bidder should then select "My bids" option 

in the bid submission menu. The page listing all the bids submitted by the Bidder will be 

displayed. Click "View" to see the details of the bid to be withdrawn. After selecting the "bid 

withdrawal" option the Bidder has to click "Yes" to the message "Do you want to withdraw 

this bid?" displayed in the bid information window for the selected bid. The Bidder also has to 

enter the bid withdrawing reasons and upload the letter giving the reasons for withdrawing 
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before clicking the "Submit" button. The Bidder has to confirm again by pressing "OK" button 

before finally withdrawing his/her selected e-Bid. 

b. No e-Bid may be withdrawn in the interval between the deadline for submission of e-Bids and 

the expiration of period of e- bid validity. Withdrawal of an e-Bid during this interval may 

result in the forfeiting of Bidder's e-Bid security. 

c. The Bidder can re-submit his/her e-Bid as when required till the e-Bid submission end date 

and time. The e-Bid submitted earlier will be replaced by the new one. The payment made by 

the Bidder earlier will be used for revised e-Bid and the new e-Bid submission summary 

generated after the successful submission of the revised e-Bid will considered for evaluation 

purposes. For resubmission, the Bidder should first log in using his/her login Id and password 

and subsequently by his/her digital signature certificate on the e-procurement website 

http://etender.up.nic.in. The Bidder should then select "My bids" option in the bid submission 

menu. The page listing all the bids submitted by the Bidder will be displayed. Click "View" to 

see the detail of the e-Bid to be resubmitted. After selecting the "bid resubmission" option, 

click "Encrypt & upload" to upload the revised e-Bids documents. 

d. The Bidder can submit their revised e-Bids as many times as possible by uploading their e-

Bid documents within the scheduled date & time for submission of e-Bids. 

e. No e-Bid can be resubmitted subsequently after the deadline for submission of e-Bids. 

3.2.11. NMRC's right to accept any e-Bid and to reject any or all e-Bids. 

a. Notwithstanding anything contained in this e-Bid, NMRC reserves the right to accept or reject 

any Bid and to annul the Selection Process and reject all Bids, at any time without any 

liability or any obligation for such acceptance, rejection or annulment, and without assigning 

any reasons thereof. 

b. NMRC reserves the right to reject any Bid if: 

 At any time, a material misrepresentation is made or uncovered, or 

 The Bidder does not provide, within the time specified by NMRC, the supplemental 

information sought by NMRC for evaluation of the e-Bid. 

c. Such misrepresentation/ improper response may lead to the disqualification of the Bidder. If 

such disqualification /rejection occurs after the e-Bid have been opened and the highest 

ranking Bidder gets disqualified / rejected, then the NMRC reserves the right to consider the 

next best Bidder, or take any other measure as may be deemed fit in the sole discretion of 

NMRC, including annulment of the Selection Process. 

3.2.12. Period of validity of e-Bid 

a. e-Bid shall remain valid for 180 days after the date of e-Bid opening prescribed by NMRC. An 

e-Bid valid for a shorter period shall be rejected by NMRC as non-responsive. 

b. In exceptional circumstances, NMRC may solicit the Bidder's consent to an extension of the 

period of e-Bid validity. The request and the response thereto shall be made in writing.  

3.2.13. Correspondence with the Bidder  

a. Save and except as provided in this e-Bid, NMRC shall not entertain any correspondence 

with any Bidder or its Technical Partners in relation to acceptance or rejection of any e-Bid.  

b. Subject to Clause 3.4.5 no Bidders or its Technical Partners shall contact NMRC on any 

matter relating to his e-Bid from the time of Bid opening to the time contract is awarded.  
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c. Any effort by the Bidder or by its Technical Partners to influence NMRC in the Bid evaluation, 

Bid comparison or contract award decisions, may result in the rejection of his Bid. 

3.3. Earnest Money Deposit  

3.3.1. Earnest money deposit (EMD) 

a. The tenderer shall furnish, as part of its e-Bid, an e-Bid security/ EMD as stated in Data 

Sheet in form of RTGS/NEFT only in favour Noida Metro Rail Corporation Limited in the A/c 

No. mentioned in Data Sheet. The scanned copy of RTGS/NEFT receipt of Security/ EMD 

with transaction Id certified by the same bank must be enclosed along with the e-Bid. Tender 

without Earnest Money in the prescribed form, will not be accepted.  

b. Any e-Bid not secured in accordance with above shall be treated as non-responsive and 

rejected by NMRC. 

c. Unsuccessful Bidder's EMD will be returned within 45 days of opening of the Price Bid in 

case of Conclusion or discharge of the tender. 

d. No interest will be paid by the Employer on the Earnest Money Deposit. 

e. The successful Bidder's e-Bid EMD will be adjusted with Performance Bank Guarantee, if 

applicable, to be submitted by the Bidder upon signing the contract. 

f. The EMD may be forfeited: 

 If Bidder (a) withdraws its e-Bid during the period of e-Bid validity specified by the Bidder 

on the e- bid form: or (b) does not accept the correction of errors or (c) modifies its e-Bid 

price during the period of e-Bid validity specified by the Bidder on the form. 

 In case of a successful Bidder, if the Bidder fails to sign the contract with the Corporation. 

g. In case of joint venture/consortia, Bank Guarantee/FDR for tender security shall be in the 
name of joint venture/consortia and not in name of individual members. 

3.4. Opening and Evaluation of Bids 

3.4.1. Opening of technical e-Bid by NMRC 

a. NMRC will open all technical e-Bids, in the presence of Bidder`s representatives who choose 

to attend on the prescribed date of opening at NMRC Office. The Bidder's representatives 

who are present shall submit the letter to NMRC on the letter head of the company stating 

that the representative (name) is authorized to attend the meeting (Please note – The 

representative is required to carry a copy during pre-bid and other related meetings as well). 

He / She shall sign a register evidencing their attendance at NMRC. In the event of the 

specified date e-Bid opening being declared a holiday for the Corporation, the e –bids shall 

be opened at the appointed time and place on the next working day.  

b. The Bidder who is participating in e-Bid should ensure that the RTGS/NEFT of Bid 

Processing Fee and EMD must be submitted in the prescribed account of NMRC within the 

duration (strictly within opening & closing date and time of individual e-Bid) of the  work as 

mentioned in Bid notice, otherwise, in any case, e-Bid shall be  rejected. 

c. The Bidders names and the presence or absence of requisite e-Bid security and such other 

details as NMRC at its discretion may consider appropriate, will be announced at the 

opening.  
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3.4.2. Opening of financial e-Bid 

a. After evaluation of technical e-Bid, through the evaluation committee NMRC shall notify those 

Bidders whose technical e-Bids were considered non-responsive to the conditions of the 

contract and not meeting the technical specifications and qualification requirements 

indicating that their financial e-Bids will not be opened.  

b. NMRC will simultaneously notify the Bidders, whose technical e-Bids were considered 

acceptable to the Corporation. The notification may sent by e-mail provided by Bidder. 

c. The financial e-Bids of technically qualified Bidders shall be opened in the presence of 

technically qualified bidders who choose to attend. The date and time for opening of financial 

bids will be communicated to the technically qualified Bidders subsequently after completion 

of technical bids evaluation through e-mail provided by the Bidder.  

3.4.3. Correction of Errors  

a. Financial Bids determined to be responsive will be checked by NMRC for any arithmetic 

errors. Where there is a discrepancy between the rate quoted in the Financial Bid, in figures 

and in words, the amount in words will prevail over the amounts in figures, to the extent of 

such discrepancy.  

b. The amount stated in the Financial Bid will be adjusted by NMRC in accordance with the 

above procedure for the correction of errors and shall be considered as binding upon the 

Bidder. If the Bidder does not accept the corrected quoted rate of e-Bid, his e-Bid will be 

rejected, and his Bid Security shall be liable for forfeiture in accordance with Clause 3.3.1f 

3.4.4. Examination of e-Bid document 

a. The NMRC will examine the e-Bid to determine if: 

i. They are complete; 

ii. They meet all the conditions of the contract; 

iii. The required e-Bid Processing fee, EMD and other required documents have been 

furnished; 

iv. The documents have been properly digitally signed; and 

v. The e-Bids are in order.  

b. Any e-Bid or e-Bids not fulfilling these requirements shall be rejected.  

3.4.5. Contacting NMRC  

a. No Bidder shall contact NMRC on any matter relating to his/her e-Bid, from the time of the e-

Bid opening to the time the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of NMRC, he/she can do so in writing. 

b. Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e- bid 

comparison or contract award may result in rejection of the Bidder's e-Bid. 

c. In the event of any information furnished by the Bidder is found false or fabricated, the 

minimum punishment shall be debarring /blacklisting from Noida Metro works and legal 

proceeding can also be initiated. EMD of such bidders will be forfeited. 

3.4.6. Confidentiality 

a. Information relating to the examination, clarification, evaluation, and recommendation for the 

Bidders shall not be disclosed to any person who is not officially concerned with the process 

or is not a retained professional advisor advising NMRC in relation to or matters arising out 
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of, or concerning the Bidding Process. Any effort by a Bidder to exert undue or unfair 

influence in the process of examination, clarification, evaluation and comparison of Proposal 

shall result in outright rejection of the offer, made by the said Bidder. 

b. NMRC shall treat all information, submitted as part of Bid, in confidence and shall require all 

those who have access to such material to treat the same in confidence. NMRC may not 

divulge any such information unless it is directed to do so by any statutory entity that has the 

power under law to require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/ or NMRC or as may be required by law or in connection with any legal 

process. 

3.5. Award of Contract 

3.5.1. Award Criteria 

a. NMRC will award the contract as per evaluation criteria stated in the RFP Document.     

b. NMRC will award the contract to the successful Bidder whose bid has been determined to be 

responsive to all the conditions of the contract and meeting the eligibility requirement of the 

bidding document. 

3.5.2. Notice of Award (NOA)  

a. Prior to the expiration of the period of e-Bid validity, NMRC will notify the successful Bidder in 

writing, by letter/e-mail/fax, that its e-Bid has been accepted. 

b. The acceptance of NOA will constitute the formation of the contract. 

3.5.3. Signing of contract  

At the same time as NMRC notifies the successful Bidder that it’s e-Bid has been accepted, the 

successful Bidder shall have to sign the contract agreement with relevant document as 

mentioned in the RFP.  The agreement draft along with other related terms and conditions will be 

same as furnished in this e-Bid. Any refusal will not be allowed. The Bidder need not download 

and submit in hard copies of these documents. 

3.5.4. NMRC’s right to accept any e-Bid and to reject any or all e-Bids 

NMRC reserves the right to accept or reject any e-Bid, and to annul the e-Bid process and reject 

all e-Bids at any time prior to contract award, without thereby incurring any liability to the affected 

tenderer or tenderers. 
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4. Section 4: Qualification, Evaluation and Selection 

Process 

4.1. Eligibility Criteria 

The Bidder’s competence and capability is proposed to be established by the following 

parameters. The Bidder should meet all the criteria given in this section. 

a. Sole proprietorship, registered partnership firm, public limited company, private limited 

company of any of the above can submit the Bidder. The firms and the companies should be 

registered in India. Joint Ventures or Consortiums are not allowed to participate in the 

tender. 

b. The overall performance of the tenderer  shall be examined for all the ongoing Civil 

Engineering works awarded by NMRC/ any other Metro Organisation (100% owned by Govt.) 

of value more than 40% of NIT cost of work and also for all the completed Civil Engineering 

works awarded by NMRC/ any other Metro Organisation (100% owned by Govt.) within last 

one year (from the last day of the previous month of tender submission), of value more than 

40% of NIT cost of work, executed either individually or in a JV/Consortium. The tenderer shall 

provide list of all such works in the prescribed Performa given in Form 18 of the Form of 

Tender. The tenderer may either submit satisfactory performance Certificate issued by the 

Client/ Employer for the works or give an undertaking regarding satisfactory performance of 

the work with respect to completion of work/execution of work (for ongoing works) falling 

which their tender submission shall not be evaluated and the tenderer shall be considered 

non-responsive and non-compliant to the tender conditions. In case of non-submission of 

either satisfactory performance Certificate from Client /Employer or undertaking of satisfactory 

performance of any of the above work, the performance of such work shall be treated as 

unsatisfactory while evaluating the overall performance of tenderer in terms of Note (b) of 

Form 18. In case of performance certificate issued by the client, same should not be older 

than three month (from the last day of the previous month of tender submission) for on-going 

works. In case the tenderer does not have any work falling in above criteria, his performance 

will not be judged unsatisfactory. 

c. The Bidder should have a minimum experience of having satisfactorily completed similar 

works during last 7 (Seven) years period ending last day of month previous to the one in 

which the bids are invited should be either of the following: 

i. One similar completed work costing not less than the amount equal to Rs. 1.19 Crore 

(Rupees One Crore Nineteen Lakh only) or 

ii. Two similar completed works each costing not less than the amount equal to Rs. 74.50 Lakh 

(Rupees Seventy Four Lakh Fifty Thousand only) or 

iii. Three similar completed works each costing not less than the amount equal to Rs. 59.60 

Lakh (Rupees Fifty Nine Lakh Sixty Thousand only) 

Similar work” for this contract shall be “Civil Construction/ Civil maintenance works of building/ 

structures” in any Central Govt./ State Govt./ PSU’s or any Private Limited company of repute. 

d. The Bidder should have minimum average annual turnover of Rs. 1.49 Crore (Rupees One  

Crore Fourty Nine Lakh only) in the last 3 (Three) Financial Years (2017-18, 2018-19, 2019-

20) preceding the Bid Due Date.  
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e. The Bidder should not have been blacklisted/ banned/ declared ineligible for corrupt and 

fraudulent practices by the Government of India/ any State Government/ Government Agency 

and Supreme court and contracts have been terminated/ foreclosed by any company / 

department due to non- fulfilment of Contractual obligation in last 7 (Seven) financial years. 

The Bidder shall also furnish the following documentary proof (as per eligibility criteria): 

a. For above criteria 4.1a 

i. Statutory proof of existence as the legal entity 

ii. PAN certificate as per legal entity 

b. For above criteria 4.1c 

i. Form 4:  Work Experience with documentary evidence as mentioned in the Form 

 

c. For above criteria 4.1d 

i. Form 5: Financial Capability Details 

ii. A copy of the Audited balance sheets and Profit and Loss Statements for the last 3 (three) 

financial years  

In case the Financial Statements for the latest financial year are not audited and 

therefore the Bidder cannot make it available, the Bidder shall give an undertaking to this 

effect and the statutory auditor/charted accountant shall certify the same. In such a case, 

the Bidder shall provide the Audited Financial Statements for 2 (two) years preceding the 

year for which the Audited Financial Statement is not being provided. Also, pertaining to 

latest financial year, the bidder shall submit an affidavit certifying that “The Annual 

Accounts have not been audited so far. We are submitting the CA certified provisional 

accounts, which shall be substantiated by the Audited Accounts, when prepared.” 

iii. Self attested copy of ITR 
 

d. For above criteria 4.1e 

i. Form 7: Undertaking  

 

Notes: 

a) The tenderer shall submit details of works executed by them in the Performa of Form-4 for the 

works to be considered for qualification of work experience criteria. Documentary proof of completion 

certificates from client clearly indicating the nature/scope of work, actual completion cost and actual 

date of completion for such work should be submitted. The offers submitted without this documentary 

proof shall not be evaluated. In case the work is executed for private client, copy of work order, bill of 

quantities, bill wise details of payment received certified by C.A., T.D.S certificates for all payments 

received and copy of final/last bill paid by client shall also be submitted. 

 

b) Value of successfully completed portion of any ongoing work up to last day of the month previous 

to the month of tender submission will also be considered for qualification of work experience criteria. 

 

c) For completed works, value of work done shall be updated to last day of the month previous to 

the month of tender submission price level assuming 5% inflation for Indian Rupees every year and 

2% for foreign currency portions per year. The exchange rate of foreign currency shall be applicable 

28 days before the submission date of tender. 

 

d) If the above work(s) (i.e. “Maintenance contract for inspection & rectification / replacement of 

bearing and grout” comprise other works, then client’s certificate clearly indicating the amount of work 
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done in respect of the “similar work” shall be furnished by the tenderer in support of work experience 

along-with their tender submissions. 

 

A. Financial Standing: The tenderers will be qualified only if they have minimum financial

 capabilities as below: 

(i) T1 – Liquidity: It is necessary that the firm can withstand cash flow that the contract will 

require until payments received from the Employer. Liquidity therefore becomes an important 

consideration. 

 

 This shall be seen from the balance sheets and/or from the banking reference. Net current assets 

and/or documents including banking reference (as per proforma given in Form-5 ), should show that 

the applicant has access to or has available liquid assets, lines of credit and other financial means to 

meet cash flow of INR 21.28 Lakh for this contract, net of applicant’s commitments for other 

Contracts. Banking reference should contain in clear terms the amount that bank will be in a position 

to lend for this work to the applicant/member. In case the Net Current Assets (as seen from the 

Balance Sheets) are negative, only the Banking references will be considered. Otherwise the 

aggregate of the Net Current Assets and submitted Banking references will be considered for working 

out the Liquidity. 

 

 The banking reference should be from a Scheduled Bank in India or (in case of foreign parties) 

from an international bank of repute acceptable to NMRC and it should not be more than 3 months 

old as on date of submission of bids.  

  

(ii) T2 - Profitability: Profit before Tax should be Positive in at least 2 (two) years, out of the last 

three audited financial years. 

 

(iii) T3 - Net Worth: Net Worth of tenderer during last audited financial year should be INR 29.8 

Lakh. 

 

(iv) T4 - Annual Turnover: The average annual turnover from construction of last three financial 

years should be  INR 1.49 Crore 

  

Notes: 

a) Financial data for latest last three audited financial years has to be submitted by the tenderer in 

Form-5 along with audited balance sheets. The financial data in the prescribed format shall be 

certified by Chartered Accountant with his stamp and signature in original with membership number 

and firm registration number. In case audited balance sheet of the last financial year is not made 

available by the bidder, he has to submit an affidavit certifying that ‘the balance sheet has actually 

not been audited so far’. In such a case the financial data of previous ‘4’ audited financial years will 

be taken into consideration for evaluation. If audited balance sheet of any year other than the last 

year is not submitted, the tender may be considered as non-responsive. 

 

b) Where a work is undertaken by a group, only that portion of the contract which is undertaken by the 

concerned applicant/member should be indicated and the remaining done by the other members of 

the group be excluded. This is to be substantiated with documentary evidence. 

4.2. Bid Capacity Criteria: 

 Bid Capacity: The tenderers will be qualified only if their available bid capacity is more than the 

approximate cost of work as per NIT. Available bid capacity will be calculated based on the following 

formula: 
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Available Bid Capacity = 2*A*N – B 

Where, 

A =  Maximum of the value of construction works executed in any one year during the last 

three financial years (updated to last day of the month previous to the month of tender submission 

price level assuming 5% inflation for Indian Rupees every year and 2% for foreign currency portions 

per year). 

N = No. of years prescribed for completion of the work  

B = Value of existing commitments (as on last day of the month previous to the month of tender 

submission ) for on-going construction works during period of 36 months w.e.f. from the first day of 

the month of tender submission. 

Notes: 

a) Financial data for latest last three financial years has to be submitted by the tenderer in Form-5 

of FOT along with audited financial statements. The financial data in the prescribed format shall be 

certified by the Chartered Accountant with his stamp and signature in original with membership 

number and firm registration number. 

 

b) Value of existing commitments for on-going construction works during period of 36 months w.e.f 

from the first day of the month of tender submission has to be submitted by the tenderer in Form-6. 

These data shall be certified by the Chartered Accountant with his stamp and signature in original 

with membership number and firm registration number. 

 

4.1.3 The tender submission of tenderers, who do not qualify the minimum eligibility criteria & 

bid capacity criteria stipulated in the clauses 4.1 to 4.2 above, shall not be considered for further 

evaluation and therefore rejected. The mere fact that the tenderer is qualified as mentioned in sub 

clause clauses 4.1 to 4.2 above shall not imply that his bid shall automatically be accepted. The 

same should contain all technical data as required for consideration of tender prescribed in the ITT. 

 

4.3. Personnel 

The Tenderer shall submit - Form 12: Undertaking pertaining to Personnel a staffing schedule 

containing the names, qualifications, professional experience and corporate affiliation of all 

proposed management personnel (above the level of shift supervisor) and specialists for this 

work. The submission shall include a provisional management structure and organisation chart 

showing areas of responsibility, relative seniorities and lines of reporting. The proposed staffing 

plan shall be in conformity with the following: 

 

RESOURCES PROPOSED FOR THE PROJECT – PERSONNEL 

 

The figures indicated below are the minimum number of Project-Personnel required which are to be 

deployed as per the minimum level of supervision and qualification/experience of site staff is given as 

follows: 

 

S. No.  Designation of Project Personnel  Minimum Requirement  

1  Civil Engineer/Site Engineer  1 

2  Supervisor   1 
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It is to be noted that: 

 

i. The contractor shall deploy resources as per the above mentioned minimum requirement and 

also confirm to deploy manpower over and above the minimum numbers indicated above, if the 

work requires so.  

ii. These minimum resources are as per the requirements of the various activities at different stages 

of works. All resources need not to be mobilized simultaneously, resources as per the 

requirement of various stages of works shall be mobilized in accordance with the instructions of 

the Engineer. The decision of the Engineer shall be final and bonding.  

iii. The performance of project personal deployed will be evaluated periodically by Employer during 

the contract period. In case the performance of any of the personnel is not satisfactory, the 

contractor shall replace them with good personnel immediately as per the directions of the 

Engineer.  

iv. If staff is absent or found missing from his duty, recovery @ ₹2000/- for supervisor and @ 

₹3000/- for engineer per day shall be imposed on the contractor and to be recovered from the 

running bill of the contractor.  

 

MINIMUM ORGANISATION STRUCTURE REQUIRED 

  

Minimum level of supervision & qualification/ experience of site staff is as follows:  

Note: 

This list is not exhaustive & the agency may also need to deploy other manpower as per site 

requirement & direction of engineer in charge. 

 

UNDERTAKING: 

1. We confirm to deploy resources, plants & equipment, if the work requires so. 

2. Hiring of Cranes shall be as per approved vendors of NMRC‟s supply of cranes. The 

enclosed list is not exhaustive and contractors are free to propose and utilize plant and 

machinery after getting approval from NMRC. Third party certification of cranes, competency 

certification of the operators etc. would be required before grant of approval. 

4.4. Compliance with Technical Specifications 

The Bidders must comply with the stipulated technical specifications as mentioned in the tender 

documents 

4.5. Information of the Technical and Financial Proposal 

a. The Bidder satisfying technical and financial eligibility criteria under Clause 4.1 & 4.2 shall be 

considered as technically and financially qualified.   

b. The financial proposal of only technically qualified Bidders shall be opened for evaluation. 

S. No.  DESIGNATION  QUALIFICATION  EXPERIENCE LEVEL  

1.  
Civil Engineer/Site 
Engineer  

Graduate/ B. Tech in Civil  
Engineering  

Total minimum experience of 07 
years for Degree and 10 years for 
Diploma.  

2.   Supervisor   Diploma in Civil Engineering  
Total minimum experience of 05 

years.  
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c. The Bidder with the lowest quoted price for the RFP for Shifting of walkway and E-Rickshaw 

pathway for commuters between Metro Station Sec-51 to Metro Station Sec-52. in the financial 

quote (L1 bidder) shall be selected for the award of contract.  

4.6. Selection of Bidder 

After the above evaluation process, the Technically Qualified Bidder, who is declared as L1 (lowest 

quoted price) may be declared as the selected Bidder (“Selected Bidder”) for the Project. 

a. In case, two or more technically qualified bidders quote the same rate in the Commercial Bid, and 

become Lowest (i.e. L-1), then the tender would be awarded to the bidder who has the highest / 

higher Average Annual Turnover from ‘Similar Works’ (as per Minimum Eligibility Criteria defined 

in Section 4 under “Definition of Similar Work”) during the last 3 years ending on the last day of 

the month preceding the month in which the tender has been floated. Experience certificate / 

work completion certificate on client's letter head is mandatory to ascertain the nature, period and 

value of work which shall be required to be uploaded by the bidder by the last date of tender 

submission. Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder 

in writing, either through Notice of Award (NOA), that his bid has been accepted. 

b. Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder in writing, 

either through Notice of Award (NOA), that his bid has been accepted. 

c. The NOA would be sent in duplicate to the successful bidder, who will return one copy to NMRC 

duly acknowledged, signed and stamped by the authorized signatory of the bidder, as an 

unconditional acceptance of the NOA, within 10 (ten) days from the date of issue of NOA. 

d. No correspondence will be entertained by NMRC from the unsuccessful bidders. 

 

4.7. Notice of Award and Execution of Contract Agreement 

a. NMRC will notify the Successful Bidder by a NOA that its bid has been accepted. 

b. The Selected Bidder shall, within 10 (ten) days of the receipt of the NOA, sign and return the 

duplicate copy of the NOA in acknowledgement thereof along with letter of acceptance of NOA. 

In the event, the duplicate copy of the NOA duly signed by the Selected Bidder and letter of 

acceptance of NOA is not received by the stipulated date, NMRC may, unless it consents to 

extension of time for submission thereof, appropriate the Bid Security of such Bidder as mutually 

agreed genuine pre-estimated loss and damage suffered by NMRC on account of failure of the 

Selected Bidder to acknowledge the NOA  

c. The Successful Bidder shall execute the Contract Agreement within 30 (thirty) days of the letter 

of acceptance of NOA or such extended period as may be decided by the Corporation.  

d. Failure of the Successful Bidder to comply with the requirement of acknowledgement of NOA 

shall constitute sufficient grounds for the annulment of the NOA, and forfeiture of the bid security. 

e. The Purchaser reserves the right to increase or decrease the quantity up to 25% of the quantity 

offered by the successful tenderer. The bidder is bound to accept the increase or decrease in the 

tendered quantity up to 25% under this clause without any change in unit price. 

In case the variation in individual items or the group of items as stipulated above, is more than 

25% on plus side, the rate for the varied quantity beyond 25% shall be negotiated between the 

NMRC and the Contractor and mutually agreed rates arrived at before actual execution of the 

extra quantity. In case the contractor executes the extra quantity without written approval of the 

NMRC with specific instructions to execute pending the finalization of rates, the payment shall be 

made at contract rate only. In the event of disagreement, the Engineer shall fix such rates of 

price as are, in his opinion appropriate and shall notify the Contractor accordingly, with a copy to 

the Employer. Until such time as rates or prices are agreed or fixed, the Engineer shall determine 

provisional rates or prices to enable on account payments to the Contractor. Alternatively, in the 
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event of disagreement, the Contractor shall have no claim to execute extra quantities/new items 

and the Engineer shall be free to get such additional quantities beyond 25% new items executed 

through any other agency. However, if the Engineer or the Employer so directs the Contractor 

shall be bound to carry out any such additional quantities beyond the limits stated above original 

quantities and or new items and the disagreement or the difference regarding rates to be paid for 

the same shall be settled in the manner laid down under the conditions for the settlement of 

dispute. 

4.8. Performance Bank Guarantee / Security Deposit 

a. To fulfil the requirement of performance bank guarantee during the implementation period, the 

Successful Bidder (herein referred to as the “Contractor”) shall deposit 10% of the Contract 

Price in form of FDR/ DD or unconditional and irrevocable Bank Guarantee bond issued by a 

scheduled bank in favor of NMRC, which may be reduced for balance years on completion of 

each year, within 30 days from Notice of Award. EMD amount of successful bidder shall be 

adjusted in the performance bank guarantee, if applicable. For unsuccessful bidder, EMD shall 

be refunded without any interest. The Performance Guarantee should be valid for a period of 06 

(six) months beyond the Defect Liability Period. 

b. It is to note that if contract value increases by more than 25% of the original contract value, the 

performance bank guarantee shall be increased accordingly. 

c. A Contract agreement will have to be signed by the Contractor at his cost on proper stamp paper. 

Without performance guarantee by Contractor, Contract agreement shall not be signed. 

d. NMRC reserves the right for deduction of NMRC dues from Contractor’s Performance Bank 

Guarantee/ Security Deposit (interest free) for – Any penalty imposed by NMRC for violation of 

any terms and conditions of agreement committed by the Contractor. 

e. Any amount which NMRC becomes liable to the Government/Third party due to any default of the 

Contractor or any of his director/ employees/ representatives/ servant/ agent, etc. 

f. Any payment/ fine made under the order/judgment of any court/consumer forum or law enforcing 

Contractor or any person duly empowered in his behalf. 

g. Any outstanding payment/ claims of NMRC remained due after completion of relevant actions as 

per agreement. 

h. Once the amount under above Clause is debited, the Contractor shall replenish the Security 

Deposit/ Performance Bank Guarantee to the extent the amount is debited within 15 days period, 

failing which, it shall be treated as Contractor Event of Default and will entitle NMRC to deal with 

the matter as per the provisions of RFP and Contract Agreement. 

4.9. Contract during Proposal Evaluation 

a. Proposals shall be deemed to be under consideration immediately after they are opened and 

until such time NMRC makes official intimation of award/ rejection to the Bidders. While the 

Proposals are under consideration, Bidders and/ or their representatives or other interested 

parties are advised to refrain from contacting by any means, NMRC and/ or their employees/ 

representatives on matters related to the Proposals under consideration till the time Contract is 

awarded. 

b. Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e-Bid comparison 

or contract award may result in rejection of the Bidder’s e-Bid. 

c. In the event of any information furnished by the Contractor is found false or fabricated the 

minimum punishment shall be debarred/ blacklisting and the legal proceeding may also be 

initiated. 
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d. If the Bidder wishes to bring additional information to the notice of NMRC, he/she can do so in 

writing. All correspondence/ enquiry should be submitted to the following in writing by fax/ 

post/courier: 

GM (Technical) 
Noida Metro Rail Corporation (NMRC) Limited 
Block-III, 3rd Floor, Ganga Shopping Complex, Sector-29, 
Noida -201301 
District Gautam Budh Nagar, Uttar Pradesh 
Email: nmrcnoida@gmail.com 

e. No interpretation, revision, or other communication from NMRC regarding this solicitation is valid 

unless in writing and signed by the competent authority from NMRC. 

4.10. Other Instruction 

a. Canvassing in connection with the tenders is strictly prohibited and the tenders, submitted by 

Bidder, who resort to canvassing, are liable to be rejected. EMD will be forfeited of those tenders 

who will be found non serious and if it is felt by the tender committee that the Bidders submitted 

their tender only to influence the tendering process. 

b. On acceptance of the tender, the name of the accredited representative of the Contractor, who 

would be responsible for taking instructions from the NMRC or the official deputed by NMRC, 

shall be communicated to the NMRC or the official deputed by NMRC in writing. 

4.11. Project Financial Terms  

4.11.1. Payment Terms  

a. The payment for items given in Bill of Quantity/Pricing Document shall be made on the basis of 

actually executed quantities. 

b. The work executed against the BOQ items in would be paid on measurement basis.  

c. The Contractor may raise their ‘On Account’’ payments on monthly basis as per the status of 

work on the last day of the respective month.  

4.12. Contractor’s Labour Camp 

4.12.1. Employer not to provide Quarters for Contractor’s Labour  

The Employer will not provide living accommodation for the use of the Contractor or any of his staff or 

labour employed on the Works. Living accommodation shall not be established on any land provided to 

the contractor by the Employer. 

 

4.12.2. Provision of Labour Camp 

The Contractor, shall, at his own expense, make adequate arrangements for the housing, supply of 

drinking water and provision of bathrooms, latrines and urinals, with adequate water supply, for his staff 

and workmen directly or through sub-contractors employed on the Works at the location authorised by 

Engineer. No labour camp shall be allowed at work site or any unauthorised place. The Contractor at his 

own cost shall maintain all campsites in a clean and sanitary condition. The Contractor shall obey all 

health and sanitary rules and regulations, and carry out at his cost all health and sanitary measures that 

may from time to time be prescribed by the Local/Medical Authorities and permit inspection of all health 

and sanitary arrangements at all times by the Employer, Engineer and the staff of the local municipality or 

other authorities concerned. Should the Contractor fail to provide adequate health and sanitary 

arrangements these shall be provided by the Employer and the cost recovered from the Contractor. The 

Contractor shall at his own cost, provide First Aid and Medical facilities at the Labour Camp and at work 

sites on the advice of the Medical Authority in relation to the strength of the Contractor’s staff and 
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workmen, employed directly or through sub-contractors. The Contractor shall at his own cost, provide the 

following minimum requirements for fire precautions: 

 Portable Fire Extinguishers 

 Manual Fire Alarms 

 Water Supply for use by the Fire Service.  

 

The Contractor at his own cost shall provide necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. He should also ensure that electrical installations are 

done by Trained Electricians. These installations shall be maintained and daily maintenance records 

must be made available for inspection of the Engineer. 

 

4.12.3. Camp Discipline 

The Contractor shall take requisite precautions, and use his best endeavours to prevent any riotous or 

unlawful behaviour by or amongst his workmen, and others, employed directly or through sub-

contractors. These precautions shall be for the preservation of the peace and protection of the inhabitants 

and security property in the neighbourhood of the Works. In the event of the Employer requiring the 

maintenance of a Special Police Force at or in the vicinity of the site, during the tenure of the work, the 

expenses thereof shall be borne by the Contractor and if paid by the Employer, shall be recoverable from 

the Contractor. The sale of alcoholic drinks or other intoxicating drugs or beverages upon the work, in any 

labour camp, or in any of the buildings, encampments or tenements owned or occupied by, or within the 

control of, the Contractor or any of his employees directly or through subcontractors employed on the 

work, shall be forbidden, and the Contractor shall exercise his influence and authority to secure strict 

compliance with this condition. The Contractor shall also ensure that no labour or employees are 

permitted to work at the site in an intoxicated state or under the influence of drugs. The Contractor shall 

remove from his camp such labour and their families, as refuse protective inoculation and vaccination 

when called upon to do so by the Engineer on the advice of the Medical Authority. Should Cholera, 

Plague or any other infectious disease break out, the Contractor shall at his own cost burn the huts, 

bedding, clothes and other belongings of or used by the infected parties. The Contractor shall promptly 

erect new huts on healthy sites as required by the Employer, within the time specified by the Employer, 

failing which the work may be done by the Employer and the cost recovered from the Contractor. 

 

4.12.4. Labour Accomodation 

The Contractor shall provide living accommodation that is equal to or exceeds the minimum criteria 

established in the following sub-sections, needed to house his staff, workers employed directly or through 

sub-contractors. The buildings shall be constructed so as to have a minimum life of not less than the 

length of the Contract.  

a. The roofs shall be watertight and laid with suitable non-flammable materials permissible for 

residential use under local regulations and for which the consent of the Engineer has been obtained.  

b. Each hut shall have suitable ventilation. All doors, windows, and ventilators shall be provided with 

security leaves and fasteners. Back to back units may be avoided.  

c. The minimum height of each unit shall be 2.10m and shall have separate cooking place. 

d. Suitable no. of common toilet/bath shall be provided. 

4.12.5. Water Supply 

The Contractor shall provide an adequate supply of water for the use of labourers in the Camp. The 

provision shall not be less than two gallons of pure and wholesome water per head per day for drinking 

purposes and three gallons of clean water per head per day for bathing and washing purposes. Where 

piped water supply is available, supply shall be at stand posts and where the supply is from wells or river, 

tanks which be of metal or masonry shall be provided. The Contractor shall also at his expense make 
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arrangements for the provision and laying of water pipe lines from the existing mains wherever available 

and shall pay for all the fees and charges thereof. 

4.12.6. Drainage 

The Contractor shall provide efficient arrangements for draining away sewage water so as to keep the 

camp neat and tidy. Surface water shall be drained away from paths and roads and shall not be allowed 

to accumulate into ditches or ponds where mosquitoes can breed. 

4.12.7. Sanitation 

The Contractor shall make arrangements for conservancy and sanitation in the labour camps according 

to the rules and regulations of the Local Public Health and Medical Authorities. The Contractor shall 

provide a sewage system that is adequate for the number of residents in the camp, and which meets the 

requirements of the Municipality Authorities. 

4.13. Public Procurement (Preference to Make in India) to provide for Purchase 

Preference (linked with local content) in respect of procurement in NMRC 

a) Definitions:  

I. Local content' means the amount of value added in India which shall be the total value of the item 

procured (excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all custom duties) as a proportion of the total value, in percent. Minimum local content 

shall be 90 %( As per prevailing MoHUA guidelines) for the subject tender.  

II. Local Supplier means a supplier or service provider whose product or service offered for 

Procurement meets the minimum local content as prescribed at sr. no. (I) above. 

III. L-1 means the lowest tender or lowest bid received in a tender, bidding process or other. 

Procurement solicitation as adjudged in the evaluation process as per the tender or other 

procurement solicitation.  

IV. Margin of purchase preference' means the maximum extent to which the price quoted by a local 

supplier may be above the L1 for the purpose of purchase preference. Margin of purchase 

preference shall be 10% for the subject tender.  

 

  b)  Procedure for Purchase Preference in procurement of goods or works which are Divisible 

in nature: NOT APPLICABLE FOR THE SUBJECT TENDER 

 

I. Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a local supplier, the 

contract for full quantity will be awarded to L1. 

II. If L1 bid is not from a local supplier, 50% of the order quantity shall be awarded to L1. Thereafter, 

the lowest bidder among the local suppliers, will be invited to match the L1 price for the 

remaining 50% quantity subject to the local supplier's quoted price falling within the margin of 

purchase preference, and contract for that quantity shall be awarded to such local supplier 

subject to matching the L1 price.  

III. In case such lowest eligible local supplier fails to match the L1 price or accepts less than the 

offered quantity, the next higher local supplier within the margin of purchase preference shall be 

invited to match the L1 price for remaining quantity and so on, and contract shall be awarded 

accordingly.  

IV. In case some quantity is still left uncovered on local suppliers, then such balance quantity may 

also be ordered on the L1 bidder.  

 

c) Procedure for Purchase Preference in procurement of goods or works which are not 

divisible in nature and in procurement of services where the bid is evaluated on price 

alone: APPLICABLE FOR THE SUBJECT TENDER  



RFP for Shifting of walkway and E-Rickshaw pathway for commuters between Metro Station Sec-51 to 

Metro Station Sec-52. 

Page 38 of 98 
 

 

 

 

I. Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a local supplier, the 

contract will be awarded to L1.  

II. If L1 is not from a local supplier, the lowest bidder among the local suppliers, will be invited to 

match the L1 price subject to local supplier's quoted price falling within the margin of purchase 

preference, and the contract shall be awarded to such local supplier subject to matching the L1 

price.  

III. In case such lowest eligible local supplier fails to match the L1 price, the local supplier with the 

next higher bid within the margin of purchase preference shall be invited to match the L1 price 

and so on and contract shall be awarded accordingly.  

IV. In case none of the local suppliers within the margin of purchase preference matches the L1 

price, then the contract may be awarded to the L1 bidder. 

 

d) Minimum local content and verification of local content:  

I. The local supplier at the time of tender shall be required to provide self-certification that the item 

offered meets the minimum local content and shall give details of the location(s) at which the 

local value addition is made.  

 

e) Complaints relating to implementation of Purchase Preference  

I. Fees for such complaints shall be Rs. 2 Lakh or 1% of the value of the local item being procured 

(subject to maximum of Rs. 5 Lakh), whichever is higher. In case the complaint is found to be 

incorrect, the complaint fee shall be forfeited. In case, the complaint is upheld and found to be 

substantially correct, deposited fee of the complainant would be refunded without any interest 

 

1. Form 19: Undertaking of more than 90% declaration regarding minimum local content.  

2. Form 20 is also introduced which pertain to Performa of list of goods, works or services 

tentatively proposed to be offered with local value addition.  
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5. Section 5: Special Conditions of Contract (SCC) 

 

SCC 

Clause 

Reference 

to GCC Sub-

Clause No. 

Description 

1 Sub-Clause 
3.2  

Functions of Engineer  

In addition to the duties mentioned in Clause 3.2 of General Conditions of 
Contract:  

(i) Shall watch and inspect the Works, monitor and examine any material to 
be used and workmanship employed by the Contractor in connection with 
the Works;  

(ii) Shall carry out such duties and exercise such powers vested in the 
Engineer in accordance with the provisions of the Contract;  

(iii) Shall issue instructions which in his opinion are necessary for the 
execution of the Works; and  

(iv) May issue any other instruction which in his opinion is desirable in 
connection with the Works.  

In case The Engineer is employee of any agency hired by the Employer, the 
Engineer shall take the approval of the Employer for all technical and 
financial matters otherwise he shall be deemed to have taken the approval of 
the Employer.  

2 Sub 

Clause  

4.2.1  

PERFOMANCE SECURITY  

The amount of Performance Security for this contract will be 10% of contract 

value. If the contract value increases by more than 25% of the original 

contract value, the Performance Security will be increased accordingly for 

complete revised value on every increase. 

3 Sub-Clause 
4.4  

Coordination with other Contractors  
The contractor for this package shall plan and execute work in coordination 
and in co-operation with other contractors working for adjacent/other 
packages  

4 Sub-clause 
4.5  

Sub-contractors  
The work should not be sublet without the written approval of Engineer in-
charge.  

5 Sub-Clause 
4.10  

Sufficiency of Tender  
The Tenderer shall be entirely responsible for sufficiency of rates quoted by 
him in his tender.  
  
The Contractor (Successful Tenderer) shall be paid for only at 
quoted/accepted rates for the items of works executed as per BOQ.  

6 Sub-Clause 
4.11  

Access Route  
All operations for the execution of the Works shall be carried out so as not to 
interfere unnecessarily with the convenience of the public or the access to 
public or private roads or footpaths or properties owned by the Employer or 
by any other person.  
 
The Contractor shall select routes, choose and use vehicles so that 
movement of Contractor’s Equipment, Plant and Materials from and to the 
Site is limited so that traffic is not delayed and damage to highways and 
bridges is prevented. If there is any delay or damage or injury, the cost of 
rectification or reconstruction of highways or bridges shall be borne by the 
Contractor. The Contractor shall indemnify the Employer in respect of all 
claims, demands, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in relation to any such matters 

7 Sub- Manufacture, Installation and Construction Methods   
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SCC 

Clause 

Reference 

to GCC Sub-

Clause No. 

Description 

Clauses 5.3    
The Contractor shall submit complete documents and information pertaining 
to the methods of manufacture, installation and construction of scope of 
works, which the Contractor proposes to adopt or use, (and if applicable such 
calculations of stresses, strains and deflections and the like that will or may 
arise in the Works or to the other works comprising the Project or any parts 
thereof during installation from the use of such methods). The Engineer will 
then check to see whether, if such methods are adhered to, the Works can be 
executed in accordance with the Contract and without detriment to the Works 
(when completed) and to other works comprising the Project and in a manner 
which minimises disruption to road and pedestrian traffic.   
  
The Engineer shall inform the Contractor in writing within 21 days after receipt 
of the above information;   
  
(a) that the Contractor's proposed methods of manufacture, installation 
and construction have the consent of the Engineer; or   
  
(b) in what respects, in the opinion of the Engineer the Contractor's 
proposed methods of manufacture, installation and construction:   
  
(i) fail to comply with the Employer's Requirements and/or the Definitive 
Design and/or the Final Design;   
  
(ii) would be detrimental to the Works and/or to the other works 
comprising the Project;   
  
(iii) do not comply with the other requirements of the Contract;  

  

(c) as to the further documents or information which are required to enable 
the Engineer to properly assess the proposed methods of manufacture, 
installation and construction.   
  
In the event that the Engineer does not give his consent, the Contractor shall 
take such steps or make such changes in the said methods or supply such 
further documents or information as may be necessary to meet the 
Engineer’s requirements and to obtain his consent. The Contractor shall not 
change the methods of manufacture, installation and construction which have 
received the Engineer’s consent without further review and consent in writing 
of the Engineer.   
  
Notwithstanding the foregoing provisions of this Clause, or that certain of the 
Contractor's proposed methods of manufacture, installation and construction 
may be the subject of the consent of the Engineer, the Contractor shall not be 
relieved of any liability or obligation under the Contract.  

8 Sub-
Clauses 
4.16 and 6.7  

Safety Precautions  
The Contractor is required to make himself aware of all the requirements of 
the Employer’s Safety, Health and Environmental Manual in this regard and 
comply with them. The Site Safety Plan shall include detailed policies, 
procedures and regulations which, when implemented, will ensure 
compliance with Sub-Clauses 4.16 and 6.7 of General Conditions of Contract.  
  
The Contractor shall, from time to time and as necessary or required by the 
Engineer, produce supplements to the Site Safety Plan such that it is at all 
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times a detailed, comprehensive and contemporaneous statement by the 
Contractor of his site safety and industrial health obligations, responsibilities, 
policies and procedures (under the laws of India) or as stated in the Contract 
or elsewhere relating to work on Site If at any time the Site Safety Plan is, in 
the opinion of the Engineer, insufficient or requires revision or modification to 
ensure the security of the Works and the safety of all workmen upon, and 
visitors to the Site, the Engineer may instruct the Contractor to revise the Site 
Safety Plan. The Contractor shall, within 14 days, submit the revised plan to 
the Engineer for review. 

9 Sub-Clause 
4.17  

Protection of the Environment  
The Contractor shall maintain ecological balance by preventing deforestation, 
water pollution and defacing of natural landscape. The Contractor shall, so 
conduct his cleaning operations, as to prevent any avoidable destruction, 
scarring or defacing of natural surroundings in the vicinity of work. In respect 
of ecological balance, the Contractor shall observe the following instructions  
  
(a) Where destruction, scarring, damage or defacing may occur as a result 

of operations relating to construction and maintenance activities, the 
same shall be repaired, replanted or otherwise corrected at Contractor’s 
expense. All work areas shall be smoothened and graded in a manner 
to confirm to natural appearance of the landscape as directed by the 
Engineer.  

  
(b) All trees and shrubbery, which are not specifically required to be 

cleared or removed for cleaning purposes, shall be preserved and shall 
be protected from any damage that may be caused by Contractor’s 
cleaning operations and equipment. The removal of trees or shrubs will 
be permitted only after prior approval by the Engineer. Trees shall not 
be used for anchorage. The Contractor shall be responsible for injuries 
to trees and shrubs caused by his operations. The term “injury” shall 
include, without limitation, bruising, scarring, tearing and breaking of 
roots, trunks or branches. All injured trees and shrubs shall be restored 
as nearly as practicable, without delay, to their original condition at 
Contractor’s expenses.  

  
(c) The Contractor shall provide all necessary access, assistance and 

facilities to enable the Engineer and the Employer to monitor and 

conduct tests to verify that the Site Environmental Plan is being 

properly and fully implemented  

10 Sub-Clause 
4.18  

Electricity and Water  
Electricity and water shall be arranged by the contractor on his own and at his 
cost.  
  
If available, the Employer may provide Water supply and Electricity on 
chargeable basis. The contractor shall make his own arrangements to tap the 
Electricity from the nominated and existing sockets/ points. The contractor 
shall tap the Electricity as per IE Rules & IE Act (Latest) duly complying all 
safety precautions and under following conditions:  
 

(a)  The contractor shall submit full scheme for the requirement of 
Electricity & water. If scheme mentions Electricity requirement which is 
beyond the capacity of the Employer, in that case the contractor shall 
make his own arrangements/ alternative arrangements. 
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(b) The Contractor should make his own arrangements to draw the water 
from the available water point to the working place without affecting the 
premises  

11 
Sub-Clause 
4.19  

Employer Supplied Machinery and Materials  
The Employer will not provide any machinery or materials under the Contract.  

  
12 Sub Clause 

4.27  
Security of the Site  
The Contractor shall take all measures necessary to ensure such security, 
including exercising control over all persons and vehicles which are 
employed or engaged on the Site or in connection with the Works or the 
other works comprising the Project and with the security arrangements 
applicable to any other site within the Project.  
  
The Contractor shall arrange the issue of passes for the admission of all 
persons and vehicles to the Site or to any part thereof and may refuse 
admission to or remove from the Site any person or vehicle failing to show an 
appropriate pass on demand to any duly authorised person.  
  
If required by the Engineer, the Contractor shall submit a list identifying all 
persons to whom passes have been issued together with two photographs of 
each person and all entities to which a pass has been issued in respect of 
any vehicle and shall satisfy the Engineer of the bonafides of any such 
person or entity.  
  
The Contractor shall not, without the written permission of the Engineer or 
otherwise in accordance with the Contract, allow access to the Site to any 
person unless the presence on Site of such person is necessary in 
connection with the execution of the Works or with the discharge of the 
duties of any relevant authority.  
  
For the purposes of this Clause only, "Site" shall include off-Site places of 
manufacture or storage and the Contractor's Work Areas and shall include, 
areas provided to the Contractor by others.  

  
13 Sub-Clause 

5.3  
Submission of Documents  
The Contractor shall submit drawings and documents, as required by the 
Contract, to the Engineer in accordance with any submittal schedule agreed 
with the Engineer. This submittal shall be made sufficiently before the Works 
are to be carried out to give the Engineer and the Employer reasonable time 
to examine the drawings or other documents, to prepare comments and for 
any changes to be accommodated by the Contractor.  
  
Where the consent of the Engineer is required, the Engineer shall notify the 
Contractor in writing of his decision either within such period as may 
expressly be stipulated in the Contract or otherwise within a reasonable time.  
  
The Operation and Maintenance Manuals and drawings submitted by the 

Contractor shall, if required, be updated by him during the Defects Liability 
Period and re-submitted for review by the Employer’s Representative.  

  
14 Sub-Clause 

6.0  
Training of Contractor’s Employees / Staff / Workers  
Contractor shall provide a training / workshop on Safety, Health & 
Environment (SHE) to all its workers/ employees/ sub-contractors at the time 
of induction as per required of condition of contract on Safety, Health and 
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Environment. Before posting any of his workers/ staff/ employees/ sub-
contractors, the contractor shall give a certificate that the said person had 
undergone the requisite SHE training.  

15 Sub-Clause 
6.4  

Labour Laws  
(a) The Contractor shall, if required by the Employer, deliver to the Engineer 

or to his office; a return in detail, in such form and at such intervals as 
the Employer may prescribe, showing the number of labour employed in 
different categories by the Contractor for the entire work.  
 
The contractor must ensure compliance of all the Central labour laws 
including obtaining labour licence and registration of workers with 
BOCW Board.  
 

(b) In case of death of staff, the agency is required to paid ₹2,00,000/- for 
heir apparent as immediate relief to his/her dependent. Subsequently 
agency should facilitate compensation on priority. Violation of these 
basic provisions shall attract a penalty of 5% of contract value and 
repeated violations shall lead to termination of contract. 

16 Sub-Clause 
6.6  

Housing Facilities  
The Contractor shall have to make his own arrangements for housing facilities 
for his staff.  

17 Sub-Clause 
6.7  

Health and Safety  
Contractors are required to have tie-up with well equipped reputed hospitals 
having facilities of MRI, CT Scan, Ultrasound, Blood Bank, specialist Doctors 
like neurosurgeon, orthopaedic as mandatory requirement and fire station 
located in the neighbourhood for attending to the casualties promptly and 
emergency vehicle kept on standby duty during the working hours for the 
purpose.  

18 Sub Clause 
7.0  

Quality Control  
The Contractor shall appoint a suitably qualified and experienced person, not 
otherwise engaged in the performance of the Contract, to act as manager of 
the quality assurance system and shall provide such other personnel and 
resources as required to ensure effective operation of the quality assurance 
system. The said manager shall carry out audits of the application of the 
quality assurance system, and ensure effective quality control and delivery of 
quality assurance.  
  
The Contractor shall provide all necessary access, assistance and facilities 
to enable the Engineer to carry out surveillance visits both on and off the Site 
to verify that the quality assurance system is being properly and fully 
implemented. No extra payment shall be made in this regard and the cost of 
the Work under this element shall be deemed to be included in the Contract 
Price.  

19 Sub Clause 
10.1  

Defect liability period  
The Defect liability period (DLP) shall be 12 months from the date of issue of 

the latest Taking over Certificate for the whole of the works.  
  
Work by persons other than the Contractor.  
If by reason of any accident or failure or other event occurring to, in, or in 
connection with the Works any remedial or other work shall, in the opinion of 
the Engineer, be urgently necessary and the Contractor is unable or unwilling 
at once to do such remedial or other work, the Engineer may authorise the 
carrying out of such remedial or other work by a person other than the 
Contractor. If the remedial or other work so authorised by the Engineer is 
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work, which, in the Engineer’s opinion, the Contractor was liable to do under 
the defect liability period Contract, all expenses properly incurred in carrying 
out the same shall be recoverable by the Employer from the Contractor, 
provided that the Engineer shall, as soon after the occurrence of any such 
emergency as may be reasonably practicable, notify the Contractor thereof in 
writing.  

  
20 Sub-Clause 

11.1  
  
Sub-Clause 
11.1.1  
  

  
  
  
Sub-Clause 
11.1.4  

  

  

  

  

Contract Price & Payment  
  
In respect of All Inclusive Contract  
The Contract Price, subject to any adjustment thereto in accordance with the 
contract conditions, shall be all inclusive (including all taxes, duties, royalties 
etc.)  
  
Change in Taxes Duty  
(a) ”Change in Taxes/Duties/Levies” means the occurrence or coming 
into force of the following, at any time after the date of submission of tender.  

(i) Any new tax which is imposed on Composite Works Contractors 
applicable on Metro Project.  
(ii) Change in the rate of GST on Composite Works Contractors 
applicable on Metro Project as Per GST Act.  
  

(b) The Contract Price shall be adjusted due to any of the above two 
conditions. Adjustment in contract price will be applicable up to the stipulated 
date of completion of work including the extended period of completion 
where such extension has been granted under sub clause 8.4.1 of GCC or it 
is specifically mentioned that extension is with adjustment for changes as 
stated above.  
  
(c) If the extension of contract period is on account of contractor’s fault 

under Sub-clause 8.4.3 of GCC, no compensation shall be made towards 

upward revision towards “change in Taxes/Duty (taking place during the said 

extended contract period)” as mentioned at Sl. No. (a) (i) & (ii) above, during 

the original contract period or extended contract period shall be on 

employer’s account.  
  
(d) Any other changes (except on account of clause (a) (i) & (ii) above) in 
existing taxes/new taxes on supply of materials/services/works etc. will not 
be considered and its impact shall be considered covered in the price 
variation clause provided in the Contract and in Contract where Price 
Variation clause s not provided, the impact on any other change (except on 
account of clause (a) (i) & (ii) above in existing taxes/new taxes on supply of 
materials/services/works etc. will be deemed to be included in the quoted 
contract price.  
  
(e) Also, the contract price shall not be adjusted on account of 

fluctuations in the rates of exchange between the foreign currencies of the 

contract and Indian rupees from the last date of submission of tender.  

21 Sub clause 
11.1.3  

Price Variation  

This is a fixed price contract and no Price Variation is admissible in this 
contract.   

22 Sub-Clause 
11.2  

 Advance  
No Advance is admissible in this contract.  
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23 Sub-Clause 
11.6  

Payment  
For the purpose of On-account payment, the contractor shall submit detailed 
activities carried out as per BOQ recorded in Measurement sheets, Abstract 
sheets along with recorded bill for the item actually executed for checking 
and payment. Payment will be effected based on unit rates as approved in 
the Bill of Quantities.  
The payment shall be made on a monthly basis for the activities carried out 
as per the work orders in a month. At the end of the month, the contractor 
shall submit necessary documents & Bill in the standard format for payment.  

  
24 Sub-Clause 

15.0  
Insurance  
(a) All of the contractor’s employees drawing monthly wages up to 

₹21,000/-or as applicable as per the enhanced limit, shall have to be 
covered under ESI. The Contractor shall take insurance policy as 
specified in the Employee’s Compensation Act only for those 
employees who are not covered by ESI.  
 

(b) The contractor shall insure against liability to third parties in the joint 
name of the Employer and the contractor for any loss, damage, death 
or injury which may occur to any physical property (except things 
insured otherwise) or any person (except person insured by employer, 
staff of other contractor working in the premises, contractor’s staff under 
sub clause above which may arise out of the performance of the 
contract. The insurance shall be at least for the amount of ₹7,50,000/- 
for each incident.  
 

(c) Insurance cover for Contractor’s All Risk shall be full value of Contract 
price. 

25 Sub-Clause 
18.1  

Notices and Instructions  
The Contractor shall furnish to the Employer/Engineer the postal address of 
his office at Delhi NCR. Any notice or instructions to be given to the 
Contractor under the terms of the contract shall be deemed to have been 
served on him if it has been delivered to his authorized agent or 
representative at site or if it has been sent by registered post to the office, or 
to the address of the firm last furnished by the Contractor.  
  
The Contractor shall establish an office in the Delhi NCR in consultation with 
the in charge for planning, co-ordination and monitoring the progress of the 
Work and intimate the same in writing to in charge. In addition, the Contractor 
may set up field offices at convenient and approved locations for co-
ordination and for monitoring the progress of fieldwork at his own cost.  
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6. Section 6: Technical Specifications  

6.1. Specifications  

a. IS (Indian Standards) Codes and CPWD (Central Public Works Department) Specifications are 

applicable in this contract. 

6.2. Manufacturers/ Suppliers  

All materials and products shall conform to the relevant standard specification, BIS codes and other 

relevant codes etc. and shall be of make as approved by Engineer. 

 

The list of makes for products and materials is given below. Other equivalent manufacturers may also be 

considered with prior approval of the Engineer, if found conforming to all standards. Such requests 

should be made with all documents to the Engineer at least 45 days before the material is required and 

any order shall be placed only after receiving the written approval of the Engineer.  

 
S. 

No. 
Details of Materials/ 

Products 
Manufacturer's Name 

1 Cement 
ACC, Ultratech, Ambuja, JK Lakshmi. JSW, Orient OPC *AA VaVIweq 
Cement. JK Cement 

2 Reinforcement Bars 

SAIL Plants, Rashtriya Ispat Nigam Ltd. (Vizag Steel Plant, Andhra 
Pradesh), Tata Steel (Jharkhand), Ispat Industries (Maharashtra), 
JSW Steel (Karnataka), JSP, Essar Steel (Gujarat), Monnet Steel, 
Electro Steel, Shyam Steel and any other integrated steel plant as per 
Ministry of Steel's definition. 

3 *Epoxy 

FOSROC, SIKA QUALCRETE, Araldite, BASF, Kunal Conchem, 
CHRYSO, Don Chemicals, STP, Cleantech SA, TAM, CICO, MC-
Bauchemie, Pinnacle, Fibrex, MYK Schomburg, Parex Group (Lanko), 
Hindustan Silicate & Chemical, ACC, MYK Schomburg 

4 *Expansion Joints 
Kantaflex, Kanta, Maruti Techno, MYK Schomburg, Prequalified 
Manufacturers as per RDSO's latest approved list  

5 *Admixtures 

FOSROC, MBT, MC Baucheme, Sika, APEX, Pidlite, Polygon, 
CHRYSO, Choksey, STP, MYK Schomburg, BASF, MAPEI, Kunal 
Concchem, Durabuild, Conproof, CAC, H & R Johnson, Asian Lab., 
TAM, Adoadditives, STP, CICO, Fairmate, ATPL, Pinnacle, 
Rheoplast, Grace Construction, ACC, Hindcon, DON 

6 
Pile Integrity Testing 
Agency 

CBRI, FUGRO-KND, Pile Dynamic, AIMIL, Geo dynamic, CEG Test 
House, EMC India, Mythcon, ATL AVANTECH, Soil Engineering 
Consultants 

7 *Anchor Fastener 
HILTI, FISHER, AXEL Industries, Cannon, Pioneer Nuts and Bolts 
(TUFF Brand), MUNGO, LPSEJOT, Ripple 

8 Structural Steel 
TATA, SAIL, ESSAR, Maharashtra Pipes, Jindal Steel & Power Ltd., 
JSW, K.L. Steel, Steel Works & Power Engineers, SKS Ispat & Power, 
Shamil Steel, Topworth 

9 Stainless Steel Jindal, SAIL or approved equivalent 

10 
*Pre-stressing Strand 
(LRPC) 

TATA SSL Ltd., USHA Martin, DP wires, (Ramsarup Nirmaan) only if 
there is shortfall 

11 
*Pot/ Elastomeric 
Bearings 

Prequalified Manufacturers as per RDSO's latest approved list 

12 
*Horizontal Tie Bars/ 
Shear Bars 

BB Bars System, BBV Systems, Macalloy or approved equivalent. 

13 *HDPE Sheathing 
Rex Polyextrusion, Gwalior Polypies Ltd., Kataria Sheathing, M/s. 
Tirupati, M/s. Dynamic Prestress 

14 
Formwork Release 
Agent 

FOSROC, MBT, MC Baucheme, Ado Conmnat, CICO, CHRYSO, 
Choksey, BASF, Adoadditives, STP, DON, MYK Schomburg, Pinnacle 

15 *Prestressing System 
Freyssinet, BBR, VSL, Dynamic, Killick Nixon, Tensaccial (India Ltd.), 
JK Prestressing, Usha Martin, Posten, VSIL, Wartex Systems 
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16 *Reinforcment Couplers 
Dextra, Moment, Arise, Hi-Tech, G.Tech, Kridhan, JB Engg., Unitech, 
Sanfield 

17 Hollow Sections, Pipes 
Surya Pipes, Hi-Tech Pipes, JSW, JSPL, Bihar, Ravindra Tubes, Garg 
Ispat Udyog, Navratan 

18 *Drainage Pipes Tirupati Plastomatics, Duraline, REX, STIPL, Kriti, Vishal, Eonn 

19 
Acrylic Textured 
Coatings 

Spectrum, Renova, Wallz, Surfa Nova, Jotun, Asian Paints 

20 *Non shrink Grout 
Fosroc Chemical (India), SIKA BASF, ELCHEM, MBT, Sika, 
CHRYSO, Don, Choksey, Cleantech IR, Adoadditives, TAM, STP, 
CICO, MYK Schomburg, Pinnacle 

21 Bonding Coat 
CICO, FOSROC, Sunanda speciality coating Pvt. Ltd., BASF, 
CHRYSO, TAM, DON, MYK Schomburg 

22 *Polysuphide Sealant 
CICO, Pidilite, BASF, FOSROC, CHRYSO, STP, SIKA, Fairmate, 
DON 

23 
*Steel Structural 
Fasteners 

Pooja Forge, Sundram Fasteners, Unbrako, Nelson, Panchsheel, 
LPSEJOT 

24 
*Corrosion Protection 
Paints 

Berger, Johnson Nicholson, Nerolac, Asian, Akzo Nobel, PPG, Jotun, 
Shalimar 3M, Fosroc 

25 Micro Silica 
Sika, Elkem, FOSROC, MAPEI, Corniche, Star Silica, TAM, CALIPAR, 
CICO, Rockfit 

26 *Fire Resistant Paints Akzo, Noble, PPG, Jotun 

27 
External Acrylic 
Emulsion 

Berger, Apex, Asian, Nerolac, Jenson & Nicklson 

28 
*Integral Crystalline 
Waterproofing Method 

Kryton Buildmat Co. (Pvt.) Ltd., Penetron, Vandex International Ltd., 
BASF, Chryso, XYPEX, Normet India, DON, MYK Schomburg 

29 *Water stopper/ Bar Kanta Rubber, Greenstreak, Maruti, Duron, Deep-Jyoti Rubber 

30 
*Liquid polymer 
membrane 
waterproofing 

INTEGRITANK, BASF, MAPEI, PIDILITE, CICO, Normet India, DON, 
MYK Schomburg 

31 *Curing Compound 
Clean tech concure, SINAK, FOSROC, Adoadditives, TAM, STP 
CHRYSO, CICO, DON, Pinnacle 

32 *Polycarbonate Sheets 
M/s. Gallina Acroplus, Coxwell, Poly U, Fabic, Lexan, (SABIC 
Innovative Plastics), DANPALON, GE Plastics 

33 Fly Ash 
Thermal Plants, Ashcrete, Ultra Pozz, Star Pozz (the Fly Ash shall be 
as per our specifications) 

34 
*Pre-coated profiled 
Metal Sheetings 

Blue, Scope steel, Multicolor, Essar Steel, Bhushan Steel, Ispat 
Profile India. 

35 Welding Electrodes 
Esab India, Advani-Oerlikon, D&H Welding Electrodes, Superon 
Schweisstechnik India, Maruti Weld, Modi Arc, Modi Hitech, Weld ally 

   

36 

Sodium Silicate for 
Grouting purposes 
during TBM 
operations 

BASF, Kunal Conchem. SIKA, CHRYsO, Subham 
Mineral, Minova. Sunanda, DON. Greensboro 
Polychem. Ado Additives, FOSROC, Ultracon, Asian 
Labs, Fibrex, Buildtech 

37 
*Fly Ash Block/ AAC 
block 

Sipore, Ascolite, J.K. Laxmi, Ashtech, UNICRETE 

38 
*Tunnel Segment 
EPDM 

FIP, Datwyler, E.S. Rubber, Haida Rubber 

39 
*Rock Bolts/Swellex 
Bolts 

Geo Constech, DSI, Atlas Copco, FIREP International, Minova 

40 *Softeye GFRP Dextra, FIREP International, Minova, Hughes Brother, Geo Constech 
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41 
Material Testing 

ADS Labstech, Anshu Tech. Arihant, SHREE BALAJI Test House, 
Beauru Veritas, Shri Ram, National Test House, Spectro, Indian 
Institute of Technology Pioneer, Secon, Delta, CEG Test House 

42 
Geotechnical 
Investigation 

Cengers, CEG Testhouse, Delhi Test House, SHREE BALAJI Test 
House, Techpro, Arun Soil Labs, Indian Geotechnical. Raicon. 
Composite Combine Technocrats, Secon, Sai Geotech 

43 *Polymer 
WALLGRIP, TRISHUL. Shubham Minerals, Goldy 
Minerals, GeoPolymer 

      

NOTE: For the categories marked as *, the enclosed undertaking performa should be duly filled 

and signed by authorized representatives of concerned agencies. 

 

Finishes Work Vendor List 

S. 
No. 

Work Category Items/ Products Approved Manufacturers/ Vendors 

1 FLOORING 

VITRIFIED TILES 

Kajaria 

H&R Johnson (India) 

Naveen 

Somany 

Orient 

R. K. Ceramics 

Restile Ceramics Limited 

Asian Granito India Ltd. 

Oasis (Marbomax Group) 

Euro Tiles 

Oracle Granito Limited ('Marbito' Vitrified Tiles) 

Nitco 

CERAMIC TILES/ 
PORCELAIN TILES 

Kajaria 

Bell Ceramics 

H&R Johnson (India) 

Nitco 

Regency Ceramics Ltd. 

Somany 

Orient 

Kenzai Ceramic 

Raja Tiles 

Mridul Enterprises 

Italia 

Euro Tiles 

Hindustan Tiles 
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TERRAZZO TILES 
Nitco 

Hindustan Tiles 

TACTILE 

Pelican Ceramic Industries Pvt. Limited 

UniStone Products (India) Pvt. Ltd 

Nimco Prefab Ltd. 

PVC Floors 

Armstrong World Industries (India) Pvt. Ltd. 

Gerfloor India  

Tarkett 

VeeKay Polycoats Limited 

RAISED FLOORS 

Hewetson/ Kingspan Access Floors 

United Access Floors/ United Insulation 

Uniflair 

Unifloor 

Acons 

WOODEN 
FLOORS 

Armstrong World Industries (India) Pvt. Ltd. 

Action Tesa (Action Buildwell) 

Pergo 

PU COATED 
FLOORS 

Cipy Polyurethanes 

H.C. Associates 

Pidilite 

Shalimar Paints 

Sika 

GRC PAVING 
TILES 

Unistone 

Nimco Prefab 

Hindustan Tiles 

PAVERS & 
CHEQUERED 

TILES 

UniStone Products (India) Pvt. Ltd 

CCC Builders Merchant Delhi Pvt. Ltd. 

Nimco Prefab 

Hindustan Tiles 

Terra Firma (Now TERRA FIRMA GRC & 
CONCRETE INDUSTRIES) 

Nitco 

Hindustan Tiles 

Ultra Tiles 

Oracle Granito Limited ('Marbito' Vitrified Tiles) 

 
2 

 
FINISHING MOSAIC TILES 

Bisazza (Glass Mosaic Tiles) 

Mridul Enterprises 
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Italia 

Kenzai 

Opio 

Eon Ceramics 

EMULSION 
PAINTS 

ICI Dulux 

Modi Industries 

Acro Paints 

Asian 

Berger 

Nerolac 

Jenson & Nicholson 

Kamdhenu Paints 

Shalimar Paints 

Sherwin Williams Paints 

SYNTHETIC 
ENAMELS 

ICI Dulux 

Acro Paints 

Asian 

Berger 

Nerolac 

Jenson & Nicholson 

Kamdhenu Paints 

Shalimar Paints 

Sherwin Williams Paints 

TEXTURE PAINTS 

Spectrum 

Unitile 

Bakelite Hylam(Surface Texture Division)- 
"Heritage" Paints 

Texfin Products (M/s Niko) 

Acro Paints 

Birla 

ICI Dulux 

NCL ALTEK 

Kamdhenu Paints 

Bizzar 

Sherwin Williams Paints 

POLYURETHANE 
PAINTS 

MRF paints 

Nerolac 
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H.C. Associates 

Modi Industries Ltd. (Paint Section) 

WALL CARE 
PUTTY 

J.K. White 

Unistone 

Birla (Aditya Birla Group) 

Shalimar Paints 

Gyproc wall Putty (Saint Gobain) 

GLASS (Float / 
Toughened) 

Float Glass India Ltd. (Asahi float) 

Asahi Float (AIS) 

Modigaurd 

Glaverbel 

Saint Gobain 

Sejal 

STRUCTURAL 
GLAZING 

FABRICATORS 

PERMASTEELISA (INDIA) PRIVATE LIMITED 

Alufit (INDIA) Pvt. Ltd. 

SP fabricators pvt. Ltd 

Alpro India, 

Ashoo Decore (India) Pvt. Ltd.,  

Innovators 

Façade India Testing Inc. 

3 CLADDING 

ALUMINIUM 
COMPOSITE 

PANEL 

AlucoBond 

Reynobond 
(Marketed through Kawneer India; 
Stockists HECTAFINE CONSTECH INDIA PVT. 
LTD.) 

ALPOLIC 
(A Mitsubishi product) 

Alstrong 

Alex Panels  

ALSTONE INTERNATIONAL 

Aludecor Lamination Pvt. Ltd. 

Alupan Composite Panels Pvt. Ltd. 

GRC PRODUCTS 
(GRC Screen, 
Panels etc.) 

UniStone Products (India) Pvt. Ltd 

Hindustan 

TERRA FIRMA GRC & CONCRETE Industries 

WAX PLASTER 

Unitile 

Okios India Pvt. Ltd 

Acro Paints 
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S. 
No. 

Work Category Items/ Products Approved Manufacturers/ Vendors 

4 CEILINGS 
GYPBOARD 
CEILINGS 

Gyproc (Saint Gobain) 

Lafarge Boral Gypsum India Pvt. Ltd. 

CALCIUM 
SILICATE BOARD 

Promat 

Hilux 

Acon Pan 

Aerolite 

SS, MS / GI 
POWDER COATED 

CEILINGS 

Hunter Douglas 

Armstrong 

Durlum 

Fameline 

Canon Ceiling System 

ALUMINIUM 
CEILINGS 

Hunter Douglas 

Armstrong 

Durlum 

5 ADHESIVES, 
FILLERS & 
SEALANTS 

ADHESIVES FOR 
TILES 

Pidilite 

Araldite (Huntsman Advanced Materials) 

Toyo Ferrous Crete (P) Ltd. 

Somany Ezy Grout 

MYK Laticrete 

Mapei 

Unistone Ultimate Tile Adhesive 

TILE JOINT 
FILLER 

Bal Adhesives and Grouts 

"Roff Rainbow Tile mate" of 
Roff Construction Chemicals Pvt. Ltd. 

Winsil 20/ malibu-tech 

Silicon Sealant of GE Bayer Silicone 

"Zentrival FM" of MC-Bauchemie (India) Pvt. Ltd.  

MYK Laticrete 

Toyo Ferrous Crete(P) Ltd. 

Mapei 

Unistone Super Grout 

POLY SULPHIDE 
SEALANTS 

Pidilite 

STP Limited 

Sika 

CICO 

BASF 

FOSROC 
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S. 
No. 

Work Category Items/ Products Approved Manufacturers/ Vendors 

SWC 

SILICONE 
SEALANTS 

GE Bayer Silicones 

Dow Corning 

Sika 

McCoy Soudal 

SILICON WATER 
REPELLANT 
SOLUTION 

GE Bayer Silicones 

Metroark 

STP Limited 

MC Bauchemnic 

Choksey Chemicals 

POLYURETHANE 
SEALANTS 

3M 

SIKA 

McCoy Soudal 

6 JOINARY/ 
WOODWORK 
PRODUCTS 

PLYWOOD 

Duroply- Sharda Ply wood Industries  

Century Ply 

Kitply 

Green Ply wood 

Virgo Lam 
(M/s Virgo Industries -> Virgo Plywoods Ltd.) 

Swastik Plyboard Ltd. (Swati Plyboard) 

Merino 

BLOCKBOARD 

Duroply- Sharda Ply wood Industries  

Century Ply 

Kitply 

Green Ply wood 

Virgo Lam 
(M/s Virgo Industries -> Virgo Boards Ltd.) 

Merino 

LAMINATE 

Decolam / Decolite (A Bakelite Hylam Product) 

Formica Corporation 

Sundek International Decorative laminates 

BAKELITE HYLAM LTD 

Greenlam Asia Pacific Pte Ltd 

Merino 

Virgo Lam 
(M/s Virgo Industries) 

PRE-LAMINATED 
PARTICLE BOARD 

Novopan (GVK Group) 

Ecoboard 
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S. 
No. 

Work Category Items/ Products Approved Manufacturers/ Vendors 

Action Tesa (Action Buildwell) 

Bhutan Board 

FLUSH DOORS 

KanchanPly 

Swastik Ply 

Kutty's 

Diamond Flush Doors/Star Metal Forms p. Ltd 

Raa Veela 

Alpro Panels 

COMPACT 
LAMINATED 

DOORS 

Merino 

Greenlam Asia Pacific Pte Ltd sturdo rest rooms 
and cubicals 

GreenPly 

PRESSED STEEL 
DOOR FRAMES 

AGEW STEEL MANUFACTURES PVT LTD 

Sen-Harvic Windows Private Limited 

Raymus 

FIRE DOORS 

Signum Fire Protection (I) Pvt. Ltd. 

Godrej & Boyce Manufacturing Company Limited. 

RADIANT FIRE PROTECTION ENGINEERS PVT. 
LTD. 

NAVAIR INTERNATIONAL LTD. 

Sehgal & Sehgal 

ShaktiMet 

7 PLUMBING 

SANITARYWARE 

Hindware 

Cera 

Roca 

Parryware 

Euro 

Somany 

SANITARY & BATH 
FITTINGS 

Mayur/ Othello 

Jaquar and Company Pvt. Ltd. 

Kohler 

Kingston (Plastocraft Sanitary India Pvt. Ltd.) 

Lauret 

Marc 

8 HARDWARES 
FRAMELESS 

GLASS 
PARTITION 
FIXTURES 

Dorma 

Hafele 

Dorset 

Dline 
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S. 
No. 

Work Category Items/ Products Approved Manufacturers/ Vendors 

Insta Hardware 

Hardwyn 

SPIDER FITTINGS/ 
PATCH FITTINGS 

Ozone 

Kich 

Dunex 

Dline 

ANCHOR 
FASTENERS 

Hilti India Pvt. Ltd. 

BOSCH FISCHER 

Canon Fasteners 

Axel 

Boun Group 

STONE CLADDING 
CLAMPS 

Hilti India Pvt. Ltd. 

BOSCH FISCHER 

Canon Fasteners 

Alex Industries 

BOUN Group 

DOOR 
HARDWARE 

Dorma 

Hafele 

Dorset 

Dline 

Hardwyn 

Ozone 

Hettich India Pvt Ltd 

9 PIPES & FITTINGS 

DRAINAGE PIPES 

Tirupati Plastomatics 

Duraline 

Rex 

DUCTILE IRON 
PIPES 

Electro Steel 

Jindal (Hissar) 

CAST IRON (L.A.) 
S/S PIPES & 

FITTINGS 
(IS:1536) 

Kesoram 

KDPL 

NECCO 

HEPCO 

GI & MS PIPES (IS 
:1239 PART I & II, 

IS :3589) 

Jindal (Hissar) 

Surya 

Swastik 

Prakash  
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S. 
No. 

Work Category Items/ Products Approved Manufacturers/ Vendors 

GI FITTING - 
MALLEABLE 

(IS:1879 PART I 
TO X) 

Zoloto 

Unik 

"R" 

KS 

DRP 

Upvc pipes & 
fittings (is: 4985-

1981) 

Finolex 

Supreme 

Prince 

Polypack 

Jindal Plast (India) 

CPVC PIPES & 
FITTINGS 

Flowguard - Astral 

Ajay 

Ashirwad 

STONEWARE 
PIPES & GULLY 
TRAPS (IS:651) 

Perfect 

Anand 

R.K. 

Priya 

RCC PIPES 
(IS:458) 

Pragati 

Jain Spun 

Daya Spun 

Usha 

COPPER PIPES & 
FITTINGS 

Mehta Tubes 

Rajco 

Maxflow 

HDPE PIPES & 
FITTINGS 

Gebreti 

Reliance (Hasti) 

Nosil 

STAINLESS 
STEEL PIPES 

Remi 

Jyoti Apex 

Kamdhenu 

PPR PIPES & 
FITTINGS 

Supreme 

Prince 

Uro-Allwin 

POLYBUTYLENE 
(PB) PIPES & 

FITTINGS 

Georg Fischer 

Flexalen 

10 WATERPROOFING/ 
REPELLANTS 

MODIFIED 
BITUMINOUS 

Multiplas Standard of Integrated Waterproofing 
Membrane Limited /"SUPER 
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S. 
No. 

Work Category Items/ Products Approved Manufacturers/ Vendors 

COMPOUND MEMBRANE ROOF 
WATERPROOFING 

THERMOLAY"/"POLYFLEX' of STP Limited 

"LOTUS-3" of the Structural Waterproofing Co. 
Limited  

Sika 

Kemco 

Kryton Buildmat 

MBT 

FOSROC 

INTEGRAL 
CRYSTALLINE 

WATERPROOFING 
METHOD 

Kryton Buildmat 

Penetron 

Mapei 

Vandex International Ltd. 

11 POWDER COATINGS                   Berger 

Nerocoat 

Jenson & Nicholson 

Jatun 

Radiant Anodisers Pvt Ltd 

12 METALS 

ALUMINIUM 
SECTIONS 

Hindustan Aluminium 

Jindal Aluminium Ltd. 

Bhoruka 

Bharat Aluminium Company Limited/vedanta 
BALCO 

Hindalco 

HOLLOW 
SECTIONS, PIPES 

Surya Pipes 

Hi-Tech pipes 

JSW 

JSPL 

Bihar 
(Bihar Tubes Ltd) 

M.S. TUBES/ 
SECTIONS 

Tata Metal 

Llyod Metal 

NSL Limited 

Bihar Tube Ltd 

Swastik Pipes Ltd 

JSW ISPAT  

Rana 

SS Works 
Dharam Industries (FABRINOX) 

Ozone 
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S. 
No. 

Work Category Items/ Products Approved Manufacturers/ Vendors 

Jindal Stainless (JSL) 

13 ROOFING/ 
SHEETING 

ROOFING 
SHEETS 

Rooffit (Fibre Glass Roofing, Metal Roofing, 
galvalume Sheets) 

Wonder Sheets (3 layer uPVC - "Wonder Sheets-
Pro") 

Lloyd Insulations India Limited 

METAL ROOFS 

"TRACDEK" 
Interarch Building Products Pvt. Ltd. 
(Metal Roofing Sheet) 

TATA Bluescope (Metal coated and Pre-painted 
Sheets - "Zincalume" , "Colorbond") 

POLYCARBONATE 
SHEETS 

"Lexan" (SABIC Innovative Plastics) 

Danpalon 

TENSILE FABRIC 
Ferrari 

Mehler 
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7. Section 7: Draft Contract Agreement 

THIS AGREEMENT made on the ………….day of ………….. 2021 at Noida, District Gautam Budh 

Nagar, Uttar Pradesh Between Noida  Metro Rail Corporation Limited (Hereafter referred to as 

“NMRC”), a company incorporated under Companies Act 2013, vide corporate identification Number: 

U60231UP2014SGC066849 and having its registered office at Block-III, 3rd Floor, Ganga Shopping 

Complex, Sector-29, Noida -201301, District Gautam Budh Nagar, Uttar Pradesh, India represented 

by ……………………………………. of the company, by virtue of his designation and authorization by Shri 

…………………….., Managing Director, NMRC (hereinafter called as the “Employer"), which expression 

shall unless excluded by or repugnant to the context or meaning thereof be deemed to include its 

successors and permitted assigns) of the one part, 

AND 

………………………………………………………………….……………….. having its registered office at 

………………………………………………………………, represented by …………………………………. 

(herein after called the “Contractor", which expression shall unless excluded by or repugnant to the 

context or meaning thereof be deemed to include its successors and permitted assigns) of the other part. 

WHEREAS the Employer desires that the Works known as the 

“………………………………………………………………………………………………….” should be 

executed by the Contractor, and has accepted a contract by the Contractor for the execution and 

completion of these Works.  

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract documents referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement - 

 

Reference:  

(i) Tender No. ………………………… Dated ……………….. 

(ii) Bid Documents duly accepted and submitted by …………………………… dated …………….. 

(iii) The Bidding Documents which include all the Sections specified below: 

a. Section 1: General Information 

b. Section 2: Terms of Reference 

c. Section 3: Instructions to Bidders 

d. Section 4: Qualification, Evaluation and Selection Process 

e. Section 5: Special Conditions of Contract 

f. Section 6: Technical Specifications 

g. Section 7: Draft Contract Agreement 

h. Section 8: Appendix and Forms 

i. General Conditions of Contract (GCC) 

j. Safety, Health and Environment Management (SHE) 

k. Amendment/ Modification, if any 

 

(iv) Notice of Award (………………….) issued by NMRC 

(v) Letter of Acceptance of NOA (…………………………….) given by ………….. to NMRC 

(vi) Any other admitted correspondence documents between NMRC and the Bidder. 
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3. Duration of Contract 

The Corporation intends to appoint a Contractor to NMRC for a period of 2 (Two) months. 

4. Price Schedule 

NMRC shall consider the following Total Contract Price, as quoted by the Contractor as part of 

financial bid. 

 

5. The courts at District Gautam Budh Nagar, Uttar Pradesh shall have the exclusive jurisdiction to 

try all disputes arising out of this agreement between the parties. 

 

6. In consideration of the payments to be made by the Employer to the Contractor as specified in 

this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to 

remedy defects therein in conformity in all respects with the provisions of the Contract and Notice 

of Award issued. “Any conditions, deviation, assumption, exclusion, suggestion of 

alternative clauses, request of amendments in conditions & specifications of work 

submitted by bidders along with his Technical Bid or Financial bid, which is different from 

the Tender Document, Corrigendum, Addendum uploaded by NMRC on the E-Tender 

Portal (http://etender.up.nic.in) or www.nmrcnoida.com and any other correspondence in 

this regard, shall not be treated as a part of the contract Agreement & shall not be binding 

upon NMRC in anyway whatsoever at any stage of work during execution or thereafter." 

 

7. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works, the Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the Contract and NOA. 

 

IN WITNESS where of the parties hereto have caused this Agreement to be executed in accordance with 

the laws of India on the day, month and year specified above. 

 

 

 

 

For and on behalf of the Contractor                      For and on behalf of the Employer 

Signature of the authorized official              Signature of the authorized official 

 

Name of the official     Name of the official 

 

 

 

Stamp/Seal of the contractor                                            Stamp/Seal of the Employer  

    

 

In the presence of:     In the presence of: 

 

 

Sign of Witness 1________________              Sign of Witness 1________________ 

 

Name________________________              Name________________________ 

  

Address______________________             Address______________________  

 

_____________________________              _____________________________ 

http://etender.up.nic.in/
http://www.nmrcnoida.com/
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Sign of Witness 2________________              Sign of Witness 2________________ 

 

Name________________________              Name________________________ 

  

Address______________________             Address______________________  

 

_____________________________              _____________________________ 
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8. Section 8: Appendix and Forms of Tender 

 

8.1. Appendix 1: Site location  

 
 

      Fig: Connection NMRC Sec-51 metro station to DMRC Sec-52 Metro Station 

          

Please Note: The map shown above is indicative (not to scale) 
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8.2. Forms of Tender (FOT) 

8.2.1 Form 1:  Letter of Proposal Submission 

 

[Location, Date]  

 

To 

GM (Technical) 

Noida Metro Rail Corporation (NMRC) Limited 

Block-III, 3rd Floor, Ganga Shopping Complex, Sector-29, 

Noida -201301 

District Gautam Budh Nagar, Uttar Pradesh 

 

Subject: Shifting of walkway and E-Rickshaw pathway for commuters between Metro Station Sec-

51 to Metro Station Sec-52. 

Dear Sir, 

We, the undersigned, offer to provide Shifting of walkway and E-Rickshaw pathway for commuters 

between Metro Station Sec-51 to Metro Station Sec-52 in accordance with your RFP Document dated [ 

Insert Date] and our Proposal. We are hereby submitting our Technical and Financial Proposal. We 

confirm that we have read the RFP Document in totality and abide by the terms and conditions stated in 

the document. 

We acknowledge that we have 

 Studied and analyzed and satisfied ourselves about all the requirement of the tender including 

but not limited to market and market conditions 

 Carefully assessed the commerciality of Project and that we will be fully responsible for all its 

assessment in this regard. 

 Seen / visited / assessed the potential locations and fully understand and comprehend the 

technical, financial, commercial and investment requirements.  

We have filled the complete information correctly in Form 21. 

We hereby declare that all the information and statements made in this Proposal are true and accept that 

any misinterpretation contained in it may lead to our disqualification. Our Proposal is binding upon us. 

We understand you are not bound to accept any Bid you receive. 

____________ 

Yours Sincerely, 

Authorized Signature [In full and initials]: 

Name and Title of Signatory: 

Name and address of Firm: 
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8.2.2 Form 2:  Firm Details 

1. Title and name of the Project: 

Shifting of walkway and E-Rickshaw pathway for commuters between Metro Station 

Sec-51 to Metro Station Sec-52. 

2. State the structure of the Bidder's organization (Bidders to complete/delete as 

appropriate) 

Sole Bidder 

3. For Bidders who are individual companies or firms, state the following: 

Name of Company or firm: …………………………………… 

Legal status: (e.g. incorporated private company, proprietorship, etc.) 

…………………………………………………………………… 

Registered address: ………………..………………………… 

Year of incorporation……………….…….…………………… 

Principal place of business: ……….…………………………. 

Contact person: ……………………………………………….. 

Contact person's title: ………………………………………… 

Address, telephone, facsimile number and e-mail ID of contact person: 

…………………………………………………………………… 

…………………………………………………………………… 

…………………………………………………………………... 

4. Employees Provident Fund No. (attach documentary proof) - 

5. Employees State Insurance Acts in India No. (attach documentary proof) - 

6. GST Registration No. (attach documentary proof) - 

7. PAN  (attach documentary proof) - 
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8.2.3 Form 3: Capability Statement 

It is Compulsory for the bidder to fill this statement and the bidder must upload those document that 

support this statement 

Tender Reference No: _______ 

Name of Work: _____________ 

Name of Bidder: ___________ 

 

S.No. ELIGIBILITY CRITERIA (To be filled by the 

Bidder)  

1 
Sole proprietorship, registered 

partnership firm, public limited 

company, private limited 

company can submit the Bid. The 

firms and the companies should 

be registered in India. 

Yes/ No  

2 

The Bidder should have a 

minimum experience of having 

satisfactorily completed similar 

works during last 7 (Seven) years 

period ending last day of month 

previous to the one in which the 

bids are invited should be either 

of the following 

i. One similar completed work 

costing not less than the 

amount equal to Rs. 1.19 

Crore (Rupees One Crore 

Nineteen Lakh only) or 

ii. Two similar completed 

works each costing not less 

than the amount equal to 

Rs. 74.50 Lakh (Rupees 

Seventy Four Lakh Fifty 

Thousand only) or 

iii. Three similar completed 

works each costing not less 

than the amount equal to 

Rs. 59.60 Lakh (Rupees 

Fifty Nine Lakh Sixty 

Thousand only) 

Similar work” for this contract 

7 Years  
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S.No. ELIGIBILITY CRITERIA (To be filled by the 

Bidder)  

shall be “Civil Construction/ Civil 

maintenance works of building/ 

structures” in any Central Govt./ 

State Govt./ PSU’s or any Private 

Limited company of repute. 

3 The Bidder should have in the 

last 3 (three) Financial Years 

preceding the Bid Due Date - 

i. Minimum average annual 

turnover of Rs. 1.49 Crore 

(Rupees One Crore 

Nineteen Lakh only) 

FY- 2019-20  

FY- 2018-19  

FY- 2017-18   

Total   

 

 

4 Liquidity – Net current assets 

from balance sheet of last year 

audited  Rs. 21.28 Lacs to meet 

cash flow for this contract 

  

5 The Bidder should have minimum  

Net Worth of greater than 

29.28Lacs in audited Financial 

Year.  

  

 

 

6 The Bidder should have Positive  

Profit before Tax in at least 2  

(two) years, out of the last 3  

(three) Financial Years (2019-20, 

2018-19, 2017-18)  

FY 2019-20  

FY 2018-19  

FY 2017-18  

  
 

 

7 The Bidder must have either the Registered Office or the functional 

Branch Office located in Delhi NCR.  

 

8 The Bidder should be registered with the Goods and Services Tax  

Authorities.  

 

9 The Bidder should not have been blacklisted/ banned/ declared 

ineligible for corrupt and fraudulent practices by the Government of 

India/ any State Government/ Government Agency and Supreme 

court and contracts have been terminated/ foreclosed by any 

company / department due to non- fulfilment of Contractual obligation 

in last 7 (Seven) financial years. 
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8.2.4 Form 4:  Work Experience  

 

The following format shall be used for statement of experience of Bidder:  

SN Similar 

Contract 

description 

Contract 

Identification 

Number 

Award 

date 

& 

Complet

ion date 

Employer’s 
Name, 
address, 
telephone 

number, e-

mail etc 

Role in contract If  in 

JV/consortium 

then % 

participation 

Completion 

cost 

Value of 
similar 
work in 
completed 

work 

Individual JV/ 

Consortium 

1         

2         

3         

4         

 Add required number of rows       

 

Authorized signatory 

Name: 

Date:  

Name of the Bidder with seal 

 

NOTE:  

1. Only the value of contract as executed by the applicant/member in his own name should be 

indicated. Where a work is undertaken by a group, only that portion of the contract which is 

undertaken by the concerned applicant/member should be indicated and the remaining done by the 

other members of the group be excluded. This is to be substantiated with documentary evidence  

2. The tenderer shall upload details of work executed by them in the prescribed format for the works to 

be considered for qualification of work experience criteria. Documentary proof such as completion 

certificates from the client clearly indicating the nature/scope of work, actual completion cost and 

actual date of completion for such work should be uploaded. In case work is executed for private 

client documentary proof such as copy of work order, Bill of quantities, Bill wise details of payment 

received certified by CA, TDS certificates for all the payments received, copy of final/ last bill paid by 

the client should be uploaded. The offers submitted without this documentary proof will not be 

evaluated.  

3. Value of successfully completed portion of any ongoing work up to the last day of the previous month 

of tender submission will also be considered for qualification of work experience criteria.  

4. For completed works, value of work done shall be updated to the last day of the previous month of 

tender submission price level assuming 5% inflation for Indian Rupees every year and 2% for foreign 

currency portions per year. The exchange rate of foreign currency shall be applicable 28 days before 

the submission date of tender.  

5. In case of joint venture / Consortium, full value of the work, if done by the same joint venture shall be 

considered. However, if the qualifying work(s) were done by them in JV/Consortium having different 

constituents, then the value of work as per their percentage participation in such JV/Consortium shall 

be considered. This is to be substantiated with documentary evidence.   

6. If the above work(s) comprise(s) other works also, then client’s certificate clearly indicating the 

amount of work done in respect of the “similar work” shall be furnished by the tenderer in support of 

work experience along-with their tender submissions.  
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8.2.5 Form 5: Financial Capability Details 

Bidder should submit their financial details as per the following: 

This is to certify that the Average Annual Turnover of M/s 

……………………………………………………………………………………………………………… 

having registered office at   ………………………………………………………………………………  

…………………………………….., as applicable, is as below: 

S.No. Financial year Name of the Bidder Turnover from Similar 

Work 

1. 2019-20   

2. 2018-19   

3. 2017-18   

 
Average Annual 

Turnover 
  

 

S.No. Financial year Name of the Bidder Liquidity 

    

 

S.No. Financial year Name of the Bidder Net Worth 

    

 

S.No. Financial year Name of the Bidder Profitability  

    

    

    

 

Certificate of the Chartered Accountants/Statutory Auditors 

 

Based on Audited Accounts and other relevant documents of______________ (Name of Bidder), we M/s 

__________________________, Chartered Accountants/ Statutory Auditors, certify that the above 

information pertaining to FY 2019-20, 2018-19 and FY 2017-18 is correct.  

 

 

Signature and Seal of  

Chartered Accountants/Statutory Auditors 

(with membership no.) 

UDIN NO……………………………………………….. 

Authorised Signatory 

(Name & Designation of Authorised Signatory) 
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In case the Financial Statements for the latest financial year are not audited and therefore the Bidder 
cannot make it available, the Bidder shall give an undertaking to this effect and the statutory 
auditor/charted accountant shall certify the same. In such a case, the Bidder shall provide the Audited 
Financial Statements for 2 (two) years preceding the year for which the Audited Financial Statement is 
not being provided. Also, pertaining to latest financial year, the bidder shall submit an affidavit certifying 
that “The Annual Accounts have not been audited so far. We are submitting the CA certified provisional 
accounts, which shall be substantiated by the Audited Accounts, when prepared.” 
 

 

NOTE: 

1. All such documents reflect the financial data of the bidder and not that of sister or parent company. 

2. The financial data in above prescribed format shall be certified by CA/ Company Auditor under his 

signature and stamp in original along with membership no. 

3. The Bidder shall provide the audited annual financial statements as required.  
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8.2.6 Form 6: Memorandum 

 

Name of Work: Shifting of walkway and E-Rickshaw pathway for commuters between Metro 

Station Sec-51 to Metro Station Sec-52. 

 

 

I/We agree to keep the quoted rate open for acceptance for 180 days from the due date of submission 

thereof and not make any modification in its terms and conditions. 

 

I/We hereby declare that I/We shall treat the quotation documents, drawings and other records connected 

with the works as secret/ confidential documents and shall not communicate information derived there 

from to any person other than the information in any manner prejudicial to the safety of NMRC. 

 

 

 

 

____________________________ 

Signature of the bidder with seal 

Dated: 

 

Witness: 

 

Address: 

 

Occupation 
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8.2.7 Form 7: Undertaking 

 
I confirm that We (Tenderer), _____________ 

a. Have not been banned /declared ineligible for corrupt and fraudulent practices by any 

government/government-undertaking/ semi-government/ govt. controlled institutions, any court of 

law having jurisdiction in India for the past 7 (Seven) years. 

b. Do not have any pending litigation & non-performing contracts during last 7 (Seven) years. 

Further, has not been barred by any government/government-undertaking/ semi-government/ 

govt. controlled institutions 

c. Have not abandoned any work in last 7 (Seven) years. 

d. Have not delayed in similar work completion during orders executed in last 7 (Seven) years. 

e. Do not ever been terminated due to poor performance. 

f. Have not suffered Bankruptcy/ insolvency in last 7 (Seven) years. 

g. Have not been blacklisted/ debarred by any organization. 

h. Have not been be involved in any illegal activity and/or has not been charge sheeted for any 

criminal act during the last 7 (Seven) years. 

i. Have not submitted any misleading information in the Bid. 

j. Are financially sound to perform the work. 

 

 

 

Authorized signatory 

Name:  

Date:  

Name of the Bidder with seal 
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8.2.8 Form 8: Power of Attorney 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.) 

Power of Attorney to be provided by the Bidding Company in favour of its representative as 

evidence of authorized signatory’s authority. 

 

Know all men by these presents, We …………………………………………….(name and address of the 

registered office of the Bidding Company) do hereby constitute, appoint and authorize 

Mr./Ms…………………………………………………(name and residential address) who is presently 

employed with us and holding the position of ______, as our Attorney to do in our name and our behalf all 

or any of the acts, deeds or things necessary or incidental to submission of our Bid for Shifting of 

walkway and E-Rickshaw pathway for commuters between Metro Station Sec-51 to Metro Station 

Sec-52. in response to the RFP Document dated ______ issued by Noida Metro Rail Corporation 

(“NMRC” or “the Corporation”),  including signing and submission of the Bid and all other documents 

related to the Bid, including but not limited to undertakings, letters, certificates, acceptances, 

clarifications, guarantees or any other document which the Corporation may require us to submit. The 

aforesaid Attorney is further authorized for making representations to the NMRC or any other authority, 

and providing information / responses to the NMRC, representing us in all matters before the NMRC, and 

generally dealing with the Corporation in all matters in connection with our Bid till the completion of the 

bidding process as per the terms of the RFP Document and further till the Contract is entered into with 

the NMRC and thereafter till the expiry of the Contract. 

 

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this Power of 

Attorney and that all acts, deeds and things done by our aforesaid attorney shall be binding on us and 

shall always be deemed to have been done by us. 

 

All the terms used herein but not defined shall have the meaning ascribed to such terms under the RFP 

Document. 

 

Signed by the within named  

...........................................[Insert the name of the executants company] 

through the hand of  

Mr. ………………………………………. 

duly authorized by the Board to issue such Power of Attorney 

Dated this ………………………. day of ……… 

 

Accepted 

……………………………… 

Signature of Attorney 

(Name, designation and address of the Attorney) 

 

Attested 

………………………………… 

(Signature of the executant) 

(Name, designation and address of the executant) 

 

…………………………………… 

Signature and stamp of Notary of the place of execution 
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Common seal of ……………… has been affixed in my/our presence pursuant to Board of Director’s 

Resolution dated…… 

WITNESS  

1. ………………………………………………. 

 (Signature) 

 Name ………………………………….       

  

 Designation...........………………….. 

2. ………………………………………………. 

 (Signature) 

 Name ………………………………….       

  

 Designation...........………………….. 

Notes: 

 

(1) The mode of execution of the power of attorney should be in accordance with the procedure, if any, 

laid down by the applicable law and the charter documents of the executant(s) and the same should 

be under common seal of the executant affixed in accordance with the applicable procedure. 

Further, the person whose signatures are to be provided on the power of attorney shall be duly 

authorized by the executant(s) in this regard.  

 

(2) In the event, power of attorney has been executed outside India, the same needs to be duly 

notarized by a notary public of the jurisdiction where it is executed. 

 

(3) Also, wherever required, the executant(s) should submit for verification the extract of the charter 

documents and documents such as a board resolution / power of attorney, in favour of the person 

executing this power of attorney for delegation of power hereunder on behalf of the executant(s). 
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8.2.9 Form 9: Bid Capacity Information 

 

Name and 
brief  
particulars 
of contract  
(Clearly 
indicate the  
part of the 
work  
assigned to 
the  
applicant(s))  

Name of  
client with 
telephone 
number 
and fax 
number  

Contract  
Value In  
Rupees  
Equivalent  
(Give only 
the value of 
work  
assigned to 
the  
applicant(s)  

Value of 
balance 
work yet to 
be done in 
Rupee 
equivalent 
as on last 
day of  
the 
previous 
month of 
tender 
submission  

Date of  
Completion 
as per  
Contract  
Agreement  

Expect 
ed  
Compl 
etion 
Date  

Delay 
if any, 
with 
reason  
 

Value of 
work to be 
done  
during next  
36 months  
with effect 
from the 
first day of  
the month 
of tender 
submission  

   

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

     

Total        

 

 

S.No.  Financial year  Total Value of Works done 
as per audited financial 

statements  
1   

2   

3   

 

 

Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting 
calculation)  
A = Rs. …………  
N = ………………years  
B = Rs. ………… 
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Assessed available bid capacity = 2*A*N – B 
 
 

Certificate of the Chartered Accountants / Company Auditor 

 
We, M/s __________________________, Chartered Accountants/ Company Auditors, certify that the 

above information is correct. 

 

Name of Chartered Accountants / Company Auditor 

 

Signature and Seal of Chartered Accountants/ Company Auditor 

 

Membership Number & UDIN No. of Chartered Accountants/ Company Auditor 

 

 

Authorised Signatory 

(Name & Designation of Authorised Signatory) 

 

NOTE: 

1.  The financial data in above prescribed format shall be certified by Chartered Accountant/ Company 

Auditor in original under his signature &stamp along with audited financial statements 

2.  Value of existing commitments for on-going works during period of 36 months w.e.f. from the first day 
of the month of tender submission has to be uploaded by the tenderer in Form. These data shall be 
certified by the Chartered Accountant with his stamp and signature in original with membership number
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8.2.10 Form 10: Salable Form for Tender Document 

Job No. ………………………………………………………………………………………………….. 

The required fee of tender form has been deposited in ____________ Bank A/c No. ________________ 

RTGS/NEFT and the scanned copy of UTR receipt with Transaction Id is being enclosed with E-tender 

documents. If the copy of UTR receipt is not uploaded with the E-tender the tender shall be rejected. 

 

DETAILS OF ERNEST MONEY ATTACHED 

The required amount of Earnest money has been deposited in ____________ Bank A/c No. 

________________ RTGS/NEFT and the scanned copy of UTR receipt with transaction Id is being 

enclosed with E-tender documents. If the copy of UTR receipt is not uploaded with the E-tender the 

tender shall be rejected. 

 

 

BIDDER 
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8.2.11 Form 11: Declaration of Refund of Earnest Money  

 

 

 

 

Noida Metro Rail Corporation (NMRC) Limited 

Block-III, 3rd Floor, 

Ganga Shopping Complex, Sector-29, Noida -201301, 

District Gautam Budh Nagar, Uttar Pradesh, India 

 

 

1 Bidder Name                          

                         

                         
 

   

2 Bidder Address                          

                         

                         
 

   

3 Bank Name                          

                         
 

   

4 Bank Branch                          

                         

                         
 

   

5 A/c No                          
 

   

6 IFSC Code                          
 

   

7 PAN No.                          
 

   

8 Tin/TAN No.                          
 

   

9 GST No.                          
 

   

10 Phone No.                          
 

   

11 Mobile No.                          
 

   

12 Email-Id                          
 

   

13 Type of Account                          
 

   

For Office Use Only 

14 Party Unique Id                          
 

 

 The above provided information is true to the best of my knowledge. 

 

Date:         Signature with Stamp/Seal 
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8.2.12 Form 12: Undertaking pertaining to Personnel 

 

 We confirm to deploy Project Personnel required to achieve progress of work as per approved 

construction of work program and conditions mentioned in the tender document.  

 

 We confirm to deploy man power requirement of SHE Organization as required under Conditions of 

contract on Safety and Health for civil works of O&M wing and confirm to deploy man power over 

and above the minimum numbers, if the work requires.  

 

 The contractor shall deploy resources as per the mentioned minimum requirement in the tender and 

also confirm to deploy manpower over and above the minimum numbers indicated above, if the 

work requires so. 

 

 These minimum resources are as per the requirements of the various activities at different stages of 

works. All resources need not to be mobilised simultaneously, resources as per the requirement of 

various stages of works shall be mobilised in accordance with the instructions of the Engineer. The 

decision of the Engineer shall be final and bonding. 

 

 The performance of project personal deployed will be evaluated periodically by Employer during the 

contract period. In case the performance of any of the personnel is not satisfactory, the contractor 

shall replace them with good personnel immediately as per the directions of the Engineer. 

 
 

 
 

 

        Date:        Signature with Stamp/Seal 
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8.2.13 Form 13: Resources proposed for the O&M - Plant & Equipment  

 

1. We hereby confirm to deploy the minimum resources as per mentioned minimum requirement in 

the tender document.  

2. We further confirm that we shall only mobilize “Truck Transmission type” Pick and Carry Hydra 

Crane – 2nd Generation models, wherever Hydra Cranes will be required.  

3. We confirm that the age of the following Construction Plant & Machinery has been restricted by 

NMRC as given below. If any of these machinery is used by us at the site, the machinery shall 

abide by the following age restrictions :  

 

S.No  Construction Plant & Machinery  
Maximum Permissible 

Age  

No. of Equipment 

1 Mobile Crawler Cranes  10 years 
1 

2 Man lifter 5 years 
1 

3 Mobile Tyre Mounted Hydraulic Cranes  7 years 
1 

4 

All other plant and machinery like 

transit mixers, trailers, Dumpers, Boom 

Placer, Excavators, Pressure vessel 

including Air Compressors, Diesel 

Generator Sets, and locomotives etc.  

7 years 

According to                              

requirement of site 

  

Note: These resources are for peak period of each activity. All plants and equipments need not 

to be mobilized simultaneously, plants and equipment’s as required as per the progress of the 

work shall be brought at site in advance as directed by the Engineer-in-Charge. 

 

4. We confirm to deploy resources as per the above-mentioned minimum requirement and also 

confirm to deploy plants & equipments over and above the minimum numbers indicated above, 

if the work requires so. 

5. Hiring of Cranes shall be as per approved by Engineer-in-Charge. Third party certification of 

cranes, competency certification of the operators etc. would be required before grant of 

approval. 

 

 

 

           Date:        Signature with Stamp/Seal 
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8.2.14 Form 14: Proposed Personnel 

 

 

  

 

 

 

 

 

NAME                                                                         : ……………………………………………… 

FATHER’S NAME                                           :……………………………………………….. 

DATE OF BIRTH                                          :……………………………………………….. 

PERMANENT ADDRESS    : ……………………………………………….. 

………………………………………………… 

RESIDENTIAL ADDRESS    : ……………………………………………….. 

………………………………………………… 

MARITAL STATUS     :………………………………………………... 

EDUCATIONAL QUALIFICATION   :………………………………………………… 

TECHNICAL QUALIFICATION                :………………………………………………… 

EXPERIENCE      : ………………………………………………… 

LANGUAGE KNOWN     :…………………………………………………. 

NATIONALITY      : ……………………………………………..….. 

CATEGORY      :…………………………………………………. 

 

DATE: …………………...  

PLACE: …………………                                             SIGNATURE  

                                                                                                                        (To be filled by contractor) 

Attested by authorised person:                           

Note: A staffing schedule containing the names, qualifications, professional experience and corporate 

affiliation of all proposed management personnel (above the level of shift supervisor) and specialists for 

this work. The submission shall include a provisional management structure and organisation chart 

showing areas of responsibility, relative seniorities and lines of reporting. The proposed staffing plan shall 

be in conformity with the “Clause 4.3 – Personnel” of tender document 

 

 

 

Affix self-
attested 

photograph 
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8.2.15 Form 15: Obligation/ Compliance to be ensured by Contractor 

 

Sl. 

No.  

Items  Compliance of Contractor  

(To be filled by contractor)  

Yes  No  

1  License  for employing contract labour      

2  

Compliance of minimum wages Act by payment of wage 

on 7th of every month through Bank  or  in the presence 

of nominated representative of employer  

(NMRC Supervisor/manager)  

    

3 (a)  Compliance of provision of  ESI & EPF Act      

3 (b)  

Ensure treatment in ESI hospital in case of 

accident/injuries suffered in performance of work and 

compensation under ESI  Act.  

    

4  
Send Accident report to Regional Labour Commissioner 

(RLC) & ESI authorities.  

    

5  
Observance of working hours, weekly rest and overtime 

payments as per minimum wages Act-1948.  

    

Note: - A Non- filling or “No” by contractor will lead to non-eligibility for contractor in further tendering 
process. 
 

S.N  Description   Reference 

Clause  

Requirement 

i 
Latest “date for commencement‟ 

of the  Works  

Clause 8.1 

of the GCC  

Date given in NOA or Employer’s Notice to 

Proceed   

ii  Liquidated Damages  
Clause 8.5 

of the GCC  

(i) 0.015% of contract price per day of delay in 
completion of whole work.   

(ii)Total maximum limit of LD including sums 

payable by the employer to designated 

contractors is 15% as mentioned in GCC.  

iii  
Insurance for workers/ 

employees  

Clause 15.4 

of the GCC  

All of the contractor’s employees shall have to 

be covered under ESI and ECA as per Special 

conditions of contract.  

iv  

Insurance cover for Contractor’s  

All Risk and other requirements 

as specified in the GCC  

Clause 15 of 

the GCC  
100% of the Total Contract Price.  

v  Amount of Third Party Insurance  
Clause 15.3 

of the GCC  
INR 0.75 Million for any one incident, with no. of 

incidents unlimited.  

vi  
Period in which all insurances 

have to be effected  

Clause 15.5 

of the GCC  

Within 1 week from the “date of  

commencement”  

  

 
 

 

Signature of authorized signatory of Tenderer 
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8.2.16 Form 16: Proforma for Clarifications / Amendments on the RFP 

 

 

Sl. 

No. 

Document Clause No. 

and Existing 

Provision 

Clarification 

required 

Suggested Text 

for the 

Amendment 

Rationale for 

the Clarification 

or Amendment 

 

      

      

 

 

 

 

 

Authorized signatory 

Name:  

Date:  

Name of the Bidder with seal 
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8.2.17 Form 17: Bid Offer/ BOQ (Format)  

To 

GM/Technical 
Noida Metro Rail Corporation (NMRC) Limited 
Block-III, 3rd Floor, Ganga Shopping Complex 
District Gautam Budh Nagar, Uttar Pradesh 
Noida -201301,  
 

THIS FORM IS NOT TO BE FILLED. THE BIDDERS ARE REQUIRED TO FILL THE FINANCIAL 

PROPOSAL IN XLS FORMAT AFTER DOWNLOADING THE FORM FROM THE E-PROCUREMENT 

WEBSITE FOR THIS TENDER DOCUMENT 

Sub: Shifting of walkway and E-Rickshaw pathway for commuters between Metro Station Sec-51 

to Metro Station Sec-52. 

Dear Sir, 

I/we have read and examined the RFP document, general terms and conditions. 

I/we hereby quote for the Total Price for Shifting of walkway and E-Rickshaw pathway for commuters 

between Metro Station Sec-51 to Metro Station Sec-52 as specified below, payable by NMRC. 
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Price Schedule  

 

S.
No
. 

DSR 
2018/NDSR 
ITEM NO. 

Description of Item Unit Rates Qty Amount 

A SCHEDULE A DSR ITEMS 

1 15.2 

Demolishing cement concrete manually / by 
mechanical means including disposal of material 
within 50 
metres lead as per direction of Engineer-in - charge. 

cum 1737.45 20 34749 

2 15.25 

Dismantling stone slab flooring laid in cement mortar 
including  stacking of serviceable material and 
disposal of unserviceable materialwithin 50 metres 
lead. 

sqm 190.3 50 9515 

3 15.18 

Dismantling steel work in built up sections in angles, 
tees, flats and channels including all gusset plates, 
bolts, nuts, cutting rivets, welding etc. including 
dismembering and stacking within 50 metres lead 

kg 4.15 41000 170150 

4 15.28 
Dismantling roofing including ridges, hips, valleys and 
gutters etc., and stacking the material within 50 
metres lead of: 

sqm 121.9 900 109710 

5 15.60 

Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground or 
as approved by Engineer-in-charge, beyond 50 m 
initial lead, for all leads including all lifts involved. 

cum 138.85 1091.6 151568.66 

6 2.26.1 

Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means over areas 
(exceeding 30cm in depth. 1.5 m in width as well as 
10 sqm on plan) including disposal of excavated 
earth, lead upto 50m and lift upto 1.5m, disposed 
earth to be levelled and neatly dressed. All kinds of 
soil 

cum 181.85 2000 363700 
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S.
No
. 

DSR 
2018/NDSR 
ITEM NO. 

Description of Item Unit Rates Qty Amount 

7 16.10 

Preparation and consolidation of sub grade with 
power road roller of 8 to 12 tonne capacity after 
excavating earth to an average of 22.5 cm depth, 
dressing to camber and consolidating with road roller 
including making good the undulations etc. and re-
rolling the sub grade and disposal of surplus earth 
with lead upto 50 metres. 

sqm 156.75 2300 360525 

8 16.3.9 
Supplying and stacking at site: 
Good earth cum 483.9 200 96780 

9 16.78.3 

Construction of granular sub-base by providing close 
graded Material conforming to specifications, mixing in 
a mechanical mix plant at OMC, carriage of mixed 
material by tippers to work site, for all leads & lifts, 
spreading in uniform layers of specified thickness with 
motor grader on prepared surface and compacting 
with vibratory power roller to achieve the desired 
density, complete as per specifications and directions 
of Engineer-in-Charge. Material conforming to Grade-
II (size range 53 mm to 0.075 mm ) having CBR 
Value-20 

cum 2474.6 550 1361030 

10 16.69 

Providing and laying at or near ground level factory 
made kerb stone of M-25 grade cement concrete in 
position to the required line, level and curvature, 
jointed with cement mortar 1:3 (1 cement: 3 coarse 
sand), including making joints with or without grooves 
(thickness of joints except at sharp curve shall not to 
more than 5mm), including making drainage opening 
wherever required complete etc. as per direction of 
Engineer-in-charge (length of finished kerb edging 
shall be measured for payment). (Precast C.C. kerb 
stone shall be approved by Engineer-in-charge). 

cum 8376.15 2.98 24960.927 
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S.
No
. 

DSR 
2018/NDSR 
ITEM NO. 

Description of Item Unit Rates Qty Amount 

11 16.75 

Providing and laying C.C. pavement of mix M-25 with 
ready mixed concrete from batching plant. The ready 
mixed concrete shall be laid and finished with screed 
board vibrator , vacuum dewatering process and 
finally finished by floating, brooming with wire brush 
etc. complete as per specifications and directions of 
Engineer-incharge. 
(The panel shuttering work shall be paid for 
separately).Note:- Cement content considered in this 
item is @ 330 kg/cum.Excess/less cement used as 
per design mix is payable/ recoverable separately). 

cum 8663.05 215 1862555.75 

12 5.33.1 

Providing and laying in position machine batched and 
machine mixed design mix M-25 grade cement 
concrete for reinforced cement concrete work, using 
cement content as per approved design mix, including 
pumping of concrete to site of laying but excluding the 
cost of centering, shuttering, finishing and 
reinforcement, including admixtures in recommended 
proportions as per IS: 9103 to accelerate, retard 
setting of concrete, improve workability without 
impairing strength and durability as per direction of 
Engineer-in-charge.“(Note :- Cement content 
considered in this item is @ 330 kg/cum.“Excess/ less 
cement used as per design mix is 
payable/recoverable separately). All works upto plinth 
level 

cum 7997.3 150 1199595 
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S.
No
. 

DSR 
2018/NDSR 
ITEM NO. 

Description of Item Unit Rates Qty Amount 

13 4.19.1.1 

Providing and laying in position ready mixed plain 
cement concrete, using fly ash and cement content as 
per approved design mix and manufactured in fully 
automatic batching plant and transported to site of 
work in transit mixer for all leads, having continuous 
agitated mixer, manufactured as per mix design of 
specified grade for plain cement concrete work, 
including pumping of R.M.C. from transit mixer to site 
of laying and curing, excluding the cost of centering, 
shuttering and finishing, including cost of curing, 
admixtures in recommended proportions as per IS : 
9103 to accelerate/ retard setting of concrete, improve 
workability without impairing strength and durability as 
per direction of the Engineer - in - charge. 
Note : (1) Excess/less cement used than specified in 
this item is payable/ recoverable separately. (2) Fly 
ash conforming to grade I of IS 3812 (Part- 1) only be 
used as part replacement of OPC as per IS : 456. 
Uniform blending with cement is to be ensured in 
accordance with clauses 5.2 and 5.2.1 of IS: 456 -
2000 in the items of BMC and RMC. All works upto 
plinth level : M-15 grade plain cement concrete 
(cement content considered @ 240 kg/cum) 

cum 7738.2 233.16 1804238.712 

14 5.22.3 

Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 
binding all complete upto plinth level. Cold twisted 
bars 

kg 83.5 10190.007 850865.5845 

15  10.16.1 

 Steel work in built up tubular ( round, square or 
rectangular hollow tubes etc.) trusses etc., including 
cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer, including 
welding and bolted with special shaped washers etc. 
complete. Hot finished seamless type tubes 

kg 143.45 2500 358625 
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S.
No
. 

DSR 
2018/NDSR 
ITEM NO. 

Description of Item Unit Rates Qty Amount 

16 10.25 

Steel work welded in built up sections/ framed work, 
including cutting, hoisting, fixing in position and 
applying a priming coat of approved steel primer using 
structural steel etc. as required. 

kg 131 1000 131000 

17 6.1.1 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in foundation 
and plinth in: Cement mortar 1:4 (1 cement : 4 coarse 
sand) 

cum 6376.25 50 318812.5 

18 4.3.1 

Centering and shuttering including strutting, propping 
etc. and removal of form for Foundations, footings, 
bases of columns, etc. for mass concrete 

sqm 284.85 387.04 110248.344 

19 13.1.1 
12 mm cement plaster of mix 1:6 (1 cement: 6 fine 
sand) 

sqm 254.25 150 38137.5 

     Made of G.I. wire of dia 4 mm  Sqm 362.116 316.83 114729.2123 

20   

 Providing and fixing on wall face unplasticised Rigid 
PVC rain water pipes conforming to IS : 13592 Type 
A, including jointing with seal ring conforming to IS : 
5382, leaving 10 mm gap for thermal expansion, (i) 
Single socketed pipes. 

        

  12.41.2 110 mm diameter  metre  305.05 136 41486.8 

21 

                                                                                                                                                                                                                      
Wiring for circuit/ submain wiring alongwith earth wire 
with the following sizes of FRLS PVC insulated copper 
conductor, single core cable in surface/ recessed 
medium class PVC conduit as required 

        

21.
a 

DSR-1.14.1 
2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth wire 

Mtr. 146.00 600.00 87600 

21.
b 

DSR-1.14.2 
2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire 

Mtr. 167.00 100.00 16700 
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S.
No
. 

DSR 
2018/NDSR 
ITEM NO. 

Description of Item Unit Rates Qty Amount 

22 DSR-5.4 

Earthing with G.I. earth plate 600 mm X 600 mm X 6 
mm thick including accessories, and providing 
masonry enclosure with cover plate having locking 
arrangement and watering pipe of 2.7 metre long etc. 
with charcoal/ coke and salt as required. 

No. 6216.00 6.00 37296 

23 DSR-5.15 
Providing and fixing 25 mm X 5 mm G.I. strip on 
surface or in recess for connections etc. as required Mtr. 206.00 30.00 6180 

24 1413(A) 

Supply and fixing of LED  tube light with batten 
suitable for upto 1x22 watt. LED tube light including 
tube etc. on surface complete in all respect. 

Nos. 620.00 10.00 6200 

TOTAL AMOUNT OF SCHEDULE A  9666958.99 

  

B        SCHEDULE B  

25 
  

Any Other UPPWD/DSR(2018) items 
      

1900000.00 

TOTAL AMOUNT OF SCHEDULE B 1900000.00 

  

C        SCHEDULE C NDSR ITEMS 

26   

Reerecting Steel work in built up tubular ( round, square or 
rectangular hollow tubes etc.) trusses etc., including cutting, 
hoisting, fixing in position and applying a priming coat of 
approved steel primer, including welding and bolted with 
special shaped washers etc. complete. Hot finished seamless 
type tubes 

kg 53.96 41500 2239340 

27   Refixing of sheets sqm 82.2 900.51 74021.922 
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S.
No
. 

DSR 
2018/NDSR 
ITEM NO. 

Description of Item Unit Rates Qty Amount 

28   

Fixing G.I. chain link fabric fencing of required width in mesh 
size 50x50 mm including strengthening with 2 mm dia wire or 
nuts, bolts and washers as required complete as per the 
direction of Engineer-incharge. 

sqm 362.15 350 126752.5 

29   

Cutting groove of size 5mmX25mm using groove cutting 
machine and filling the grooves with siliconsealent including 
fixing 8 mm dia backer rod to hold the silicon sealent cleaning 
the groove applying masking tape for finishing etc complete as 
per direction of Engineer in charge 

rm 160.33 250 40082.5 

30   

Providing ,supplying ,erecting and fixing in position 3 mm thick 
corrugated clear polycarbonate sheets of approved make 
texture and colour for sky light.The corrugation profile shall 
match with the profile of roof sheets and steel girts by same 
fastenersas used by roof sheeting minimum end laps 200mm 
sealingof laps with silicon sealent water light complete in all 
respects .ontractor shall give 20 years guarntee for 
polycarbonate sheets against discolour and disintegration of 
sheets and leakageacross laps fasteners etc(payment shall be 
made on laid plan area of polycarbonate sheet excluding end 
caps between sheets) 

sqm 
1866.5

7 
50 93328.5 

31   

Providing and fixing singlr profile sheeting 760-1320 mm  civer 
width 30mm high crest having Total coated thickness (TCT)  
.50mm.The sheets shall have wide pans with stiffening sutle 
paterns,special male/female end switch full return legs on side 
taps for purlin support and anti cappillary flute in side lap.The 
sheet shall have hot-dipped metallic Zinc Alluminum alloy 
coating(Zinc 45% aluminium 55% ) with minimum 550Mpa 
yield strength with paint of approved colour) 

sqm 727.03 145 105419.35 
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S.
No
. 

DSR 
2018/NDSR 
ITEM NO. 

Description of Item Unit Rates Qty Amount 

32 

  Supply and laying of copper conductor PVC insulated 
armoured served sheathed cable 1100 Volts grade at a depth 
of 750 mm below ground level over a cushion of  75mm.On 
surface the cable run shall be fixed on M.S clamps etc. of 
suitable size or as directed by Engineer incharge, complete in 
al respect. The armouring of the cable shall be properly 
connected with the earth conductor by clamps etc. 

        

32.
a 

  
3C*4 Sqmm 

Mtr. 185.96 1000.00 185960 

32.
b 

  
4C*10 Sqmm 

Mtr. 500.67 500.00 250335 

32.
c 

  
4C*16 Sqmm 

Mtr. 716.09 250.00 179022.5 

33   
Brass compression gland for (25 mm) 4 X 10 sq. mm 1.1 KV 
grade cable set 72.54 8.00 580.32 

34   
Brass compression gland for (28 mm) 4 X 16 sq. mm 1.1 KV 
grade cable set 108.28 12.00 1299.36 

35   

supply and fixing of crimping, solderless,copper tin ectroplated  
lugs of Dowells/Ismail make suitable for 1.5 sqmm to 6 sqmm. 
Cables, including tapping with insulating tape, complete in all 
respect. 

No. 10.09 69.00 696.21 

36   

Supply /laying of double wall corrugated(DWC) HDPE pipes 
ISI marked anti radiant grade OD/ID- 90/76 mm dia.with 
socket coupler with borring system. Complete in all respect. 
Rex/Duraline/Time make. As per direction of E/I 

Mtr 344.16 20.00 6883.2 

37   

p/l HDPE pipe of 50mm dia. PN-8 grade as per IS code -
4984by trechless mathod i/c road cutting and ducting at a 
depth of minimum 1 mtr..From the road surface with out 
damaging the road including the cost of the pipe for laying of 
underground cables. 

Mtr 300.40 30.00 9012 
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Description of Item Unit Rates Qty Amount 

38   

p/l HDPE pipe of 50mm dia. PN-8 grade as per IS code -
4984by open exavation method  depth of minimum 1 mtr.From 
the road surface including the cost of the pipe for laying of 
underground cables. 

Mtr 153.98 518.00 79761.64 

 AMOUNT OF SCHEDULE C 3392495.002 

  

TOTAL AMOUNT OF SCHEDULE  (A+B+C) 14959453.99 
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Please Note: 

1. The Bidder with the lowest quoted cost for Shifting of walkway and E-Rickshaw pathway for 

commuters between Metro Station Sec-51 to Metro Station Sec-52. in the financial quote (L1 

bidder) shall be selected for the award of contract.  

2. The Bidder shall be required to quote the percentage in the BOQ. 

3. It will be deemed to include all Taxes including GST, Duties, Octroi, Royalty etc. cost of all plants, 

labour, supervision, materials, transport, all temporary works, erection, maintenance, utility 

identification, contractor’s profit and establishment/ overheads, together with preparation of 

design and drawings, all general risks, insurance liabilities, compliance of labour laws and 

obligations set out or implied in the contracts.  

4. The work executed against the BOQ items in would be paid on measurement basis.  

5. The Contractor may raise their ‘On Account’’ payments on monthly basis as per the status of 

work on the last day of the respective month.  

6. The Financial Bid submitted is unconditional and fulfills all the requirements of the TOR 

Document. 

7. We have completely read and understood the Bid Document. The Financial Tender submitted is 

unconditional and fulfils all the requirements of the Tender Document.   

8. Our Financial Proposal shall be binding upon us subject to the modifications resulting from 

contract negotiations, up to expiration of the validity period of the Proposal. We understand you 

are not bound to accept any Proposal you receive. 

___________________________________ 

Signature and Name of the Authorized Person 

___________________________________ 

NAME OF THE BIDDER AND SEAL 
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8.2.18 Form 18: Undertaking as per Clause 4.1b of RFP 
(to be submitted by each member of the JV/Consortium separately) 

 
(i) We do hereby undertake that following is the list of all the on-going Civil Engineering works & 
completed works awarded by NMRC/ any Central / State government department / public sector 
undertaking / other government entity or local body of value more than 40% of cost of work within last 
one year (from the last day of the previous month of tender submission)  

 
Applicant’s legal name …………………………           Date……………………………….  

JV/Consortium Member’s legal name…………....... Page ……….. Of……….. Pages 

 

S.no. Contract 

No. & Name 

of Work 

Name of 

Employer 

/ Client 

Name of the 

contractor including 

constituent members 

in case of 

JV/Consortium 

Performance of 

work. 

Performance 

based on 

    * Satisfactory/ 

unsatisfactory 

*Client’s 

certificate/ 

Undertaking by 

tenderer 1      

2      

Add required number of rows 

 

* Strikethrough whichever is not applicable. 
 

(ii) We also do hereby undertake that the performance of works has been indicated above for all the 

works which are either based on client/Employer certificate or our undertaking. We also understand 

that NMRC at its sole discretion may get performance of any such work, for which undertaking of 

satisfactory performance has been given by us, directly from the Client / Employer for the Works 

listed above and if performance from Client / Employer for such work is found to be unsatisfactory, 

we shall be considered non-complaint to the tender condition. 

 
Note: 

 
a)  The tenderer may either submit satisfactory performance Certificate issued by the Client / Employer 

for the works or give an undertaking regarding satisfactory performance of the work with respect to 

completion of work/execution of work (for on-going works) failing which their tender  submission  

shall  not  be  evaluated  and  the  tenderer  shall  be  considered  non-responsive and non-

compliant to the tender conditions. In case of non submission of either satisfactory performance 

Certificate from Client / Employer or undertaking of satisfactory performance of any of the above 

work, the performance of such work shall be treated as unsatisfactory while evaluating the overall 

performance of tenderer in terms of Note (b) below. 

b)   If the tenderer has reported four or less number of works in the Form 18 then there should not be 

any unsatisfactory performance in any of the works of tenderer. Otherwise, the tenderer shall be 

considered ineligible for participating in tender process. In other cases, if the Overall Performance 

of tenderer in more than 20% of the works reported in the Form 18 (rounding off to the nearest 

lower whole number) is unsatisfactory, the tenderer including the constituent ‘substantial 

member(s)’ of JV/Consortium shall be considered ineligible for participating in tender process and 

they shall be considered ineligible applicants in terms Clause 4.1 of RFP. 
 

c)  If there are any adverse remarks in the client’s completion/performance certificate, the same shall 

be examined during technical evaluation. 
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d)  If there is any misrepresentation of facts with regards to performance in any of the works reported 

above, the same will be considered as “fraudulent Practice” under clause 4.33.1a (ii) of GCC and 

the tender submission of such tenderers will be rejected besides taking further action as per Clause 

4.33.1(b) & 13.2.1 of GCC. 
 

e) The undertaking shall be signed by authorized signatory of the tenderer.  

 

 

 

 

Stamp & Signature of Authorized Signatory 
 
 
 

Example: 
 
 

 
Works reported in the F 

 
0-4 

 
5 

 
6 

 
7 

 
8 

 
9 

 
10 

 
14 

 
No. of unsatisfactory works acceptable 

 
Nil 

 
1 

 
1 

 
1 

 
2 

 
2 

 
2 

 
3 
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8.2.19 Form 19: Undertaking as per Clause 4.13 of RFP 

 
We hereby jointly and severally certify in accordance with clause 9.a' of the Order no. P-
45021/2/2017-PP (BE-11) of Ministry of Commerce and Industry. Department for Promotion of 
Industry and Internal Trade (DPIIT) {formerly Department of Industrial Policy and Promotion (DIPP), 
Government of India dated 28.05.2018 that the item offered meets the minimum local content of 
atleast 90%  .The details including name of vendor, location and percentage of local content is 
enclosed as Form 20. 

 
We acknowledge that false declaration by the tenderer regarding local value addition including 
payments to be made to their vendors for local value addition shall be treated as a fraudulent 
practice under GCC clause 4.33.1 (a) (i) of this tender for which the tenderer or its successors can be 
debarred for a period up to three years along with such other actions as may be permissible under 
the law. 
 
In cases of procurement for a value in excess of Rs. 10 crores, we also undertake to submit a 
certificate from statutory auditor or cost auditor of the company (in the case of companies) or from a 
practicing cost accountant or practicing chartered accountant (in respect of suppliers other than 
companies) giving the percentage of local content, in accordance with clause '9.b' of the Order no. P-
45021/2/2017-PP (BE-II) of Ministry of Commerce and Industry. Department for Promotion of 
Industry and Internal Trade (DPIT) {formerly Department of Industrial Policy and Promotion (DIPP)}. 
Government of India dated 28.05.2018, after Completion of works to the Engineer. 
 
 
 
 
 

STAMP & SIGNATURE OF AUTHORISED SIGNATORY 
 

 
 

Note 
1. This appendix need to be submitted only if bidder wants to avail the purchase Preference as 

specified in Clause of 4.13. 
 

2. The undertaking shall be signed by authorized signatory of the tenderer. In case of 
JV/Consortium by the authorized signatory of the constituent members counter signed by the 
authorized signatory of tenderer. 
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8.2.20 Form 20: List of goods, works or services tentatively proposed to be offered with local 

value addition 

 
 

S.No. Description of 
Items(Goods/Works/Services) 

Vendor Location % of Local 
content 

     

     

     

     

     

     

 

 

 

 

 

 
 

 

STAMP& SIGNATURE OF AUTHORISED SIGNATORY
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8.2.21 Form 21: Bid Details 

 

The following list is intended to help the tenderers in submitting offer which are complete. An 

incomplete offer is liable to be rejected. Tenderers are advised to go through the list carefully and 

take necessary action. 

S.No. Particulars Attached 

Yes / No / Not 

Applicable 

Page no.  

(Mandatory) 

1 Bid Processing Fees   

2 Earnest Money Deposit   

3 Form 1:  Letter of Proposal Submission   

4 Form 2:  Firm Details   

5 Form 3: Capability Statement   

6 Form 4:  Work Experience   

7 Form 5: Financial Capability Details   

8 Form 6: Memorandum   

9 Form 7: Undertaking   

10 Form 8: Power of Attorney   

11 Form 9: Bid Capacity Information   

12 Form 10: Salable Form for Tender Document   

13 Form 11: Declaration of Refund of Earnest Money   

14 Form 12: Undertaking pertaining to Personnel   

15 Form 13: Resources proposed for the O&M - 

Plant & Equipment 

  

16 Form 14: Proposed Personnel   

17 Form 15: Obligation/ Compliance to be ensured 

by Contractor 

  

18 Form 16: Proforma for Clarifications / 

Amendments on the RFP 

  

19 Form 17: Bid Offer/ BOQ     

20 Form 18: Undertaking as per clause 4.1b of RFP   

21 Form 19: Undertaking as per clause 4.13 of RFP   

22 Form 20: List of the Goods, Works & Services 

Tentatively Proposed to be offered with Local 

Value Addition 

  

23 Form 21: Bid Details   

24 Statutory proof of existence as the legal entity   

25 PAN certificate as per legal entity   

26 A copy of the Audited balance sheets and Profit 

and Loss Statements for the last 3 (three) 

financial years 

  

27 Self attested copy of ITR   

28 Copy of GST registration certificate, EPF, ESI   

29 Any other document asked by the Employer if 

submitted, specify the documents 

Or 

Any other document which the Tenderer 

considers relevant 
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