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Disclaimer

This Request for Proposal (RFP) Document (or “E-Tender” or “E-Bid”) for “Annual Maintenance Contract
for Civil Works, for metro section from Sec-51 to Sec-148 Stations” contains brief information about the
scope of work and selection process for the Bidder (‘the Contractor” or “the Tenderer”). The purpose of
the Document is to provide the Bidders with information to assist the formulation of their Bidding
Documents.

While all efforts have been made to ensure the accuracy of information contained in this RFP Document,
this Document does not purport to contain all the information required by the Bidders. The Bidders should
conduct their own independent assessment, investigations and analysis and should check the reliability,
accuracy and completeness of the information at their end and obtain independent advice from relevant
sources as required before submission of their Bid/s. Noida Metro Rail Corporation Ltd. (“NMRC” or “the
Corporation” or “the Employer”) or any of its employees or advisors shall incur no liability under any law,
statute, rules or regulations as to the accuracy or completeness of the RFP Document.

NMRC reserves the right to change any or all conditions/information set in this RFP Document by way of
revision, deletion, updating or annulment through issuance of appropriate addendum as NMRC may
deem fit without assigning any reason thereof.

NMRC reserves the right to accept or reject any or all Bids without giving any reasons thereof. NMRC wiill
not entertain or be liable for any claim for costs and expenses in relation to the preparation of the Bid/s to
be submitted in terms of this RFP Document.
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Glossary

a) “Addendum / Amendment” means any written amendment / addendum /corrigendum to this RFP,
from time to time issued by NMRC to the prospective bidders

b) “Agreement” means the Contract Agreement to be executed between NMRC and the Selected
Bidder

c) “Applicable Laws” means all the laws including local, state, national or other laws, brought into
force and effect by Govt. of India, State Governments, local bodies, statutory agencies and any other,
and rules / regulations / notifications issued by them from time to time. It also include judgments,
decrees, injunctions, writs and orders of any court or judicial authority as may be in force and effected
from time to time

d) “Bidder” or “Tenderer” means any entity which is a sole proprietorship firm, a partnership firm or a
company, in title and assigns which is submitting its bid pursuant to RFP Documents

e) “Bid Due Date” means Bid Submission end date and time given in the E-tender

f) “Earnest Money Deposit (EMD)” means the refundable amount to be submitted by the Bidder along
with RFP documents to NMRC

0) ““NMRC” means Noida Metro Rail Corporation Limited (or “Corporation” or “Employer”)

h) “Party” means Contractor or Corporation (together they are called “Parties”)

i) “Performance Bank Guarantee/ Security Deposit” means interest free amount to be deposited by
the Contractor with NMRC as per terms and conditions of Contract Agreement as a security against
the performance of the Contract agreement

i) “Permits” shall mean and include all applicable statutory, environmental or regulatory Contracts,
authorization, permits, consents, approvals, registrations and franchises from concerned authorities

k) “Re.or Rs. or INR” means Indian Rupee

) “Revenue Operations Date (ROD)” means the date of operation of Metro

m) “Selected Bidder” means the bidder who has been selected by NMRC, pursuant to the bidding

process for award of Contract

The words and expressions beginning with capital letters and defined in this document shall, unless
repugnant to the context, have the meaning ascribed thereto hereinabove.
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Data Sheet
1 |Name of the Bid RFP for Annual Maintenance Contract for Civil Works, for metro
section from Sec-51 to Sec-148 Stations
2 |Approximate Cost of Work INR 3.14 Crore (including GST)
3 |Time-period of contract Three (3) years
4 |Method of selection Cost Based Selection (Lowest —L1)
5 |Bid Processing Fee INR 23,600 (including GST) (Rupees Twenty Three Thousand
Six Hundred only) through RTGS/NEFT only payable in favour of
Noida Metro Rail Corporation Limited
6 Ernest Money Deposit (EMD) INR 3.14 Lakh /- (Rupees Three Lakh Fourteen Thousand only)
7 Financial Bid to be submitted Yes
together with Technical Bid
8 |Name of the Corporation’s official |GM (Technical)
for addressing queries and Noida Metro Rail Corporation,
clarifications Block-Ill, 3rd Floor, Ganga Shopping Complex,
Sector-29, Noida 201301
Email: nmrcnoida@gmail.com
Website:www.nmrcnoida.com, http://etender.up.nic.in
9 |Bid Validity Period 180 days
10 |Bid Language English
11 |Bid Currency INR
12 |Schedule of Bidding Process
Head Key Dates
Uploading of Bid 01/12/2018
Pre-bid Meeting 05/12/2018, 1100 hrs (IST)
Last date of issuing amendment, if(07/12/2018
any
Last Date of Bid Submission 20/12/2018, 1500 hrs (IST)
Date of Technical Bid Opening 21/12/2018, 1100 hrs (IST)
13 |Consortium to be allowed Yes
14 |Account details For Bid Processing Fee & EMD
State Bank of India (04077) — Sector 18, Noida
Gautam Budh Nagar, Uttar Pradesh -201301
IFSC Code: SBIN0004077
Alc No. 37707840592
Noida Metro Rail Corporation Ltd.
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1.

Section 1:; General Information

1.1. Background

a.

Noida and Greater Noida are being developed as the satellite towns to New Delhi and more and
more people from Delhi and other areas are shifting to these towns in search of fresh air,
greenery and better infrastructure. There is a need of providing an efficient, reliable and
comfortable transportation system for the population intending to settle in these towns and also
the public coming to these areas for education, service and business.

Noida Metro Rail Corporation is a Special Purpose Vehicle (SPV) formed by Noida and Greater
Noida Authorities for planning and executing urban transport projects in Noida, Greater Noida
regions. The Corporation desires to provide a world-class Public Transportation System with
state-of-the-art technology. As such, the overarching criterion for setting up of the Corporation is
to help create an efficient, safe, reliable, economical and affordable public transport system.

An elevated metro line between Noida and Greater Noida is already under advanced stages of
testing.

NMRC invites E-Bids for selection of Contractor for Annual Maintenance Contract for Civil Works,
for metro section from Sec-51 to Sec-148 Stations

In this regard, the Corporation now invites the interested Bidder/s to submit their proposals as per
provisions of this RFP Document.

NMRC will shortlist the Bidders on the basis of evaluation criteria mentioned in this RFP
Document. On the basis of the minimum evaluation criteria, qualified Bidders will be shortlisted
and Financial proposal of only qualified Bidders will be opened.

1.2. About Metro Locations

The metro corridor is 29.7 km long and is known as Noida Greater Noida Metro Rail Corridor. It
comprises 21 metro stations starting from Sector 51 in Noida and ends up at Depot Station in Greater
Noida. The map is in Appendix 1: Metro Alignment

1.3. Communication

All communications should be addressed to -

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Email: nmrcnoida@gmail.com
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2. Section 2: Terms of Reference

2.1. Objective

The objective of the contract is the maintenance completion, testing and commissioning of the permanent
works by the Contractor (including without limitation, the maintenance and removal of the Temporary
Works) and the rectification of defects appearing in Permanent Works in the manner and to the standards
and within the time stipulated by the Contract. In full recognition of this objective, and with full acceptance
of the obligations, liabilities and risks which may be involved, the Contractor shall undertake the
execution of the Works.

2.2. General

2.2.1.The maintenance of the Permanent Works shall be done in accordance with Employer's
Requirements and the other requirements of the Contract.

2.2.2.The Maintenance Works shall be executed to the highest standards available using proven up-to-
date good Engineering practices. The Specification shall in any case not specify standards which, in
the Engineer's opinion, are less than or inferior to those described in the Technical Specifications
contained in the Tender Documents.

2.3. Scope of Works

The contractor will execute the work. Contractor shall prepare the drawing/work method/bar chart for the
approval of the NMRC as per requirement.

2.3.1.The above mentioned work shall be carried out with contractors own material & labour as per the
specification & drawing.

2.3.2.The Brief scope of work is mentioned in DSR/BOQ and as per site requirement.

The work under this contract shall consist of, but not limited to, all materials, labour, equipment’s, tools,
plants and necessary machinery as required to completely execute any or/ and following works within
NMRC premises/ scope:

a. Day to day maintenance activities that arises due to operation shall constitute of following
(based on Sub-Work order which shall be part of main contract):

e Missing and worn out Tactile, Yellow strip and Granite/Kota stones, to be provided

e Missing and worn out down take drain pipes at plumbing shaft etc area to be provided

e Missing and broken paver blocks, kerb stone and manhole covers at ground level to be
provided.
Patch or full scale painting (back up area, circulation area, facade area etc) may be required.
Sanitary items in toilet may be required to be replaced or toilet may be required to be
renovated as per direction of engineer in charge.

e False ceiling strengthening (if required) and false ceiling painting at concourse level, back up
rooms etc.

e Bulk work/capital work may arise for any particular work based on input/requirement of
PD/PB/Security/operation etc. department of NMRC

b. Work related to upkeep of metros structures outside the main station buildings i.e. Ancillary
Buildings, RSS Buildings, CISF Establishments etc.

c. Works related to upkeep of metro parking roads, footpaths etc. in circulating area.

d. Works related to upkeep and construction of drainage systems, rain water harvesting systems,
bore wells etc.
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e. Upkeep and routine maintenance related works of station buildings’ outer faces i.e. texture
painting, repairing etc.

f. Any work required for enhancing passengers utilities / facilities i.e. construction of toilet blocks,
etc.

g. Any other new work.
h. Other miscellaneous items as per instructions of engineer in charge.
It is to be noted:

a. The contractor shall plan & execute the work in such a way that the work proceeds smoothly to
the satisfaction of engineer.

b. The Contractor shall attend regular coordination meetings convened by the employer/engineer
for interface and adhere to the decisions taken in the meeting.

c. Access will be provided to the staff of the contractor appointed by employer for carrying out their
works and bringing materials and Equipments at site. However, the security of materials and
Equipments brought at the site will be the responsibility of the Contractor.

d. The Contractor shall take all necessary precautions to ensure safety of the staff, adjoining
structures, materials & equipments and the work in progress as per the directions of engineer-in-
charge.

2.3.3. In case of discrepancy among Standard codes of Practice, Technical Specifications and provision
in sub-clause in this NIT, the order of precedence will be as below:

a. Provision in NIT/BOQ

b. Technical Specifications
c. CPWD Specifications

d. Standard Code of Practice

In case of discrepancy among Standard Codes of Practice, the order of precedence will be IRS, IRC,
IS, BS, DIN.

2.3.4.Specifications - CPWD Specifications / IS code are applicable.
2.4. Tenure

The tenure for services shall be for a period of 03 (Three) years.
2.5. Interface Work

In addition the Contractor shall be required to accommodate requirements of miscellaneous works as per
interfacing requirements. The Contractor shall carry out necessary coordinations with PEB works
contractor, E&M Contractor and various system contractors pertaining to traction power supply,
signalling, telecommunication, AFC etc. for keeping provisions pertaining to cut outs, shafts, raceways,
concealed conduits, other conduits, fixtures, inserts clearances etc. all complete for the scope of work.
The contractor shall coordinate with PEB works contractor for providing maintenance work so as to
achieve the key dates.

Earthling and lighting protection wherever required.
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2.6. Structures

The maintenance of structures will have to be planned in such a manner that they do not obstruct or
interfere with existing roads/ railways and other utilities. Where work is required to be carried out at
locations adjacent to such roads/ railways, utilities, structures, monuments etc. suitable safety and
protection arrangements will have to be ensured for which nothing extra will be payable. It should be
ensured that no damage is caused to any such element and Engineer/ Employer shall be indemnified
against such damage at no extra cost.

2.7. Reference to the Standard Codes of Practice

All Standards, Technical Specifications and Codes of practice referred to shall be latest editions including
all applicable official amendments and revisions. The Contractor shall make available at site all relevant
Indian Standard Codes of practice and IRSC & TRC Codes as applicable.

Wherever Indian Standards do not cover some particular aspects of maintenance, relevant British,
German Standards will be referred to. The Contractor shall make available at site such standard codes of
practice.

2.8. Dimensions

2.8.1.As regards errors, omissions and discrepancies in Specifications and Drawings, relevant clause of
Special Conditions of Contract will apply.

2.8.2.The Contract shall utilise the Sl system of units. Codes and Standards in imperial units shall not be
used unless the Engineer has given his consent.

2.8.3.Conversion between metric units and imperial units shall be in accordance with the relevant Indian
Standards.

2.8.4.The levels, measurements and other information concerning the existing site as shown on the
conceptual/ layout drawings are believed to be correct, but the Contractor should verify them for
himself and also examine the nature of the ground as no claim or allowance whatsoever will be
entertained on account of any errors or omissions in the levels or strata turning out different from
what is shown on the drawings.

2.9. Space for Temporary Office and Storage

2.9.1.A suitable area of land shall be provided on temporary basis by NMRC free of cost on as is where
basis for execution of work, subject to availability

2.9.2. This land shall be made good for such offsite activities as needed by the contractor at no extra cost
to NMRC. The land shall be cleared from debris all structures made by the contractor including,
RCC footings and rafts etc. before handing over back to the Employer and final bill shall be
released to the contractor after all structures from the maintenance depot are removed.

2.10. Standards

2.10.1. Equipment, materials and systems shall be designed, manufactured and tested in accordance
with the latest issue of International and/or National codes and standards.

2.10.2. Reference to standards or to materials and equipment of a particular manufacturer shall be
regarded as followed by the words “or equivalent’. The Contractor may propose alternative
standard materials, or equipment that shall be equal to or better than those specified. If the
Contractor for any reason proposes alternatives to or deviations from the specified standards, or
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desires to use materials or equipment not covered by the specified standards, the Contractor shall
apply for the consent of the Engineer. The Contractor shall state the exact nature of the change, the
reason for making the change and relevant specifications of the materials and equipment in the
English language. The decision of the Engineer in the matter of quality will be final.

2.10.3. The Contractor shall establish and maintain a Quality Assurance System in accordance with
Appendix 2: Quality Assurance to these Employer's Requirements for design and maintenance
procedures and the interfaces between them. This Quality Assurance system shall be applied
without prejudice to, or without in any way limiting, any Quality Assurance Systems that the
Contractor already maintains.

2.11. Site Information
2.11.1. The project site is located in Noida-Greater Corridor.

2.11.2. The Contractor shall plan his works keeping in view restriction of approach and availability of
space and time.

2.11.3. Climatic Conditions — Noida-Greater Noida experiences extreme climatic conditions and
tenderers must acquaint themselves about the same before submitting the tender. The Employer
shall in no way be responsible on this account.

2.12. Contractor’s Superintendence

2.12.1. The Contractor shall submit a Staff Organisation Plan in accordance with the GCC. This plan
shall be updated and resubmitted whenever there are changes to the staff. The plan shall show the
management structure and state clearly the duties, responsibilities and authority of each staff
member.

The design of the temporary works shall be undertaken by a designer (the designer) who has
experience in the design of temporary works. During execution of work, if at any stage the
performance is not found satisfactory, the contractor shall change with prior permission of NMRC.
The designer will certify the temporary works design and as built drawings, if this work is to be
carried out by others and he will do regular inspection of the works to confirm that the construction
complies with the intent of the design.

2.12.2. The site agent and his associates/supervisors shall have experience and qualification appropriate
to the type and magnitude of the Works. Full details shall be submitted of the qualifications and
experience of all proposed staff to the Engineer for his approval.

2.13. Use of Site

2.13.1. The Site or Contractor's Equipment shall not be used by the Contractor for any purpose other
than for carrying out the Works in the scope of this contract, except that, with the consent in writing
of the Engineer, the Site or Contractor's Equipment such as batching and mixing plants for concrete
and bituminous materials may be used for the work in connection with other contracts under the
Employer.

2.13.2. The location and size of each stockpile of materials, including excavated materials, within the
Site shall be as permitted by the Engineer. Stockpiles shall be maintained at all times in a stable
condition.

2.13.3. Entry to and exit from the Site shall be controlled and shall be only available at the locations for
which the Engineer has given his consent.
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2.14. Access to the Site

2.14.1. The Contractor shall make its own arrangements, subject to the consent of the Engineer, for any
further access required to the Site.

2.14.2. In addition, the Contractor shall ensure that access to every portion of the Site is continually
available to the Employer and Engineer.

2.15. Barricades and Signboards

2.15.1. The Contractor shall erect barricades as per requirement & wherever necessary around its areas
of operations to prevent entry by unauthorised persons to his Works Areas. No work shall be
commenced in any Works Area until the Engineer has been satisfied that the barricades installed by
the Contractor are sufficient to prevent, within reason, unauthorised entry.

2.15.2. Barricades shall be maintained in clean and good order by the Contractor until the completion of
the Works.

2.15.3. All Barricades installed by the Contractor shall be removed by the Contractor upon the
completion of the Works, unless otherwise directed by the Engineer.

2.15.4. Barricades can be reused after removing from one place to other locations/ sites provided they
are in good condition and approved by Engineer.

2.15.5. Damage/worn-out barricades shall be replaced by contractor within 24 hours. Engineer’s
decision regarding need for replacement shall be final and binding and if no action is taken by
contractor, the Engineer may get it repaired through other agency and the cost of any repairs will be
deducted by the Engineer from any payment due to the Contractor.

2.16. Clearance of Site

All Temporary Works which are not to remain on the Site after the completion of the Works shall be
removed prior to completion of the Works or at other times instructed by the Engineer. The Site shall be
cleared and reinstated to the lines and levels and to the same condition as existed before the Works
started except as otherwise stated in the Contract.

2.17. Survey of Site and Investigations

The datum used for the Contract shall be Mean Sea Level Datum.

2.17.1. The Contractor shall relate the maintenance of the Works to the Site Grid. To facilitate this,
survey reference points have been established and the Engineer will provide benchmarks in the
vicinity of the Site.

2.17.2. Before the Contractor commences the setting out of the Works, the Engineer will provide a
drawing showing the position of each survey reference point and bench mark, together with the co-
ordinates and/or level assigned to each point. The Contractor shall satisfy itself that there are no
conflicts between the data given and shall establish and provide all subsidiary setting out points,
monuments, towers and the like which may be necessary for the proper and accurate setting out
and checking of the Works.

2.17.3. The Contractor shall carefully protect all the survey reference points, bench marks, setting out
points, monuments, towers and the like from any damages and shall maintain them and promptly
repair or replace any points damaged from any causes whatsoever. The Contractor shall regularly
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recheck the position of all setting out points, bench marks and the like to the satisfaction of the
Engineer.

2.17.4. Upon handover to the Contractor, the survey reference points will become the responsibility of
the Contractor. The Contractor shall, by annual or more frequent review, ensure that these survey
points continue to remain consistent with the bench marks.

2.17.5. The Contractor shall carry out all further site investigations necessary for the design of the
Permanent Works and to enable the determination of the methods of maintenance and the nature,
extent and design of the Temporary Works.

2.18. Safety, Health and Environmental Requirements

The Contractor shall comply with in the conditions stipulated in the Conditions of contracts on Safety,
Health & Environment (SHE),

2.18.1. Use of “Tractor Transmission type” Pick and Carry Hydra crane:-

“Tractor Transmission type” Pick and Carry Hydra Crane — 1st Generation model is prohibited at NMRC
works. Contractor shall mobilize “Truck Transmission type” Pick and Carry Hydra Crane — 2nd
Generation model or higher version.

2.18.2. Other Safety Measures - Standby Equipment

The Contractor shall provide adequate stand-by equipment to ensure the safety of personnel, the Works
and the public.

2.19. Technology Transfer

The Contractor shall ensure that all local contractors and sub-contractors engaged in the works are given
training, guidance and the necessary opportunity for transfer of technology in various areas of
maintenance such as instrumentation, safety, quality assurance, viaduct and station etc.

2.20. Care of the Works
a. Unless otherwise permitted by the Engineer all work shall be carried out in dry conditions.

b. The works, including materials for use in the works, shall be protected from damage due to
water. Water on the Site and water entering the Site shall be promptly removed by temporary
drainage or pumping systems or by other methods capable of keeping the Works free of water.
Silt and debris shall be removed by traps before the water is discharged and shall be disposed
of at a location or locations to which the Engineer has given his consent.

c. The discharge points of the temporary systems shall be as per the consent of the Engineer. The
Contractor shall make all arrangements with and obtain the necessary approval from the
relevant authorities for discharging water to drains watercourses etc. The relevant work shall not
be commenced until the approved arrangements for disposal of the water have been
implemented.

d. The methods used for keeping the Works free of water shall be such that settlement of, or
damage to, new and existing structures do not occur.

e. Measures shall be taken to prevent flotation of new and existing structures.
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2.21. Protection of the Works from Weather

2.21.1. Work shall not be carried out in weather conditions that may adversely affect the Works unless
proper protection is provided to the satisfaction of the Engineer.

2.21.2. Permanent Works, including materials for such Works, shall be protected from exposures of
weather conditions that may adversely affect such Permanent Works or materials.

2.21.3. During maintenance of the Works storm restraint systems shall be provided where appropriate.
These systems shall ensure the security of the partially completed and ongoing stages of
maintenance and in all weather conditions. Such storm restraint systems shall be installed as soon
as practicable and shall be compatible with the right of way, or other access around or through- out
the Site.

2.21.4. The Contractor shall at all times, make programme and order progress of the work and make all
protective arrangements such that the Works can be made safe in the event of storms.

2.21.5. The finished works shall be protected from any damage that could arise from any activities on the
adjacent site/ works.

2.22. Damage and Interference
a. Work shall be carried out in such a manner that there is no damage to or interference with:

(i) watercourses or drainage systems; (ii) utilities; (iii) structures (including foundations), roads,
including street furniture, or other properties; (iv) public or private vehicular or pedestrian
access; (V) monuments, trees, graves or burial grounds other than to the extent that is necessary
for them to be removed or diverted to permit the execution of the Works. Heritage structures shall
not be damaged or disfigured on any account. The Contractor shall inform the Engineer as soon
as practicable of any items which are not stated in the Contract to be removed or diverted but
which the Contractor considers need to be removed or diverted to enable the Works to be carried
out. Such items shall not be removed or diverted until the consent of the Engineer to such
removal or diversion has been obtained.

b. Items which are damaged or interfered with as a result of the Works and items which are
removed to enable work to be carried out shall be reinstated to the satisfaction of the Engineer
and to at least the same condition as existed before the work started. Any claims by Utility
Agencies due to damage of utilities by the Contractor shall be borne by the Contractor.

c. The Contractor shall immediately inform the Engineer of any damage to structures, roads or
other properties.

d. The Contractor shall take all necessary precautions to protect the structures or works being
carried out by others adjacent to and, for the time being, within the Site from the effects of
vibrations, undermining and any other earth movements or the diversion of water flow arising
from its work.

2.23. Site Establishment - Latrines and Washplaces

2.23.1. The Contractor shall provide latrines and wash places for the use of its personnel and all persons
who will be on the Site. The size and disposition of latrines and wash places shall accord with the
numbers and dispositions of persons entitled to be on the Site, which may necessitate their location
on structures and, where necessary there shall be separate facilities for males and females. The
capacities and layout shall be subject to approval of the Engineer. The Contractor shall arrange
regular disposal of effluent and sludge in a manner that shall be in accordance with local laws/
regulations.

Page 14 of 124



RFP for Annual Maintenance Contract for Civil Works, for metro section from Sec-51 to Sec-148 Stations

2.23.2. The Contractor shall be responsible for maintaining all latrines and wash places on the Site in a
clean and sanitary condition and for ensuring that they do not pose a nuisance or a health threat.
The Contractor shall also take such steps and make such provisions as may be necessary or
directed by the Engineer to ensure that vermin, mosquito breeding etc. are at all times controlled.

2.24. Quality Assurance

2.24.1. The Contractor shall establish and maintain a Quality Assurance System in accordance with
Appendix 2: Quality Assurance. This Quality Assurance system shall be applied without prejudice
to, or without in any way limiting, any Quality Assurance Systems that the Contractor already
maintains.

2.25. Testing

2.25.1. The Contractor shall provide and perform all forms of testing procedures applicable to the Works
and various components and the interfacing of the Works with the other Contract works and shall
conduct all necessary factory, site and acceptance tests.

2.25.2. All testing procedures shall be submitted at least thirty (30) days prior to conducting any Test.
The Testing procedures shall show unambiguously the extent of testing covered by each
submission, the method of testing, the Acceptance Criteria, the relevant drawing (or modification)
status and the location.

2.25.3. The testing Procedures shall be submitted, as required, by the Contractor during the duration of
the contract to reflect changes in system design or the identification of additional testing
requirements.

2.25.4. All costs associated with the Testing shall be borne by the Contractor, unless otherwise
specified, including the services of any specialised personnel or independent assessors. The
Contractor shall also bear any expenses incurred due to resetting caused by defects or failure of
equipment to meet the requirements of the Contract in the first instance.

2.25.5. Unless agreed in writing by the Engineer, the personnel engaged on testing shall be independent
of those directly engaged in the design or installation of the same equipment.

2.25.6. All testing equipment shall carry an appropriate and valid calibration labels.

2.26. Batches, Samples and Specimens

2.26.1. A batch of material is a specified quantity of the material that satisfies the specified conditions. If
one of the specified conditions is that the material is delivered to the Site at the same time, then
material delivered to the Site over a period of a few days may be considered as part of the same
batch if in the opinion of the Engineer there is sufficient proof that the other specified conditions
applying to the batch apply to all of the material delivered over the period.

2.26.2. A sample is a specified quantity of material that is taken from a batch for testing and which
consists of a specified amount, or a specified number of pieces or units, of the material.

2.26.3. A specimen is the portion of a sample that is to be tested.

2.27. Samples for testing

2.27.1. Samples shall be of sufficient size and in accordance with relevant Standards to carry out all
specified tests.
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2.27.2. Samples taken on the Site shall be selected by, and taken in the presence of, the Engineer and
shall be suitably marked for their identification. An identification marking system should be evolved
at the start of works in consultation with the Engineer. Samples shall be protected, handled and
stored in such a manner that they are not damaged or contaminated and such that the properties of
the sample do not change.

2.27.3. Samples shall be delivered by the Contractor, under the supervision of the Engineer, to the
specified place of testing. Samples on which non-destructive tests have been carried out shall be
collected from the place of testing after testing and delivered to the Site or other locations instructed
by the Engineer.

2.27.4. Samples which have been tested may be incorporated in the Permanent Works provided that:
the sample complies with the specified requirements; ii) the sample is not damaged; and iii) the
sample is not required to be retained under any other provision of the Contract.

2.27.5. Additional samples shall be provided for testing if in the opinion of the Engineer: material
previously tested no longer complies with the specified requirements; or ii) material has been
handled or stored in such a manner that it may not comply with the specified requirements.

2.28. Conducting Testing

2.28.1. The Contractor shall be responsible for all on-site and off-site testing and for all in-situ testing. All
appropriate laboratory tests shall be carried out in the Contractor's laboratory, unless otherwise
permitted or required by the Engineer. Where the laboratory is not appropriately equipped and/or
staffed for some tests, or if agreed to by the Engineer, tests may be carried out in other laboratories
provided that:

i. They are accredited for the relevant work to a standard acceptable to the Engineer; and
ii. Particulars of the proposed laboratory are submitted to the Engineer for his consent.

iii. In-situ tests shall be done in the presence of the Engineer.

2.28.2. Equipment, apparatus and materials for in-situ tests and laboratory compliance tests carried out
by the Contractor shall be provided by the Contractor. The equipment and apparatus shall be
maintained by the Contractor and shall be calibrated before the testing starts and at regular
intervals as permitted by the Engineer. The equipment, apparatus and materials for in the situ tests
shall be removed by the Contractor as soon as practicable after the testing is complete.

2.28.3. The Contractor shall be entitled in all cases to attend the testing carried out in the Employer's or
other laboratories, to inspect the calibration certificates of the testing machines and to undertake
the testing on counterpart samples. Testing of such samples shall be undertaken in laboratories
complying with Clause above and particulars of the laboratory proposed shall be submitted to the
Engineer for consent prior to the testing.

2.28.4. Attendance on tests, including that by the Engineer, Contractor and Designer, shall be as laid
down in the Quality Assurance procedures.

2.29. Compliance of Batch

2.29.1. The results of tests on samples or specimens shall be considered to represent the whole batch
from which the sample was taken.
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2.29.2. A batch shall be considered as complying with the specified requirements for a material if the
results of specific tests for of the specified properties comply with the specified requirements for the
properties.

2.29.3. If additional tests are permitted or required by the Engineer but separate compliance criteria for
the additional tests are not stated in the Contract, the Engineer shall determine if the batch
complies with the specified requirements for the material on the basis of the results of all tests,
including the additional tests, for every property.

2.30. Records of Tests

2.30.1. Records of in-situ tests and laboratory compliance tests carried out by the Contractor shall be
kept by the Contractor on the Site and a report shall be submitted to the Engineer within seven (7)
days, or such other time stated in the Contract or in the Quality Assurance Programme, after
completion of each test. In addition to any other requirements, the report shall contain the following
details:

material or part of the Works tested;
location of the batch from which the samples were taken or location of the part of the Works;
place of testing;
date and time of tests;
weather conditions in the case of in-situ tests;
technical personnel supervising or carrying out the tests;
size and description of samples and specimens;
method of sampling;
properties tested;
method of testing;
readings and measurements taken during the tests;
test results, including any calculations and graphs;
. specified acceptance criteria; and
Other details stated in the Contract.

S3TATTS@mooooTe

2.30.2. Reports of tests shall be signed by the site agent or his assistant, or by another representative
authorised by the Contractor.

2.30.3. If requested, records of tests carried out by the Employer's staff or by the Engineer shall be given
to the Contractor.

2.31. Records

2.31.1. Drawings produced by the Contractor - Drawings produced by the Contractor including drawings
of site layouts, Temporary Works, etc. for submission to the Engineer shall generally be to ISO Al
size. The number of copies to be submitted to the Engineer shall be as stated in the Contract, or as
required by Engineer.

2.31.2. Progress Photographs:

a. The Contractor shall provide monthly progress photographs which have been properly recorded to
show the progress of the works to the Engineer. The photographs, shall be taken on locations agreed
with the Engineer to record the exact progress of the Works. Two sets of photographs shall be
provided on CD ROM format with two sets of colour prints of 175 mm x 125 mm size.

b. The Contractor shall ensure that no photography is permitted on the Site without the agreement/

permission of the Engineer. Contractor should be aware of the local regulations and conditions with
regard to Photography in some “RESTRICTED AREA" in Noida.
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2.32. Materials

2.32.1. Materials and goods for inclusion in the Permanent Works shall be new unless the Engineer has
consented otherwise. Preference shall be given to local materials where available. Approved
Manufacturers/Suppliers of few important items have been given in tender document. These
materials shall be procured only for these manufacturers/Suppliers.

2.32.2. Certificates of tests by manufacturers which are to be submitted to the Engineer shall be current
and shall relate to the batch of material delivered to the Site. Certified true copies of certificates may
be submitted if the original certificates could not be obtained from the manufacturer.

2.32.3. Parts of materials which are to be assembled on the Site shall be marked to identify the different
parts.

2.32.4. Materials which are specified by means of trade or proprietary names may be substituted by
materials from a different manufacturer which has received the consent of the Engineer provided
that the materials are of the same or better quality and comply with the specified requirements.

23.5 Samples of materials submitted to the Engineer for information or consent shall be kept on the Site
and shall not be returned to the Contractor or used in the Permanent Works unless permitted by
the Engineer. The samples shall be used as a mean of comparison which the Engineer shall use
to determine the quality of the materials subsequently delivered. Materials delivered to the Site
for use in the Permanent Works shall be of the same or better quality as the samples which have
received consent.

2.33. Miscellaneous Conditions

2.33.1. Fly Ash - The Contractor shall use fly ash as a percentage substitution of cement, in concrete for
certain structures and works as prescribed in MoEF & CC fly ash notification. In all such cases of
Fly ash, the contractor shall maintain a detailed record of Fly ash.

2.33.2. Energy Management — The contractor shall optimize the use of tools and plants and equipment
to perform works with correct power.

2.33.3. Construction and Demolition Waste - Construction and Demolition Waste means the waste
comprising of building materials, debris and rubble resulting from construction, re-modeling, repair
and demolition of any civil structure. C&D waste shall be stored at a designated area. The waste
shall be covered properly as long as stored at site. Disposal of C&D waste along with river bed,
natural drainage and wet land is strictly prohibited.
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3. Section 3: Instructions to Bidders

3.1. General instructions

a. A tenderer shall submit only one bid in the same tendering process, either individually as a
tenderer or as a partner of a J.V. A tenderer who submits or participates in, more than one bid
will cause all of the proposals in which the tenderer has participated to be disqualified. No
tenderer can be a sub-contractor while submitting a bid individually or as a partner of a JV in the
same bidding process. A tenderer, if acting in the capacity of subcontractor in any bid, may
participate in more than one bid, but only in that capacity.

b. The Bidder shall initiate, and actively pursue and involve itself in all investigations and enquiries,
Corporation feedbacks, information, convening of and attendance at meetings, and in any other
activities as are or may be necessary for producing high quality work as per the requirements.

c. The Bidder shall carry out the services in compliance with the provisions of this Agreement. Any
and all changes necessary to ensure that the Bidder's documents conform to the intent and
purpose set out in the Agreement, shall be made at the Bidder's own expense. The Bidder
represents that it is a professional and experienced company, and hereby agrees to bear full
responsibility for the correctness and technical merit of the services performed.

d. Bidders shall be evaluated on the basis of the Evaluation Criteria specified in this document.
Bidders shall be deemed to have understood and agreed that no explanation or justification for
any aspect of the Selection Process will be given and that NMRC'’s decisions are without any
right of appeal whatsoever.

e. Any entity which has been barred by the Central/State Government in India or by any entity
controlled by them, from participating in any project, and the bar subsists as on the date of Bid,
would not be eligible to submit an e - Bid.

f. Bidders are encouraged to inform themselves fully about the assignment and the local conditions
before submitting the e-Bid by paying a visit to the Corporation and/or by sending written queries
to NMRC before the last date for receiving queries/clarifications.

g. NMRC shall not be liable for any omission, mistake or error on the part of the Bidder in respect of
any of the above or on account of any matter or thing arising out of or concerning or relating to
e-Bid or the Selection Process, including any error or mistake therein or in any information or
data given by NMRC.

h. The currency for the purpose of the Proposal shall be the Indian Rupee (INR).

i. Tenderers shall not have a conflict of interest. All Tenderers found to have a conflict of interest
shall be disqualified. Tenderers shall be considered to have a conflict of interest with one or
more parties in this bidding process, if:

i A tenderer has been engaged by the Employer to provide consulting services for the
preparation related to procurement or implementation of the project;

ii. A tenderer is any associates/affiliates (inclusive of parent firms) mentioned in
subparagraph above; or

iii. A tenderer lends, or temporarily seconds its personnel to firms or organizations which
are engaged in consulting services for the preparation related to procurement for an
implementation of the project, if the personnel would be involved in any capacity on the
same project.

3.1.1.Cost of Bid Document / e-Tender processing Fee

a. The tenderer shall bear all costs associated with the preparation and submission of its e-Bid and
Noida Metro Rail Corporation Ltd. (“NMRC” or “the Corporation”), will in no case be responsible
or liable for these costs, regardless of the conduct or outcome of the e-Bid process.
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b.

This tender document is available on the web site http://etender.up.nic.in or on NMRC website

(www.nmrcnoida.com) to enable the tenderers to view, download the e-Bid document and
submit e-Bids online up to the last date and time mentioned in e-Tender notice/e-tender
document against this e-Tender. The tenderers shall have to pay cost of bid document/ e-
Tender processing fee of as mentioned in Data Sheet through RTGS/NEFT only payable in
favour of Noida Metro Rail Corporation Limited in the A/c No. mentioned in Data Sheet. The
scanned copy of RTGS/NEFT receipt with transaction Id certified by the same bank must be
enclosed along with the e-Bid. This cost of bid document/ e-Tender processing fee as mentioned
in Data Sheet will be non-refundable. Tender without cost of bid document/ e-Tender processing
fee in the prescribed form, will not be accepted.

3.1.2. Acknowledgement by Bidder

It shall be deemed that by submitting the e-Bid, the Bidder has:

a.
b.

C.

e.

f.

made a complete and careful examination of the e-Bid;
received all relevant information requested from NMRC;

acknowledged and accepted the risk of inadequacy, error or mistake in the information provided
in the e-Bid or furnished by or on behalf of NMRC;

satisfied itself about all matters, things and information, necessary and required for submitting an
informed Application and performance of all of its obligations thereunder;

acknowledged that it does not have a Conflict of Interest; and

agreed to be bound by the undertaking provided by it under and in terms hereof.

3.1.3. Availability of Bid Document

This Bid document is available on the web site http://etender.up.nic.in or on Noida Metro website
www.nmrcnoida.com to enable the Bidders to view, download the e-Bid document and submit e-Bids

online up to the last date and time mentioned in e-Bidder notice/ e-Bid document. The Bidder's shall have
to pay e-Bid document fee and EMD as mentioned in Data sheet through RTGS/ NEFT on addresses
given in data sheet. The scanned copy of RTGS/ NEFT with transaction ID certified by the same bank
must be enclosed along with the e-Bid. This e-Bid document fee will be non-refundable. Bid without Bid
fee in the prescribe form will not be accepted.

3.1.4. Clarifications of e-Bid

a.

During evaluation of e-Bid, NMRC may, at its discretion, ask the Bidder for a clarification of
his/her e-Bid. The request for clarification shall be in writing.

Any queries or request for additional information concerning this RFP shall be submitted in
writing or by fax and e-mail to the Executive Director, NMRC only before or during Pre-Bid
Meeting held at NMRC. The envelopes/ communication shall clearly bear the following
identification/ title: "Queries/ Request for Additional Information: RFP for Annual
Maintenance Contract for Civil Works, for metro section from Sec-51 to Sec-148 Stations".
The responses will be posted to all such queries on the official Website www.nmrcnoida.com.
NMRC reserves the right not to respond to any questions or provide any clarifications, in its sole
discretion, and nothing in this Clause shall be taken or read as compelling or requiring NMRC to
respond to any question or to provide any clarification.

A pre- submission meeting shall be called on the date mentioned in Data Sheet at NMRC Office.
Any change corresponding to date, if any, shall be communicated to the Bidder vide NMRC/ e-
Tendering website.
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d.

3.1.5.

3.2.
3.2.1.

In case the Bidder seeks for any queries, he shall send letter or e-mail to the correspondence
address given in Data Sheet.

However, NMRC shall not entertain any correspondence from the Bidders during the period of e-
Bid opening to selection of the successful Bidder. Any wrong practice shall be dealt under Fraud
and Corrupt Practices.

The Tenderer is advised to visit and examine the Site of Works and its surroundings and obtain
for himself on his own responsibility all information that may be necessary for preparing the
Tender and entering into a contract for the proposed work. The costs of visiting the Site shall be
borne by the Tenderer. It shall be deemed that the Contractor has undertaken a visit to the Site of
Works and is aware of the site conditions prior to the submission of the tender documents.

The Tenderer and any of his personnel will be granted permission by the Employer to enter upon
his premises and lands for the purpose of such inspection, but only upon the express condition
that the Tenderer, and his personnel, will release and indemnify the Employer and his personnel
from and against all liability in respect thereof and will be responsible for death or personal injury,
loss of or damage to property and any other loss, damage, costs and expenses incurred as a
result of the inspection.

Amendment of e-Bid Document

a.

At any time prior to the deadline for submission of e-Bid, NMRC may, for any reason, whether
at its on in iterative or in response to a clarification requested by a prospective Bidder, modify
the e-Bid document by amendments. Such amendments shall be uploaded on the e-
procurement website http://etender.up.nic.in_or NMRC’s website www.nmrcnoida.com. The
relevant clauses of the e-Bid document shall be treated as amended accordingly.

It shall be the sole responsibility of the prospective Bidder to check the web site
http//etender.up.nic.in or NMRC’s website www.nmrcnoida.com from time to time for any
amendment in the e-Bid documents. In case of failure to get the amendments, if any, NMRC
shall not be responsible for it.

In order to allow prospective e-Bids a reasonable time to take the amendment into account in
preparing their e-Bids, NMRC, at the discretion, may extend the deadline for the submission of
e-Bids. Such extensions shall be uploaded on the e-procurement website
http://etender.up.nic.in or NMRC’s website www.nmrcnoida.com.

Preparation and submission of Bids

Language of e-Bid

The e-Bid prepared by the Bidder, as well as all correspondence and documents relating to the e-Bid
exchanged by the Bidder and NMRC shall be written in English language. Only English numerals shall be
used in the e-Bid. The correspondence and documents in any other language must be accompanied by
transcripts verified by the Embassy of Home Country or equivalent.

3.2.2. Documents constituting the e-Bid

The e-Bid prepared by the Bidder shall comprise the following components:

a. Technical e-Bid- Technical e-Bid will comprise of -

iv. Fee details - Details of Bid processing fee and prescribed EMD

V. Eligibility details - Includes copies of required documents in PDF format justifying that
the Bidder is qualified to perform the contract if his/her bid is accepted and the Bidder
has financial & technical capability necessary to perform the contract and meets the
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criteria outlined in the Qualification requirement and technical specification and fulfill all
the conditions of the contract.

Vi. Technical evaluation - Details of all documents needed for Technical evaluation as
mentioned in this RFP

b. Financial e-Bid -

i. Price bid — Bill of Quantities in XLS format to be filled in after downloading from the e-
Procurement website for this e-tender. There shall be a single quote.

3.2.3. Documents establishing Bidder's Qualification

a. The Bidder shall furnish, as part of its technical e-Bid, documents establishing the Bidder's
gualification to perform the contract if its e-Bid is accepted. The documentary evidence should
be submitted by the Bidder electronically in the PDF format.

b. The documentary evidence of Bidder's qualification to perform the contract if its e-Bid is
accepted shall be as per qualification requirements specified in e-Bid document.

3.2.4. E-Bid form

The Bidder shall complete the e-Bid form and the appropriate price schedule/BOQ furnished in
the e-Bid document.

3.2.5. E-Bid Currency
Prices shall be quoted in Indian Rupees only.
3.2.6. Formats and Signing of e-Bid

a. The Bidder shall prepare one electronic copy of the technical e-Bid and financial e-Bid
separately.

b. The e-Bid document shall be digitally signed, at the time of uploading, by the Bidder or a person
or persons duly authorized to bind the Bidder to the contract. The later authorization shall be
indicated by a scanned copy of written power-of attorney accompanying the e-Bid. All the
pages/documents of the e-Bid that are to be uploaded shall be digitally signed by the person
authorized to sign the e-Bid.

c. Bidders should provide all the information as per the RFP and in the specified formats. NMRC
reserves the rights to reject any proposal that is not in the specified formats.

d. In case the Bidders intends to provide additional information for which specified space in the
given format is not sufficient, it can be furnished in duly stamped and signed PDFs.

3.2.7. Deadline for submission of e-Bid

E-Bid (Technical and financial) must be submitted by the Bidder at e-procurement website
http://etender.up.nic.in not later than the time specified on the prescribed date (as the server time
displayed in the e-procurement website). NMRC may, at its discretion, extend this deadline for
submission of e-Bid by amending the e-Bid document, in which case all rights and obligations of
NMRC and Bidders previously subject to the deadline will thereafter be subject to the deadline as
extended.

3.2.8. Submission of e-Bid

a. The bid submission module of e-procurement website http://etender.up.nic.in enables the Bidders
to submit the e-Bid online in response to this e-Bid published by NMRC.
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b. Bid submission can be done only from the bid submission start date and time till the bid

submission end date and time given in the e-Bid. Bidders should start the bid submission
process well in advance so that they can submit their e-Bid in time.

c. The Bidder should submit their e-Bid considering the server time displayed in the e- procurement

website. This server time is the time by which the e-Bid submission activity will be allowed till the
permissible time on the last/end date of submission indicated in the e-Bid schedule.

d. Once the e-Bid submission date and time is over, the Bidders cannot submit their e-Bid. For

delay in submission of e-Bid due to any reasons, the Bidders shall only be held responsible.

The Bidders have to follow the following instructions for submission of their e-Bid:

a.

For participating in e-Bid through the e-Biding system it is necessary for the Bidders to be the
registered users of the e-procurement website http://etender.up.nic.in. The Bidders must obtain a
user login Id and password by registering themselves with U.P. Electronics Corporation Ltd.,
Lucknow if they have not done so previously for registration.

In addition to the normal registration, the Bidder has to register with his/her digital signature
certificate (DSC) in the e-Biding system and subsequently he/she will be allowed to carry out
his/her e-Bid submission activities. Registering the digital signature certificate (DSC) is a one-
time activity. Before proceeding to register his/her DSC, the Bidder should first log on to the e-
Biding system using the user login option on the home page with the login Id and password with
which he/she has registered.

For successful registration of DSC on e-procurement website http://etender.up.nic.in the Bidder
must ensure that he/she should possess class-2/class-3 DSC issued by any certifying authorities
approved by controller of certifying authorities, Government of India, as the e-procurement
website http://etender.up.nic.in is presently accepting DSC issued by these authorities only. The
Bidder can obtain user login Id and perform DSC registration exercise given above even before
the e-Bid submission date starts. NMRC shall not be held responsible if the Bidder tries to submit
his/her e-Bid at the moment before end date of submission but could not submit due to DSC
registration problem.

The Bidder can search for active Bids through "search active tenders" link, select a Bid in which
he/she is interested in and then move it to 'My Tenders' folder using the options available in the
e-Bid submission menu. After selecting and the Bid, for which the Bidder intends to e-Bid, from
"My tenders" folder, the Bidder can place his/her e-Bid by clicking "pay offline" option available at
the end of the view Bid details form. Before this, the Bidder should download the e-Bid document
and price schedule/bill of quantity (BOQ) and study them carefully. The Bidder should keep all
the documents ready as per the requirements of e-Bid document in the PDF format except the
price schedule /bill of quantity (BOQ) which should be in the XLS format (excel sheet).

After clicking the 'pay offline' option, the Bidder will be redirected to terms and conditions page.
The Bidder should read the terms & conditions before proceeding to fill in the Bid fee and EMD
offline payment details. After entering and saving the Bid fee and EMD details form so that "bid
document preparation and submission” window appears to upload the documents as per
technical (fee details, qualification details, e-Bid form and technical specification details) and
financial (e-Bid form and price schedule/BOQ) schedules/packets given in the Bid details. The
details of the RTGS/NEFT should tally with the details available in the scanned copy and the date
entered during e-Bid submission time otherwise the e-Bid submitted will not be accepted.

Next the Bidder should upload the technical e-Bid documents for fee details (e-Bid fee and EMD),
Qualification details. Before uploading, the Bidder has to select the relevant digital signature
certificate. He may be prompted to enter the digital signature certificate password, if necessary.
For uploading, the Bidder should click "browse" button against each document label in technical
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h.

and financial schedules/packets and then upload the relevant PDF/XLS files already prepared
and stored in the Bidder's computer. The required documents for each document label of
technical ( fee details, qualification details, e-Bid form and technical specification details) and
financial ( e-Bid form and price schedule/BOQ) schedules/packets can be clubbed together to
make single different files for each label.

The Bidder should click "Encrypt" next for successfully encrypting and uploading of required
documents. during the above process, the e-Bid document are digitally signed using the DSC of
the Bidder and then the documents are encrypted/locked electronically with the DSC's of the bid
openers to ensure that the e-Bid documents are protected, stored and opened by concerned bid
openers only.

After successful submission of e-Bid document, a page giving the summary of e-Bid submission
will be displayed confirming end of e-Bid submission process. The Bidder can take a printout of
the bid summary using the "print" option available in the window as an acknowledgement for
future reference.

NMRC reserves the right to cancel any or all e-Bids without assigning any reason.

3.2.9. Late e-Bid

a.

3.2.10.

Bids received by NMRC after the specified time on the Bid Due Date shall not be eligible for
consideration and shall be summarily rejected.

The server time indicated in the bid management window on the e- procurement website
http://etender.up.nic.in will be the time by which the e-Bid submission activity will be allowed till
the permissible date and time scheduled in the e-Bid.

Once the e-Bid submission date and time is over, the Bidder cannot submit his/her e-Bid. Bidder
has to start the bid submission well in advance so that the submission process passes off
smoothly. The Bidder will only be held responsible if his/her e-Bid is not submitted in time due to
any of his/her problems/faults, for whatsoever reason, during e-Bid submission process.

Withdrawal and resubmission of e-Bid

At any point of time, a Bidder can withdraw his/her e-Bid submitted online before the bid
submission end date and time. For withdrawing the Bidder should first log in using his/her login id
and password and subsequently by his/her digital signature certificate on the e-procurement
website http://etender.up.nic.in. The Bidder should then select "My bids" option in the bid
submission menu. The page listing all the bids submitted by the Bidder will be displayed. Click
"View" to see the details of the bid to be withdrawn. After selecting the "bid withdrawal" option the
Bidder has to click "Yes" to the message "Do you want to withdraw this bid?" displayed in the bid
information window for the selected bid. The Bidder also has to enter the bid withdrawing
reasons and upload the letter giving the reasons for withdrawing before clicking the "Submit"
button. The Bidder has to confirm again by pressing "OK" button before finally withdrawing
his/her selected e-Bid.

No e-Bid may be withdrawn in the interval between the deadline for submission of e-Bids and the
expiration of period of e- bid validity. Withdrawal of an e-Bid during this interval may result in the
forfeiting of Bidder's e-Bid security.

The Bidder can re-submit his/her e-Bid as when required till the e-Bid submission end date and
time. The e-Bid submitted earlier will be replaced by the new one. The payment made by the
Bidder earlier will be used for revised e-Bid and the new e-Bid submission summary generated
after the successful submission of the revised e-Bid will considered for evaluation purposes. For
resubmission, the Bidder should first log in using his/her login Id and password and subsequently
by his/her digital signature certificate on the e-procurement website http://etender.up.nic.in. The
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3.2.11.

3.2.12.

3.2.13.

Bidder should then select "My bids" option in the bid submission menu. The page listing all the
bids submitted by the Bidder will be displayed. Click "View" to see the detail of the e-Bid to be
resubmitted. After selecting the "bid resubmission” option, click "Encrypt & upload” to upload the
revised e-Bids documents.

The Bidder can submit their revised e-Bids as many times as possible by uploading their e-Bid
documents within the scheduled date & time for submission of e-Bids.

No e-Bid can be resubmitted subsequently after the deadline for submission of e-Bids.
NMRC's right to accept any e-Bid and to reject any or all e-Bids.

Notwithstanding anything contained in this e-Bid, NMRC reserves the right to accept or reject any
Bid and to annul the Selection Process and reject all Bids, at any time without any liability or any
obligation for such acceptance, rejection or annulment, and without assigning any reasons
thereof.

NMRC reserves the right to reject any Bid if:
e At any time, a material misrepresentation is made or uncovered, or

e The Bidder does not provide, within the time specified by NMRC, the supplemental
information sought by NMRC for evaluation of the e-Bid.

Such misrepresentation/ improper response may lead to the disqualification of the Bidder. If such
disqualification /rejection occurs after the e-Bid have been opened and the highest ranking
Bidder gets disqualified / rejected, then the NMRC reserves the right to consider the next best
Bidder, or take any other measure as may be deemed fit in the sole discretion of NMRC,
including annulment of the Selection Process.

Period of validity of e-Bid

e-Bid shall remain valid for 180 days after the date of e-Bid opening prescribed by NMRC. An e-
Bid valid for a shorter period shall be rejected by NMRC as non-responsive.

In exceptional circumstances, NMRC may solicit the Bidder's consent to an extension of the
period of e-Bid validity. The request and the response thereto shall be made in writing.

Correspondence with the Bidder

Save and except as provided in this e-Bid, NMRC shall not entertain any correspondence with
any Bidder or its Technical Partners in relation to acceptance or rejection of any e-Bid.

Subject to Clause 3.4.5 no Bidders or its Technical Partners shall contact NMRC on any matter
relating to his e-Bid from the time of Bid opening to the time contract is awarded.

Any effort by the Bidder or by its Technical Partners to influence NMRC in the Bid evaluation, Bid
comparison or contract award decisions, may result in the rejection of his Bid.

3.3. Earnest Money Deposit

3.3.1. Earnest money deposit (EMD)

a.

The tenderer shall furnish, as part of its e-Bid, an e-Bid security/ EMD as stated in Data Sheet in
form of RTGS/NEFT only in favour Noida Metro Rail Corporation Limited in the A/c No.
mentioned in Data Sheet. The scanned copy of RTGS/NEFT receipt of Security/ EMD with
transaction Id certified by the same bank must be enclosed along with the e-Bid. Tender without
Earnest Money in the prescribed form, will not be accepted.

Any e-Bid not secured in accordance with above shall be treated as non-responsive and rejected
by NMRC.
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¢. Unsuccessful Bidder's EMD will be returned within 45 days of opening of the Price Bid in case of
Conclusion or discharge of the tender.

d. No interest will be paid by the Employer on the Earnest Money Deposit.

e. The successful Bidder's e-Bid EMD will be adjusted with Performance Bank Guarantee, if
applicable, to be submitted by the Bidder upon signing the contract.

f.  The EMD may be forfeited:

i. If Bidder (a) withdraws its e-Bid during the period of e-Bid validity specified by the Bidder
on the e- bid form: or (b) does not accept the correction of errors or (¢) modifies its e-Bid
price during the period of e-Bid validity specified by the Bidder on the form.

ii. In case of a successful Bidder, if the Bidder fails to sign the contract with the Corporation.

g. Incase of joint venture/consortia, Bank Guarantee/FDR for tender security shall be in the name
of joint venture/consortia and not in name of individual members.

3.4. Opening and Evaluation of Bids
3.4.1. Opening of technical e-Bid by NMRC

a. NMRC will open all technical e-Bids, in the presence of Bidder's representatives who choose to
attend on the prescribed date of opening at NMRC Office. The Bidder's representatives who are
present shall submit the letter to NMRC on the letter head of the company stating that the
representative (name) is authorized to attend the meeting (Please note — The representative is
required to carry a copy during pre-bid and other related meetings as well). He / She shall sign a
register evidencing their attendance at NMRC. In the event of the specified date e-Bid opening
being declared a holiday for the Corporation, the e —bids shall be opened at the appointed time
and place on the next working day.

b. The Bidder who is patrticipating in e-Bid should ensure that the RTGS/NEFT of Bid Processing
Fee and EMD must be submitted in the prescribed account of NMRC within the duration (strictly
within opening & closing date and time of individual e-Bid) of the work as mentioned in Bid
notice, otherwise, in any case, e-Bid shall be rejected.

c. The Bidders names and the presence or absence of requisite e-Bid security and such other
details as NMRC at its discretion may consider appropriate, will be announced at the opening.

3.4.2. Opening of financial e-Bid

a. After evaluation of technical e-Bid, through the evaluation committee NMRC shall notify those
Bidders whose technical e-Bids were considered non-responsive to the conditions of the contract
and not meeting the technical specifications and qualification requirements indicating that their
financial e-Bids will not be opened.

b. NMRC will simultaneously notify the Bidders, whose technical e-Bids were considered acceptable
to the Corporation. The notification may sent by e-mail provided by Bidder.

c. The financial e-Bids of technically qualified Bidders shall be opened in the presence of technically
qualified bidders who choose to attend. The date and time for opening of financial bids will be
communicated to the technically qualified Bidders subsequently after completion of technical bids
evaluation through e-mail provided by the Bidder.

3.4.3. Correction of Errors

a. Financial Bids determined to be responsive will be checked by NMRC for any arithmetic errors.
Where there is a discrepancy between the rate quoted in the Financial Bid, in figures and in
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words, the amount in words will prevail over the amounts in figures, to the extent of such
discrepancy.

The amount stated in the Financial Bid will be adjusted by NMRC in accordance with the above
procedure for the correction of errors and shall be considered as binding upon the Bidder. If the
Bidder does not accept the corrected quoted rate of e-Bid, his e-Bid will be rejected, and his Bid
Security shall be liable for forfeiture in accordance with Clause 3.3.1f

3.4.4. Examination of e-Bid document

a.

b.

The NMRC will examine the e-Bid to determine if:
i. They are complete;
ii. They meet all the conditions of the contract;

iii. The required e-Bid Processing fee, EMD and other required documents have been
furnished;

iv. The documents have been properly digitally signed; and
V. The e-Bids are in order.

Any e-Bid or e-Bids not fulfilling these requirements shall be rejected.

3.4.5. Contacting NMRC

a.

No Bidder shall contact NMRC on any matter relating to his/her e-Bid, from the time of the e-Bid
opening to the time the contract is awarded. If the Bidder wishes to bring additional information to
the notice of NMRC, he/she can do so in writing.

Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e- bid comparison
or contract award may result in rejection of the Bidder's e-Bid.

In the event of any information furnished by the Bidder is found false or fabricated, the minimum
punishment shall be debarring /blacklisting from Noida Metro works and legal proceeding can
also be initiated. EMD of such bidders will be forfeited.

3.4.6. Confidentiality

a.

Information relating to the examination, clarification, evaluation, and recommendation for the
Bidders shall not be disclosed to any person who is not officially concerned with the process or is
not a retained professional advisor advising NMRC in relation to or matters arising out of, or
concerning the Bidding Process. Any effort by a Bidder to exert undue or unfair influence in the
process of examination, clarification, evaluation and comparison of Proposal shall result in
outright rejection of the offer, made by the said Bidder.

NMRC shall treat all information, submitted as part of Bid, in confidence and shall require all
those who have access to such material to treat the same in confidence. NMRC may not divulge
any such information unless it is directed to do so by any statutory entity that has the power
under law to require its disclosure or is to enforce or assert any right or privilege of the statutory
entity and/ or NMRC or as may be required by law or in connection with any legal process.

3.5. Award of Contract

3.5.1. Award Criteria

a.

b.

NMRC will award the contract as per evaluation criteria stated in the RFP Document.

NMRC will award the contract to the successful Bidder whose bid has been determined to be
responsive to all the conditions of the contract and meeting the eligibility requirement of the
bidding document.
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3.5.2. Notice of Award (NOA)

a. Prior to the expiration of the period of e-Bid validity, NMRC will notify the successful Bidder in
writing, by letter/e-mail/fax, that its e-Bid has been accepted.

b. The acceptance of NOA will constitute the formation of the contract.
3.5.3. Signing of contract

At the same time as NMRC notifies the successful Bidder that it's e-Bid has been accepted, the
successful Bidder shall have to sign the contract agreement with relevant document as mentioned in the
RFP. The agreement draft along with other related terms and conditions will be same as furnished in this
e-Bid. Any refusal will not be allowed. The Bidder need not download and submit in hard copies of these
documents.

3.5.4. NMRC'’s right to accept any e-Bid and to reject any or all e-Bids

NMRC reserves the right to accept or reject any e-Bid, and to annul the e-Bid process and reject all e-
Bids at any time prior to contract award, without thereby incurring any liability to the affected tenderer or
tenderers.
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4. Section 4: Qualification, Evaluation and Selection
Process

4.1. Eligibility Criteria

The Bidder's competence and capability is proposed to be established by the following parameters. The
Bidder should meet all the criteria given in this section.

a. Sole proprietorship, registered partnership firm, public limited company, private limited company
or Consortium of any of the above can submit the Bidder. The firms and the companies should
be registered in India.

b. The Bidder should have a minimum experience of having satisfactorily completed similar works
during last 5 (five) years period ending last day of month previous to the one in which the bids
are invited should be either of the following:

i. One similar completed work costing not less than the amount equal to Rs. 83.80 Lakh
(Rupees Eighty Three Lakh Eighty Thousand only) or

ii. Two similar completed works each costing not less than the amount equal to Rs. 52.30
Lakh (Rupees Fifty Two Lakh Thirty Thousand only) or

iii. Three similar completed works each costing not less than the amount equal to Rs. 41.90
Lakh (Rupees Forty One Lakh Ninety Thousand only)

Similar work” for this contract shall be “Civil Construction/ Civil maintenance works of building/
structures” in any Central Govt./ State Govt./ PSU’s or any Private Limited company of repute

In case of JV/ Consortium- Full value of the work, if done by the same joint venture shall be
considered. However, if the qualifying work(s) were done by them in Consortium having different
constituents, then the value of work as per their percentage participation in such Consortium shall
be considered. This is to be substantiated with documentary evidence.

c. The Bidder should have minimum average annual turnover of Rs. 83.80 Lakh (Rupees Eighty
Three Lakh Eighty Thousand only) in the last 3 (three) Financial Years (2015-2016, 2016-17,
2017-18) preceding the Bid Due Date.

In case of JV/ Consortium - The averages annual turnover of JV will be based on percentage
participation of each member.

Example: Let member 1 has percentage participation = M and Member 2 has percentage = N,
Let the averages annual turnover of member 1 is A and that of member 2 is B, then average
annual turnover of JV will be = (AM+BN/100)

d. The Bidder should not have been blacklisted/ banned/ declared ineligible for corrupt and
fraudulent practices by the Government of India/ any State Government/ Government Agency
and Supreme court and contracts have been terminated/ foreclosed by any company /
department due to non- fulfilment of Contractual obligation in last 5 (five) financial years.

In case of JV/ Consortium: All Members should provide the Undertaking

In case of a Bid by a Consortium of firms, following shall be abided by (failing which shall result in the
disqualification of the Bidder)-
i. The Lead Member of the Consortium shall maintain a minimum percentage share of 51% of the
aggregate shareholding of the Consortium during full tenure of Agreement.
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ii.  Any change in percentage stake of Consortium members without prior written approval of NMRC
shall be treated as Material Breach of Contract and Contractor’s Event of Default entiting NMRC
to encash Security Deposit/Performance Security and /or to terminate the Agreement after 30
days notice.

iii.  Minimum percentage stake of any member in Consortium during contract period shall not be less
than 15%.

iv.  Partners having less than 26% participation shall be considered as non-substantial partner and
shall not be considered for evaluation which means that their eligibility shall not be considered
for evaluation of Consortium.

v. All members of such entity shall be jointly and severely liable for the due performance of
Agreement.

The Bidder shall also furnish the following documentary proof (for all members in case of JV/
Consortium, as per eligibility criteria):

a. For above criteria 4.1a
i. Statutory proof of existence as the legal entity
ii. PAN certificate as per legal entity

b. For above criteria 4.1b
i. Form 4: Work Experience with documentary evidence as mentioned in the Form

c. For above criteria 4.1c

i. Form 5: Financial Capability Details

ii. A copy of the Audited balance sheets and Profit and Loss Statements for the last 5 (five)
financial years
In case the Financial Statements for the latest financial year are not audited and
therefore the Bidder cannot make it available, the Bidder shall give an undertaking to this
effect and the statutory auditor/charted accountant shall certify the same. In such a case,
the Bidder shall provide the Audited Financial Statements for 2 (two) years preceding the
year for which the Audited Financial Statement is not being provided. Also, pertaining to
latest financial year, the bidder shall submit an affidavit certifying that “The Annual
Accounts have not been audited so far. We are submitting the CA certified provisional
accounts, which shall be substantiated by the Audited Accounts, when prepared.”

iii. Self attested copy of ITR

a. For above criteria 4.1d
i. Form 7: Undertaking

4.2. Deleted

4.3. Personnel

The Tenderer shall submit - Form 13: Undertaking pertaining to Personnel a staffing schedule
containing the names, qualifications, professional experience and corporate affiliation of all proposed
management personnel (above the level of shift supervisor) and specialists for this work. The submission
shall include a provisional management structure and organisation chart showing areas of responsibility,
relative seniorities and lines of reporting. The proposed staffing plan shall be in conformity with the
following:
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RESOURCES PROPOSED FOR THE PROJECT — PERSONNEL

The figures indicated below are the minimum number of Project-Personnel required which are to be
deployed as per the minimum level of supervision and qualification/experience of site staff is given as

follows:
S. No. Designation of Project Personnel Minimum Requirement
1 Civil Engineer/Site Engineer 1
2 Supervisor 1
3 Surveyor 1
4 Bill Engineer 1

It is to be noted that:

The contractor shall deploy resources as per the above mentioned minimum requirement and
also confirm to deploy manpower over and above the minimum numbers indicated above, if the
work requires so.

These minimum resources are as per the requirements of the various activities at different stages
of works. All resources need not to be mobilised simultaneously, resources as per the
requirement of various stages of works shall be mobilised in accordance with the instructions of
the Engineer. The decision of the Engineer shall be final and bonding.

The performance of project personal deployed will be evaluated periodically by Employer during
the contract period. In case the performance of any of the personnel is not satisfactory, the
contractor shall replace them with good personnel immediately as per the directions of the
Engineer.

If staff is absent or found missing from his duty, recovery @ 2000/- for supervisor and @
Z¥3000/- for engineer per day shall be imposed on the contractor and to be recovered from the
running bill of the contractor.

MINIMUM ORGANISATION STRUCTURE REQUIRED

Minimum level of supervision & qualification/ experience of site staff is as follows:

S. No. DESIGNATION QUALIFICATION EXPERIENCE LEVEL
- . . L Total minimum experience of
1 Civil Engineer/Site Graduate/ B. Tech in Civil 03 years for Degree and 8

Engineer

Engineering

years for Diploma.

2. |Supervisor

Diploma in Civil Engineering

Total minimum experience of
05 years.

3. |Surveyor

Diploma in Civil Engineering

Minimum 3 year experience of
surveying
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4. |Bill Engineer Diploma in Civil Engineering Minimum 3 year experience

4.4. Compliance with Technical Specifications

The Bidders must comply with the stipulated technical specifications as mentioned in the tender

documents
4.5. Information of the Technical and Financial Proposal
a. The Bidder satisfying technical and financial eligibility criteria under Clause 4.1 shall be
considered as technically and financially qualified.
b. The financial proposal of only technically qualified Bidders shall be opened for evaluation.
c. The Bidder with the lowest quoted price for the RFP for Annual Maintenance Contract for Civil

Works, for metro section from Sec-51 to Sec-148 Stations in the financial quote (L1 bidder) shall
be selected for the award of contract.

4.6. Selection of Bidder

After the above evaluation process, the Technically Qualified Bidder, who is declared as L1 (lowest
guoted price) may be declared as the selected Bidder (“Selected Bidder”) for the Project.

a.

d.

In case, two or more technically qualified bidders quote the same rate in the Commercial Bid, and
become Lowest (i.e. L-1), then the tender would be awarded to the bidder who has the highest /
higher Average Annual Turnover from ‘Similar Works’ (as per Minimum Eligibility Criteria defined
in Section 4 under “Definition of Similar Work”) during the last 3 years ending on the last day of
the month preceding the month in which the tender has been floated. Experience certificate /
work completion certificate on client's letter head is mandatory to ascertain the nature, period and
value of work which shall be required to be uploaded by the bidder by the last date of tender
submission. Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder
in writing, either through Notice of Award (NOA), that his bid has been accepted.

Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder in writing,
either through Notice of Award (NOA), that his bid has been accepted.

The NOA would be sent in duplicate to the successful bidder, who will return one copy to NMRC
duly acknowledged, signed and stamped by the authorized signatory of the bidder, as an
unconditional acceptance of the NOA, within 10 (ten) days from the date of issue of NOA.

No correspondence will be entertained by NMRC from the unsuccessful bidders.

4.7. Notice of Award and Execution of Contract Agreement

a.
b.

NMRC will notify the Successful Bidder by a NOA that its bid has been accepted.

The Selected Bidder shall, within 10 (ten) days of the receipt of the NOA, sign and return the
duplicate copy of the NOA in acknowledgement thereof along with letter of acceptance of NOA.
In the event, the duplicate copy of the NOA duly signed by the Selected Bidder and letter of
acceptance of NOA is not received by the stipulated date, NMRC may, unless it consents to
extension of time for submission thereof, appropriate the Bid Security of such Bidder as mutually
agreed genuine pre-estimated loss and damage suffered by NMRC on account of failure of the
Selected Bidder to acknowledge the NOA

The Successful Bidder shall execute the Contract Agreement within 30 (thirty) days of the letter
of acceptance of NOA or such extended period as may be decided by the Corporation.

Failure of the Successful Bidder to comply with the requirement of acknowledgement of NOA
shall constitute sufficient grounds for the annulment of the NOA, and forfeiture of the bid security.
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The Purchaser reserves the right to increase or decrease the quantity up to 25% of the quantity
offered by the successful tenderer. The bidder is bound to accept the increase or decrease in the
tendered quantity up to 25% under this clause without any change in unit price.

In case the variation in individual items or the group of items as stipulated above, is more than
25% on plus side, the rate for the varied quantity beyond 25% shall be negotiated between the
NMRC and the Contractor and mutually agreed rates arrived at before actual execution of the
extra quantity. In case the contractor executes the extra quantity without written approval of the
NMRC with specific instructions to execute pending the finalization of rates, the payment shall be
made at contract rate only. In the event of disagreement, the Engineer shall fix such rates of
price as are, in his opinion appropriate and shall notify the Contractor accordingly, with a copy to
the Employer. Until such time as rates or prices are agreed or fixed, the Engineer shall determine
provisional rates or prices to enable on account payments to the Contractor. Alternatively, in the
event of disagreement, the Contractor shall have no claim to execute extra quantities/new items
and the Engineer shall be free to get such additional quantities beyond 25% new items executed
through any other agency. However, if the Engineer or the Employer so directs the Contractor
shall be bound to carry out any such additional quantities beyond the limits stated above original
guantities and or new items and the disagreement or the difference regarding rates to be paid for
the same shall be settled in the manner laid down under the conditions for the settlement of
dispute.

4.8. Performance Bank Guarantee / Security Deposit

a.

To fulfil the requirement of performance bank guarantee during the implementation period, the
Successful Bidder (herein referred to as the “Contractor”) shall deposit 5% of the Contract Price
in form of FDR/ DD or unconditional and irrevocable Bank Guarantee bond issued by a
scheduled bank in favor of NMRC, which may be reduced for balance years on completion of
each year, within 30 days from Notice of Award. EMD amount of successful bidder shall be
adjusted in the performance bank guarantee, if applicable. For unsuccessful bidder, EMD shall
be refunded without any interest. The Performance Guarantee should be valid for a period of 06
(six) months beyond the Defect Liability Period.

In case of joint venture/consortium, the Performance Security is to be submitted in the name of
the JV / Consortium. However, splitting of the performance security (while ensuring the security is
in the name of JV / Consortium) and its submission by different members of the JV / Consortium
for an amount proportionate to their scope of work is also acceptable.

It is to note that if contract value increases by more than 25% of the original contract value, the
performance bank guarantee shall be increased accordingly.

A Contract agreement will have to be signed by the Contractor at his cost on proper stamp paper.
Without performance guarantee by Contractor, Contract agreement shall not be signed.

NMRC reserves the right for deduction of NMRC dues from Contractor's Performance Bank
Guarantee/ Security Deposit (interest free) for — Any penalty imposed by NMRC for violation of
any terms and conditions of agreement committed by the Contractor.

Any amount which NMRC becomes liable to the Government/Third party due to any default of the
Contractor or any of his director/ employees/ representatives/ servant/ agent, etc.

Any payment/ fine made under the order/judgment of any court/consumer forum or law enforcing
Contractor or any person duly empowered in his behalf.

Any outstanding payment/ claims of NMRC remained due after completion of relevant actions as
per agreement.

Once the amount under above Clause is debited, the Contractor shall replenish the Security
Deposit/ Performance Bank Guarantee to the extent the amount is debited within 15 days period,
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failing which, it shall be treated as Contractor Event of Default and will entitle NMRC to deal with
the matter as per the provisions of RFP and Contract Agreement.

4.9. Contract during Proposal Evaluation

a.

Proposals shall be deemed to be under consideration immediately after they are opened and
until such time NMRC makes official intimation of award/ rejection to the Bidders. While the
Proposals are under consideration, Bidders and/ or their representatives or other interested
parties are advised to refrain from contacting by any means, NMRC and/ or their employees/
representatives on matters related to the Proposals under consideration till the time Contract is
awarded.

Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e-Bid comparison
or contract award may result in rejection of the Bidder’s e-Bid.

In the event of any information furnished by the Contractor is found false or fabricated the
minimum punishment shall be debarred/ blacklisting and the legal proceeding may also be
initiated.

If the Bidder wishes to bring additional information to the notice of NMRC, he/she can do so in
writing. All correspondence/ enquiry should be submitted to the following in writing by fax/
post/courier:

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Email: nmrcnoida@gmail.com

No interpretation, revision, or other communication from NMRC regarding this solicitation is valid
unless in writing and signed by the competent authority from NMRC.

4.10. Other Instruction

a.

Canvassing in connection with the tenders is strictly prohibited and the tenders, submitted by
Bidder, who resort to canvassing, are liable to be rejected. EMD will be forfeited of those tenders
who will be found non serious and if it is felt by the tender committee that the Bidders submitted
their tender only to influence the tendering process.

On acceptance of the tender, the name of the accredited representative of the Contractor, who
would be responsible for taking instructions from the NMRC or the official deputed by NMRC,
shall be communicated to the NMRC or the official deputed by NMRC in writing.

4.11. Project Financial Terms

4.11.1.

a.

Payment Terms

The payment for items given in Bill of Quantity/Pricing Document shall be made on the basis of
actually executed quantities.

The work executed against the BOQ items in would be paid on measurement basis.

The Contractor may raise their ‘On Account” payments on monthly basis as per the status of
work on the last day of the respective month.

4.12. Contractor’s Labour Camp

4.12.1.

Employer not to provide Quarters for Contractor’s Labour

Page 34 of 124



RFP for Annual Maintenance Contract for Civil Works, for metro section from Sec-51 to Sec-148 Stations

The Employer will not provide living accommodation for the use of the Contractor or any of his staff or
labour employed on the Works. Living accommodation shall not be established on any land provided to
the contractor by the Employer.

4.12.2. Provision of Labour Camp

The Contractor, shall, at his own expense, make adequate arrangements for the housing, supply of
drinking water and provision of bathrooms, latrines and urinals, with adequate water supply, for his staff
and workmen directly or through sub-contractors employed on the Works at the location authorised by
Engineer. No labour camp shall be allowed at work site or any unauthorised place. The Contractor at his
own cost shall maintain all campsites in a clean and sanitary condition. The Contractor shall obey all
health and sanitary rules and regulations, and carry out at his cost all health and sanitary measures that
may from time to time be prescribed by the Local/Medical Authorities and permit inspection of all health
and sanitary arrangements at all times by the Employer, Engineer and the staff of the local municipality or
other authorities concerned. Should the Contractor fail to provide adequate health and sanitary
arrangements these shall be provided by the Employer and the cost recovered from the Contractor. The
Contractor shall at his own cost, provide First Aid and Medical facilities at the Labour Camp and at work
sites on the advice of the Medical Authority in relation to the strength of the Contractor's staff and
workmen, employed directly or through sub-contractors. The Contractor shall at his own cost, provide the
following minimum requirements for fire precautions:

e Portable Fire Extinguishers

e Manual Fire Alarms

e Water Supply for use by the Fire Service.

The Contractor at his own cost shall provide necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers. He should also ensure that electrical installations are
done by Trained Electricians. These installations shall be maintained and daily maintenance records
must be made available for inspection of the Engineer.

4.12.3. Camp Discipline

The Contractor shall take requisite precautions, and use his best endeavours to prevent any riotous or
unlawful behaviour by or amongst his workmen, and others, employed directly or through sub-
contractors. These precautions shall be for the preservation of the peace and protection of the inhabitants
and security property in the neighbourhood of the Works. In the event of the Employer requiring the
maintenance of a Special Police Force at or in the vicinity of the site, during the tenure of the work, the
expenses thereof shall be borne by the Contractor and if paid by the Employer, shall be recoverable from
the Contractor. The sale of alcoholic drinks or other intoxicating drugs or beverages upon the work, in any
labour camp, or in any of the buildings, encampments or tenements owned or occupied by, or within the
control of, the Contractor or any of his employees directly or through subcontractors employed on the
work, shall be forbidden, and the Contractor shall exercise his influence and authority to secure strict
compliance with this condition. The Contractor shall also ensure that no labour or employees are
permitted to work at the site in an intoxicated state or under the influence of drugs. The Contractor shall
remove from his camp such labour and their families, as refuse protective inoculation and vaccination
when called upon to do so by the Engineer on the advice of the Medical Authority. Should Cholera,
Plague or any other infectious disease break out, the Contractor shall at his own cost burn the huts,
bedding, clothes and other belongings of or used by the infected parties. The Contractor shall promptly
erect new huts on healthy sites as required by the Employer, within the time specified by the Employer,
failing which the work may be done by the Employer and the cost recovered from the Contractor.

4.12.4. Labour Accomodation
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The Contractor shall provide living accommodation that is equal to or exceeds the minimum criteria

established in the following sub-sections, needed to house his staff, workers employed directly or through

sub-contractors. The buildings shall be constructed so as to have a minimum life of not less than the

length of the Contract.

a. The roofs shall be watertight and laid with suitable non-flammable materials permissible for
residential use under local regulations and for which the consent of the Engineer has been obtained.

b. Each hut shall have suitable ventilation. All doors, windows, and ventilators shall be provided with
security leaves and fasteners. Back to back units may be avoided.

c. The minimum height of each unit shall be 2.10m and shall have separate cooking place.

d. Suitable no. of common toilet/bath shall be provided.

4.12.5. Water Supply

The Contractor shall provide an adequate supply of water for the use of labourers in the Camp. The
provision shall not be less than two gallons of pure and wholesome water per head per day for drinking
purposes and three gallons of clean water per head per day for bathing and washing purposes. Where
piped water supply is available, supply shall be at stand posts and where the supply is from wells or river,
tanks which be of metal or masonry shall be provided. The Contractor shall also at his expense make
arrangements for the provision and laying of water pipe lines from the existing mains wherever available
and shall pay for all the fees and charges thereof.

4.12.6. Drainage

The Contractor shall provide efficient arrangements for draining away sewage water so as to keep the
camp neat and tidy. Surface water shall be drained away from paths and roads and shall not be allowed
to accumulate into ditches or ponds where mosquitoes can breed.

4.12.7. Sanitation

The Contractor shall make arrangements for conservancy and sanitation in the labour camps according
to the rules and regulations of the Local Public Health and Medical Authorities. The Contractor shall
provide a sewage system that is adequate for the number of residents in the camp, and which meets the
requirements of the Municipality Authorities.
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5. Section 5: Special Conditions of Contract (SCC)

SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

Sub-Clause
3.2

Functions of Engineer

In addition to the duties mentioned in Clause 3.2 of General Conditions of
Contract:

(i) Shall watch and inspect the Works, monitor and examine any material to be
used and workmanship employed by the Contractor in connection with the
Works;

(ii) Shall carry out such duties and exercise such powers vested in the
Engineer in accordance with the provisions of the Contract;

(i) Shall issue instructions which in his opinion are necessary for the execution
of the Works; and

(iv) May issue any other instruction which in his opinion is desirable in
connection with the Works.

In case The Engineer is employee of any agency hired by the Employer, the
Engineer shall take the approval of the Employer for all technical and financial
matters otherwise he shall be deemed to have taken the approval of the
Employer.

Sub
Clause
4.2.1

PERFOMANCE SECURITY

The amount of Performance Security for this contract will be 5% of contract
value instead of 10% stipulated in the GCC. If the contract value increases by
more than 25% of the original contract value, the Performance Security will be
increased accordingly for complete revised value on every increase.

Sub-Clause
4.4

Coordination with other Contractors
The contractor for this package shall plan and execute work in coordination
and in co-operation with other contractors working for adjacent/other packages

Sub-clause
45

Sub-contractors
The work should not be sublet without the written approval of Engineer in-
charge.

Sub-Clause
410

Sufficiency of Tender
The Tenderer shall be entirely responsible for sufficiency of rates quoted by
him in his tender.

The Contractor (Successful Tenderer) shall be paid for only at quoted/accepted
rates for the items of works executed as per BOQ.

Sub-Clause
4.11

Access Route

All operations for the execution of the Works shall be carried out so as not to
interfere unnecessarily with the convenience of the public or the access to
public or private roads or footpaths or properties owned by the Employer or by
any other person.

The Contractor shall select routes, choose and use vehicles so that movement
of Contractor’'s Equipment, Plant and Materials from and to the Site is limited
so that traffic is not delayed and damage to highways and bridges is
prevented. If there is any delay or damage or injury, the cost of rectification or
reconstruction of highways or bridges shall be borne by the Contractor. The
Contractor shall indemnify the Employer in respect of all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever arising out
of or in relation to any such matters

Sub-
Clauses 5.3

Manufacture, Installation and Construction Methods

The Contractor shall submit complete documents and information pertaining to
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

the methods of manufacture, installation and construction which the Contractor
proposes to adopt or use, (and if applicable such calculations of stresses,
strains and deflections and the like that will or may arise in the Works or to the
other works comprising the Project or any parts thereof during installation from
the use of such methods). The Engineer will then check to see whether, if such
methods are adhered to, the Works can be executed in accordance with the
Contract and without detriment to the Works (when completed) and to other
works comprising the Project and in a manner which minimises disruption to
road and pedestrian traffic.

The Engineer shall inform the Contractor in writing within 21 days after receipt
of the above information;

(a) that the Contractor's proposed methods of manufacture, installation
and construction have the consent of the Engineer; or

(b) in what respects, in the opinion of the Engineer the Contractor's
proposed methods of manufacture, installation and construction:

® fail to comply with the Employer's Requirements and/or the Definitive
Design and/or the Final Design;

(ii) would be detrimental to the Works and/or to the other works comprising
the Project;

(i) do not comply with the other requirements of the Contract;

(c) as to the further documents or information which are required to enable the
Engineer to properly assess the proposed methods of manufacture, installation
and construction.

In the event that the Engineer does not give his consent, the Contractor shall
take such steps or make such changes in the said methods or supply such
further documents or information as may be necessary to meet the Engineer’s
requirements and to obtain his consent. The Contractor shall not change the
methods of manufacture, installation and construction which have received the
Engineer's consent without further review and consent in writing of the
Engineer.

Notwithstanding the foregoing provisions of this Clause, or that certain of the
Contractor's proposed methods of manufacture, installation and construction
may be the subject of the consent of the Engineer, the Contractor shall not be
relieved of any liability or obligation under the Contract.

Sub-
Clauses
4.16 and 6.7

Safety Precautions

The Contractor is required to make himself aware of all the requirements of the
Employer’s Safety, Health and Environmental Manual in this regard and
comply with them. The Site Safety Plan shall include detailed policies,
procedures and regulations which, when implemented, will ensure compliance
with Sub-Clauses 4.16 and 6.7 of General Conditions of Contract.

The Contractor shall, from time to time and as necessary or required by the
Engineer, produce supplements to the Site Safety Plan such that it is at all
times a detailed, comprehensive and contemporaneous statement by the
Contractor of his site safety and industrial health obligations, responsibilities,
policies and procedures (under the laws of India) or as stated in the Contract or
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

elsewhere relating to work on Site If at any time the Site Safety Plan is, in the
opinion of the Engineer, insufficient or requires revision or modification to
ensure the security of the Works and the safety of all workmen upon, and
visitors to the Site, the Engineer may instruct the Contractor to revise the Site
Safety Plan. The Contractor shall, within 14 days, submit the revised plan to the
Engineer for review.

Sub-Clause
4.17

Protection of the Environment

The Contractor shall maintain ecological balance by preventing deforestation,
water pollution and defacing of natural landscape. The Contractor shall, so
conduct his cleaning operations, as to prevent any avoidable destruction,
scarring or defacing of natural surroundings in the vicinity of work. In respect of
ecological balance, the Contractor shall observe the following instructions

(&) Where destruction, scarring, damage or defacing may occur as a result
of operations relating to construction and maintenance activities, the
same shall be repaired, replanted or otherwise corrected at Contractor’s
expense. All work areas shall be smoothened and graded in a manner to
confirm to natural appearance of the landscape as directed by the
Engineer.

(b) All trees and shrubbery, which are not specifically required to be cleared
or removed for cleaning purposes, shall be preserved and shall be
protected from any damage that may be caused by Contractor’s cleaning
operations and equipment. The removal of trees or shrubs will be
permitted only after prior approval by the Engineer. Trees shall not be
used for anchorage. The Contractor shall be responsible for injuries to
trees and shrubs caused by his operations. The term “injury” shall
include, without limitation, bruising, scarring, tearing and breaking of
roots, trunks or branches. All injured trees and shrubs shall be restored
as nearly as practicable, without delay, to their original condition at
Contractor’s expenses.

(c) The Contractor shall provide all necessary access, assistance and
facilities to enable the Engineer and the Employer to monitor and
conduct tests to verify that the Site Environmental Plan is being properly
and fully implemented

10

Sub-Clause
4.18

Electricity and Water
Electricity and water shall be arranged by the contractor on his own and at his
cost.

If available, the Employer may provide Water supply and Electricity on
chargeable basis. The contractor shall make his own arrangements to tap the
Electricity from the nominated and existing sockets/ points. The contractor
shall tap the Electricity as per IE Rules & IE Act (Latest) duly complying all
safety precautions and under following conditions:

(&) The contractor shall submit full scheme for the requirement of Electricity
& water. If scheme mentions Electricity requirement which is beyond the
capacity of the Employer, in that case the contractor shall make his own
arrangements/ alternative arrangements.

(b) The Contractor should make his own arrangements to draw the water
from the available water point to the working place without affecting the
premises
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

11

Sub-Clause
4.19

Employer Supplied Machinery and Materials
The Employer will not provide any machinery or materials under the Contract.

12

Sub Clause
4.27

Security of the Site

The Contractor shall take all measures necessary to ensure such security,
including exercising control over all persons and vehicles which are employed
or engaged on the Site or in connection with the Works or the other works
comprising the Project and with the security arrangements applicable to any
other site within the Project.

The Contractor shall arrange the issue of passes for the admission of all
persons and vehicles to the Site or to any part thereof and may refuse
admission to or remove from the Site any person or vehicle failing to show an
appropriate pass on demand to any duly authorised person.

If required by the Engineer, the Contractor shall submit a list identifying all
persons to whom passes have been issued together with two photographs of
each person and all entities to which a pass has been issued in respect of any
vehicle and shall satisfy the Engineer of the bonafides of any such person or
entity.

The Contractor shall not, without the written permission of the Engineer or
otherwise in accordance with the Contract, allow access to the Site to any
person unless the presence on Site of such person is necessary in connection
with the execution of the Works or with the discharge of the duties of any
relevant authority.

For the purposes of this Clause only, "Site" shall include off-Site places of
manufacture or storage and the Contractor's Work Areas and shall include,
areas provided to the Contractor by others.

13

Sub-Clause
5.3

Submission of Documents

The Contractor shall submit drawings and documents, as required by the
Contract, to the Engineer in accordance with any submittal schedule agreed
with the Engineer. This submittal shall be made sufficiently before the Works
are to be carried out to give the Engineer and the Employer reasonable time
to examine the drawings or other documents, to prepare comments and for
any changes to be accommodated by the Contractor.

Where the consent of the Engineer is required, the Engineer shall notify the
Contractor in writing of his decision either within such period as may expressly
be stipulated in the Contract or otherwise within a reasonable time.

The Operation and Maintenance Manuals and drawings submitted by the
Contractor shall, if required, be updated by him during the Defects Liability
Period and re-submitted for review by the Employer’s Representative.

14

Sub-Clause
6.0

Training of Contractor’s Employees / Staff / Workers

Contractor shall provide a training / workshop on Safety, Health &
Environment (SHE) to all its workers/ employees/ sub-contractors at the time
of induction as per required of condition of contract on Safety, Health and
Environment. Before posting any of his workers/ staff/ employees/ sub-
contractors, the contractor shall give a certificate that the said person had
undergone the requisite SHE training.
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

15

Sub-Clause
6.4

Labour Laws and NMRC Labour Welfare Fund
(&) The Contractor shall, if required by the Employer, deliver to the Engineer
or to his office; a return in detail, in such form and at such intervals as the
Employer may prescribe, showing the number of labour employed in
different categories by the Contractor for the entire work.

The contractor must ensure compliance of all the labour laws including
obtaining labour licence and registration of workers with BOCW Board.

(b) In case of death of staff, the agency is required to deposit ¥1,00,000/- in
NMRC Labour welfare fund to enable NMRC to release ¥2,00,000/- for
heir apparent as immediate relief to his dependent. Subsequently agency
should facilitate compensation on priority. Violation of these basic
provisions shall attract a penalty of 5% of contract value and repeated
violations shall lead to termination of contract.

16

Sub-Clause
6.6

Housing Facilities
The Contractor shall have to make his own arrangements for housing facilities
for his staff.

17

Sub-Clause
6.7

Health and Safety

Contractors are required to have tie-up with well equipped reputed hospitals
having facilities of MRI, CT Scan, Ultrasound, Blood Bank, specialist Doctors
like neurosurgeon, orthopaedic as mandatory requirement and fire station
located in the neighbourhood for attending to the casualties promptly and
emergency vehicle kept on standby duty during the working hours for the
purpose.

18

Sub Clause
7.0

Quality Control

The Contractor shall appoint a suitably qualified and experienced person, not
otherwise engaged in the performance of the Contract, to act as manager of
the quality assurance system and shall provide such other personnel and
resources as required to ensure effective operation of the quality assurance
system. The said manager shall carry out audits of the application of the
quality assurance system, and ensure effective quality control and delivery of
quality assurance.

The Contractor shall provide all necessary access, assistance and facilities to
enable the Engineer to carry out surveillance visits both on and off the Site to
verify that the quality assurance system is being properly and fully
implemented. No extra payment shall be made in this regard and the cost of
the Work under this element shall be deemed to be included in the Contract
Price.

19

Sub Clause
10.1

Defect liability period
The Defect liability period (DLP) shall be 12 months from the date of issue of
the latest Taking over Certificate for the whole of the works.

Work by persons other than the Contractor.

If by reason of any accident or failure or other event occurring to, in, or in
connection with the Works any remedial or other work shall, in the opinion of
the Engineer, be urgently necessary and the Contractor is unable or unwilling
at once to do such remedial or other work, the Engineer may authorise the
carrying out of such remedial or other work by a person other than the
Contractor. If the remedial or other work so authorised by the Engineer is
work, which, in the Engineer’s opinion, the Contractor was liable to do under
the defect liability period Contract, all expenses properly incurred in carrying
out the same shall be recoverable by the Employer from the Contractor,
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

provided that the Engineer shall, as soon after the occurrence of any such
emergency as may be reasonably practicable, notify the Contractor thereof in
writing.

20

Sub-Clause
11.1

Sub-Clause
11.1.1

Sub-Clause
11.1.4

Contract Price & Payment

In respect of All Inclusive Contract

The Contract Price, subject to any adjustment thereto in accordance with the
contract conditions, shall be all inclusive (including all taxes, duties, royalties
etc.)

Change in Taxes Duty
(a) "Change in Taxes/Duties/Levies” means the occurrence or coming into
force of the following, at any time after the date of submission of tender.
(i) Any new tax which is imposed on Composite Works Contractors
applicable on Metro Project.
(i) Change in the rate of GST on Composite Works Contractors applicable
on Metro Project as Per GST Act.

(b) The Contract Price shall be adjusted due to any of the above two
conditions. Adjustment in contract price will be applicable up to the stipulated
date of completion of work including the extended period of completion where
such extension has been granted under sub clause 8.4.1 of GCC or it is
specifically mentioned that extension is with adjustment for changes as stated
above.

(© If the extension of contract period is on account of contractor’s fault
under Sub-clause 8.4.3 of GCC, no compensation shall be made towards
upward revision towards “change in Taxes/Duty (taking place during the said
extended contract period)” as mentioned at Sl. No. (a) (i) & (ii) above, during
the original contract period or extended contract period shall be on employer’s
account.

(d) Any other changes (except on account of clause (a) (i) & (ii) above) in
existing taxes/new taxes on supply of materials/services/works etc. will not be
considered and its impact shall be considered covered in the price variation
clause provided in the Contract and in Contract where Price Variation clause s
not provided, the impact on any other change (except on account of clause (a)
(i) & (i) above in existing taxes/new taxes on supply of
materials/services/works etc. will be deemed to be included in the quoted
contract price.

(e) Also, the contract price shall not be adjusted on account of fluctuations
in the rates of exchange between the foreign currencies of the contract and
Indian rupees from the last date of submission of tender.

21

Sub clause
11.1.3

Price Variation

This is a fixed price contract and no Price Variation is admissible in this
contract.

22

Sub-Clause
11.2

Advance
No Advance is admissible in this contract.

23

Sub-Clause
11.6

Payment

For the purpose of On-account payment, the contractor shall submit detailed
activities carried out as per BOQ recorded in Measurement sheets, Abstract
sheets along with recorded bill for the item actually executed for checking and
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

payment. Payment will be effected based on unit rates as approved in the Bill
of Quantities.

The payment shall be made on a monthly basis for the activities carried out as
per the work orders in a month. At the end of the month, the contractor shall
submit necessary documents & Bill in the standard format for payment.

24

Sub-Clause
15.0

Insurance
(a) All of the contractor’'s employees drawing monthly wages up to ¥21,000/-
or as applicable as per the enhanced limit, shall have to be covered
under ESI. The Contractor shall take insurance policy as specified in the
Employee’s Compensation Act only for those employees who are not
covered by ESI.

(b) The contractor shall insure against liability to third parties in the joint
name of the Employer and the contractor for any loss, damage, death or
injury which may occur to any physical property (except things insured
otherwise) or any person (except person insured by employer, staff of
other contractor working in the premises, contractor’s staff under sub
clause above which may arise out of the performance of the contract.
The insurance shall be at least for the amount of %7,50,000/- for each
incident.

(c) Insurance cover for Contractor's All Risk shall be full value of Contract
price.

25

Sub-Clause
18.1

Notices and Instructions

The Contractor shall furnish to the Employer/Engineer the postal address of
his office at Delhi NCR. Any notice or instructions to be given to the Contractor
under the terms of the contract shall be deemed to have been served on him if
it has been delivered to his authorized agent or representative at site or if it
has been sent by registered post to the office, or to the address of the firm last
furnished by the Contractor.

The Contractor shall establish an office in the Delhi NCR in consultation with
the in charge for planning, co-ordination and monitoring the progress of the
Work and intimate the same in writing to in charge. In addition, the Contractor
may set up field offices at convenient and approved locations for co-ordination
and for monitoring the progress of fieldwork at his own cost.
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6.

6.1. Specifications

a.

6.2. Manufacturers/ Suppliers

Section 6: Technical Specifications

IS (Indian Standards) Codes and CPWD (Central Public Works Department) Specifications are
applicable in this contract.

All materials and products shall conform to the relevant standard specification, BIS codes and other
relevant codes etc. and shall be of make as approved by Engineer.

The list of makes for products and materials is given below. Other equivalent manufacturers may also be
considered with prior approval of the Engineer, if found conforming to all standards. Such requests
should be made with all documents to the Engineer at least 45 days before the material is required and
any order shall be placed only after receiving the written approval of the Engineer.

Shear Bars

S. Details of Materials/ .
Manufacturer's Name
No. Products
1 Cement ACC, Ultratech, Gujarat, Ambuja, Grasim, JK Lakshmi, JSW, Lafarge
SAIL Plants, Rashtriya Ispat Nigam Ltd. (Vizag Steel Plant, Andhra
Pradesh), Tata Steel (Jharkhand), Ispat Industries (Maharashtra), JSW
2 Reinforcement Bars Steel (Karnataka), JSP, Essar Steel (Gujarat), Monnet Steel, Electro
Steel, Shyam Steel and any other integrated steel plant as per Ministry
of Steel's definition.
FOSROC, SIKA QUALCRETE, Araldite, BASF, Kunal Conchem,
3 Epox CHRYSO, Don Chemicals, STP, Cleantech SA, TAM, CICO, MC-
poxy Bauchemie, Pinnacle, Fibrex, MYK Schomburg, Parex Group (Lanko),
Hindustan Silicate & Chemical, ACC, MYK Schomburg
4 Expansion Joints Kantaflex, Kanta, Maruti Techno, MYK Schomburg, Prequalified
P Manufacturers as per RDSO's latest approved list
FOSROC, MBT, MC Baucheme, Sika, APEX, Pidlite, Polygon,
CHRYSO, Choksey, STP, MYK Schomburg, BASF, MAPEI, Kunal
5 Admixtures Concchem, Durabuild, Conproof, CAC, H & R Johnson, Asian Lab.,
TAM, Adoadditives, STP, CICO, Fairmate, ATPL, Pinnacle, Rheoplast,
Grace Construction, ACC, Hindcon, DON
Pile  Intearit Testin CBRI, FUGRO-KND, Pile Dynamic, AIMIL, Geo dynamic, CEG Test
6 grity 9 | House, EMC India, Mythcon, ATL AVANTECH, Soil Engineering
Agency
Consultants
7 | Anchor Eastener HILTI, FISHER, AXEL Industries, Cannon, Pioneer Nuts and Bolts
(TUFF Brand), MUNGO, LPSEJOT, Ripple
TATA, SAIL, ESSAR, Maharashtra Pipes, Jindal Steel & Power Ltd.,
8 Structural Steel JSW, K.L. Steel, Steel Works & Power Engineers, SKS Ispat & Power,
Shamil Steel, Topworth
9 Stainless Steel Jindal, SAIL or approved equivalent
10 Pre-stressing Strand | TATA SSL Ltd., USHA Martin, DP wires, (Ramsarup Nirmaan) only if
(LRPC) there is shortfall
11 | Pot/ Elastomeric Bearings | Prequalified Manufacturers as per RDSO's latest approved list
12 Horizontal — Tie  Bars/ BB Bars System, BBV Systems, Macalloy or approved equivalent.
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S. Details of Materials/ .
Manufacturer's Name
No. Products
13 | HDPE Sheathing R'ex quyextrusmn, G'Wallor Polypies Ltd., Kataria Sheathing, M/s.
Tirupati, M/s. Dynamic Prestress
14 | Formwork Release Agent FOSROC, MBT, MC Baucheme, Ado Conmnat, CICO, CHRYSO,
Choksey, BASF, Adoadditives, STP, DON, MYK Schomburg, Pinnacle
15 | Prestressing Svstem Freyssinet, BBR, VSL, Dynamic, Killick Nixon, Tensaccial (India Ltd.),
9y JK Prestressing, Usha Martin, Posten, VSIL, Wartex Systems
16 | Reinforcment Couplers Dextra, Moment, Arise, Hi-Tech, G.Tech, Kridhan, JB Engg., Unitech,
Sanfield
17 | Hollow Sections, Pipes Surya Pipes, Hi-Tech Pipes, JSW, JSPL, Bihar, Ravindra Tubes, Garg
Ispat Udyog, Navratan
18 | Drainage Pipes Tirupati Plastomatics, Duraline, REX, STIPL, Kriti, Vishal, Eonn
19 | Acrylic Textured Coatings | Spectrum, Renova, Wallz, Surfa Nova, Jotun, Asian Paints
Fosroc Chemical (India), SIKA BASF, ELCHEM, MBT, Sika, CHRYSO,
20 Non shrink Grout Don, Choksey, Cleantech IR, Adoadditives, TAM, STP, CICO, MYK
Schomburg, Pinnacle
. CICO, FOSROC, Sunanda speciality coating Pvt. Ltd., BASF,
21 | Bonding Coat CHRYSO, TAM, DON, MYK Schomburg
22 | Polysuphide Sealant CICO, Pidilite, BASF, FOSROC, CHRYSO, STP, SIKA, Fairmate, DON
23 Steel Structural Fasteners Pooja Forge, Sundram Fasteners, Unbrako, Nelson, Panchsheel,
LPSEJOT
Corrosion Protection | Berger, Johnson Nicholson, Nerolac, Asian, Akzo Nobel, PPG, Jotun,
24 ; ,
Paints Shalimar 3M, Fosroc
o5 Micro Silica Sika, Elkem, FOSROC, MAPEI, Corniche, Star Silica, TAM, CALIPAR,
CICO, Rockfit
26 Fire Resistant Paints Akzo, Noble, PPG, Jotun
27 External Acrylic Emulsion | Berger, Apex, Asian, Nerolac, Jenson & Nicklson
08 Integral Crystalline | Kryton Buildmat Co. (Pvt.) Ltd., Penetron, Vandex International Ltd.,
Waterproofing Method BASF, Chryso, XYPEX, Normet India, DON, MYK Schomburg
29 | Water stopper/ Bar Kanta Rubber, Greenstreak, Maruti, Duron, Deep-Jyoti Rubber
30 Liquid polymer membrane | INTEGRITANK, BASF, MAPEI, PIDILITE, CICO, Normet India, DON,
waterproofing MYK Schomburg
31 Curina Compound Clean tech concure, SINAK, FOSROC, Adoadditives, TAM, STP
gomp CHRYSO, CICO, DON, Pinnacle
M/s. Gallina Acroplus, Coxwell, Poly U, Fabic, Lexan, (SABIC
32 | Polycarbonate Sheets Innovative Plastics), DANPALON, GE Plastics
Thermal Plants, Ashcrete, Ultra Pozz, Star Pozz (the Fly Ash shall be
33 Fly Ash e
as per our specifications)
34 Pre-coated profiled Metal | Blue, Scope steel, Multicolor, Essar Steel, Bhushan Steel, Ispat Profile
Sheetings India.
. Esab India, Advani-Oerlikon, D&H Welding Electrodes, Superon
35 | Welding Electrodes Schweisstechnik India, Maruti Weld, Modi Arc, Modi Hitech, Weld ally

Finishes Work Vendor List
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No. Work Category Iltems/ Products Approved Manufacturers/ Vendors
1 FLOORING Kajaria
H&R Johnson (India)
Naveen
Somany
Orient

R. K. Ceramics

VITRIFIED TILES
Restile Ceramics Limited

Asian Granito India Ltd.

Oasis (Marbomax Group)

Euro Tiles

Oracle Granito Limited (‘Marbito' Vitrified Tiles)

Nitco

Kajaria

Bell Ceramics

H&R Johnson (India)

Nitco

Regency Ceramics Ltd.

Somany

CERAMIC TILES/

PORCELAIN TILES | Orent

Kenzai Ceramic

Raja Tiles

Mridul Enterprises

Italia

Euro Tiles

Hindustan Tiles

Nitco
TERRAZZO TILES

Hindustan Tiles

Pelican Ceramic Industries Pvt. Limited

TACTILE UniStone Products (India) Pvt. Ltd

Nimco Prefab Ltd.

Armstrong World Industries (India) Pvt. Ltd.

Gerfloor India
PVC Floors

Tarkett

VeeKay Polycoats Limited

Hewetson/ Kingspan Access Floors
RAISED FLOORS

United Access Floors/ United Insulation
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Work Category Iltems/ Products Approved Manufacturers/ Vendors

Uniflair

Unifloor

Acons

Armstrong World Industries (India) Pvt. Ltd.

WOODEN

FLOORS Action Tesa (Action Buildwell)

Pergo

Cipy Polyurethanes

H.C. Associates

PU COATED

FLOORS Pidilite

Shalimar Paints

Sika

Unistone

GRC PAVING Nimco Prefab

TILES
Hindustan Tiles

UniStone Products (India) Pvt. Ltd

CCC Builders Merchant Delhi Pvt. Ltd.

Nimco Prefab

Hindustan Tiles

PAVERS &
CHEQUERED
TILES

Terra Firma (Now TERRA FIRMA GRC &
CONCRETE INDUSTRIES)

Nitco

Hindustan Tiles

Ultra Tiles

Oracle Granito Limited (‘Marbito' Vitrified Tiles)

2 FINISHING Bisazza (Glass Mosaic Tiles)

Mridul Enterprises

Italia
MOSAIC TILES

Kenzai

Opio

Eon Ceramics

ICI Dulux

Modi Industries

EMULSION Acro Paints

PAINTS Asian

Berger

Nerolac
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Work Category

Items/ Products

Approved Manufacturers/ Vendors

Jenson & Nicholson

Kamdhenu Paints

Shalimar Paints

Sherwin Williams Paints

SYNTHETIC
ENAMELS

ICI Dulux

Acro Paints

Asian

Berger

Nerolac

Jenson & Nicholson

Kamdhenu Paints

Shalimar Paints

Sherwin Williams Paints

TEXTURE PAINTS

Spectrum

Unitile

Bakelite Hylam(Surface Texture Division)- "Heritage"
Paints

Texfin Products (M/s Niko)

Acro Paints

Birla

ICI Dulux

NCL ALTEK

Kamdhenu Paints

Bizzar

Sherwin Williams Paints

MRF paints
POLYURETHANE | Nerolac
PAINTS H.C. Associates
Modi Industries Ltd. (Paint Section)
J.K. White
Unistone
WAPLLIJ‘T?_';“(RE Birla (Aditya Birla Group)

Shalimar Paints

Gyproc wall Putty (Saint Gobain)

GLASS (Float /
Toughened)

Float Glass India Ltd. (Asahi float)

Asahi Float (AIS)

Modigaurd
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NSO' Work Category Iltems/ Products Approved Manufacturers/ Vendors
Glaverbel
Saint Gobain
Sejal
PERMASTEELISA (INDIA) PRIVATE LIMITED
Alufit (INDIA) Pvt. Ltd.
STRUCTURAL SP fabricators pvt. Ltd
GLAZING AlIbro Indi
FABRICATORS pro ndia,
Ashoo Decore (India) Pvt. Ltd.,
Innovators
Facade India Testing Inc.
Reynobond
(Marketed through Kawneer India;
Stockists HECTAFINE CONSTECH INDIA PVT.
LTD.)
ALUMINIUM | ALPOLIC
COMPOSITE (A Mitsubishi product)
PANEL Alstrong
Alex Panels
ALSTONE INTERNATIONAL
Aludecor Lamination Pvt. Ltd.
Alupan Composite Panels Pvt. Ltd.
GRC PRODUCTS UniStone Products (India) Pvt. Ltd
(GRC Screen, Hindustan
Panels etc.) TERRA FIRMA GRC & CONCRETE Industries
Unitile
WAX PLASTER Okios India Pvt. Ltd
Acro Paints
4 CEILINGS GYPBOARD Gyproc (Saint Gobain)
CEILINGS Lafarge Boral Gypsum India Pvt. Ltd.
Promat
CALCIUM Hilux
SILICATE BOARD | Acon Pan
Aerolite
SS. MS / Gl Hunter Douglas
POWDER COATED | Armstrong
CEILINGS
Durlum
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ADHESIVES FOR
TILES

NSO' Work Category Iltems/ Products Approved Manufacturers/ Vendors
Fameline
Canon Ceiling System
Hunter Douglas
ALUMINIUM Armstron
CEILINGS 9
Durlum
5 ADHESIVES, Pidilite
FILLERS & - -
SEALANTS Araldite (Huntsman Advanced Materials)

Toyo Ferrous Crete (P) Ltd.

Somany Ezy Grout

MYK Laticrete

Mapei

Unistone Ultimate Tile Adhesive

TILE JOINT
FILLER

Bal Adhesives and Grouts

"Roff Rainbow Tile mate" of
Roff Construction Chemicals Pvt. Ltd.

Winsil 20/ malibu-tech

Silicon Sealant of GE Bayer Silicone

"Zentrival FM" of MC-Bauchemie (India) Pvt. Ltd.

MYK Laticrete

Toyo Ferrous Crete(P) Ltd.

Mapei

Unistone Super Grout

POLY SULPHIDE
SEALANTS

Pidilite

STP Limited

Sika

Cico

BASF

FOSROC

SWC

SILICONE
SEALANTS

GE Bayer Silicones

Dow Corning

Sika

McCoy Soudal

SILICON WATER
REPELLANT
SOLUTION

GE Bayer Silicones

Metroark

STP Limited
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Work Category Iltems/ Products Approved Manufacturers/ Vendors

MC Bauchemnic

Choksey Chemicals

3M

POLYURETHANE

SEALANTS SIKA

McCoy Soudal

6 JOINARY/ Duroply- Sharda Ply wood Industries

WOODWORK
PRODUCTS Century Ply

Kitply

PLYWOOD Green Ply wood

Virgo Lam
(M/s Virgo Industries -> Virgo Plywoods Ltd.)

Swastik Plyboard Ltd. (Swati Plyboard)

Merino

Duroply- Sharda Ply wood Industries

Century Ply

Kitply

BLOCKBOARD Green Ply wood

Virgo Lam
(M/s Virgo Industries -> Virgo Boards Ltd.)

Merino

Decolam / Decolite (A Bakelite Hylam Product)

Formica Corporation

Sundek International Decorative laminates

LAMINATE BAKELITE HYLAM LTD

Greenlam Asia Pacific Pte Ltd

Merino

Virgo Lam
(M/s Virgo Industries)

Novopan (GVK Group)

PRE-LAMINATED | Ecoboard

PARTICLE BOARD | Action Tesa (Action Buildwell)

Bhutan Board

KanchanPly

Swastik Ply

FLUSH DOORS Kutty's

Diamond Flush Doors/Star Metal Forms p. Ltd

Raa Veela
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Work Category Iltems/ Products Approved Manufacturers/ Vendors

Alpro Panels

Merino

COMPACT
LAMINATED
DOORS

Greenlam Asia Pacific Pte Ltd sturdo rest rooms and
cubicals

GreenPly

AGEW STEEL MANUFACTURES PVT LTD

PRESSED STEEL

DOOR FRAMES Sen-Harvic Windows Private Limited

Raymus

Signum Fire Protection (I) Pvt. Ltd.

Godrej & Boyce Manufacturing Company Limited.

RADIANT FIRE PROTECTION ENGINEERS PVT.

FIRE DOORS LTD.
NAVAIR INTERNATIONAL LTD.

Sehgal & Sehgal

ShaktiMet

Cera

Roca

SANITARYWARE
Parryware

Euro

Somany

Mayur/ Othello

Jaquar and Company Pvt. Ltd.

SANITARY & BATH | Kohler

FITTINGS Kingston (Plastocraft Sanitary India Pvt. Ltd.)

Lauret

Marc

Hafele
FRAMELESS

GLASS Dorset

PARTITION Dline
FIXTURES

Insta Hardware

Hardwyn

Ozone

SPIDER FITTINGS/ | Kich

PATCH FITTINGS | punex

Dline
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Work Category

Items/ Products

Approved Manufacturers/ Vendors

ANCHOR
FASTENERS

Hilti India Pvt. Ltd.

BOSCH FISCHER

Canon Fasteners

Axel

Boun Group

STONE CLADDING
CLAMPS

Hilti India Pvt. Ltd.

BOSCH FISCHER

Canon Fasteners

Alex Industries

BOUN Group

DOOR
HARDWARE

Dorma

Hafele

Dorset

Dline

Hardwyn

Ozone

Hettich India Pvt Ltd

PIPES & FITTINGS

DRAINAGE PIPES

Tirupati Plastomatics

Duraline
Rex
DUCTILE IRON Electro Steel
PIPES Jindal (Hissar)
Kesoram
CAST IRON (L.A)

SIS PIPES & KDPL
FITTINGS NECCO
(1S:1536)

HEPCO
Jindal (Hissar)
Gl & MS PIPES (IS Surya
11239 PART | & 11, .
IS :3589) Swastik
Prakash
Zoloto
GI FITTING - Unik
MALLEABLE R"
(1S:1879 PART |
TO X) KS
DRP
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NSO' Work Category Iltems/ Products Approved Manufacturers/ Vendors
Finolex
Upvc pipes & Supreme
fittings (is: 4985- Prince
1981) Polypack
Jindal Plast (India)
Flowguard - Astral
CPVC PIPES & Aia
FITTINGS jay
Ashirwad
Perfect
STONEWARE Anand
PIPES & GULLY
TRAPS (IS:651) | RK.
Priya
Pragati
RCC PIPES Jain Spun
(1S:458) Daya Spun
Usha
Mehta Tubes
COPPER PIPES & Raico
FITTINGS )
Maxflow
Gebreti
HDPE PIPES & - -
EITTINGS Reliance (Hasti)
Nosil
Remi
STAINLESS Ivoti Apex
STEEL PIPES yol Ap
Kamdhenu
Supreme
PPR PIPES & Prince
FITTINGS
Uro-Allwin
POLYBUTYLENE | Georg Fischer
(PB) PIPES &
FITTINGS Flexalen
10 | WATERPROOFING/ Multiplas Standard of Integrated Waterproofing
REPELLANTS Membrane Limited /"SUPER
COMPOUND MODIFIED THERMOLAY"/"POLYFLEX' of STP Limited
BITUMINOUS "LOTUS-3" of the Structural Waterproofing Co.
MEMBRANE ROOF | Limited
WATERPROOFING | gika
Kemco

Page 54 of 124




RFP for Annual Maintenance Contract for Civil Works, for metro section from Sec-51 to Sec-148 Stations

Work Category

Items/ Products

Approved Manufacturers/ Vendors

Kryton Buildmat

MBT

FOSROC

INTEGRAL
CRYSTALLINE
WATERPROOFING
METHOD

Kryton Buildmat

Penetron

Mapei

Vandex International Ltd.

11

POWDER COATINGS

Berger

Nerocoat

Jenson & Nicholson

Jatun

Radiant Anodisers Pvt Ltd

12

METALS

ALUMINIUM
SECTIONS

Hindustan Aluminium

Jindal Aluminium Ltd.

Bhoruka

Bharat Aluminium Company Limited/vedanta
BALCO

Hindalco

HOLLOW
SECTIONS, PIPES

Surya Pipes

Hi-Tech pipes

JSW

JSPL

Bihar
(Bihar Tubes Ltd)

M.S. TUBES/
SECTIONS

Tata Metal

Llyod Metal

NSL Limited

Bihar Tube Ltd

Swastik Pipes Ltd

JSW ISPAT

Rana

SS Works

Dharam Industries (FABRINOX)

Ozone

Jindal Stainless (JSL)

13

ROOFING/
SHEETING

ROOFING
SHEETS

Rooffit (Fibre Glass Roofing, Metal Roofing,
galvalume Sheets)

Wonder Sheets (3 layer uPVC - "Wonder Sheets-
Pro")
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No Work Category Iltems/ Products Approved Manufacturers/ Vendors

Lloyd Insulations India Limited

"TRACDEK"
Interarch Building Products Pvt. Ltd.
METAL ROOFS (Metal Roofing Sheet)

TATA Bluescope (Metal coated and Pre-painted
Sheets - "Zincalume" , "Colorbond")

POLYCARBONATE | "Lexan" (SABIC Innovative Plastics)

SHEETS Danpalon

Ferrari
TENSILE FABRIC

Mehler
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7. Section 7: Draft Contract Agreement

THIS AGREEMENT made on the ............. day of .............. 2018 at Noida, District Gautam Budh
Nagar, Uttar Pradesh Between Noida Metro Rail Corporation Limited (Hereafter referred to as
‘“NMRC”), a company incorporated under Companies Act 2013, vide corporate identification Number:
U60231UP2014SGC066849 and having its registered office at Block-Ill, 3rd Floor, Ganga Shopping
Complex, Sector-29, Noida -201301, District Gautam Budh Nagar, Uttar Pradesh, India represented
DY e of the company, by virtue of his designation and authorization by Shri
.......................... , Managing Director, NMIRC (hereinafter called as the “Employer"), which expression
shall unless excluded by or repugnant to the context or meaning thereof be deemed to include its
successors and permitted assigns) of the one part,

AND

................................................................................................ having its registered office at
........................................................................ , represented DY .iiiiiiiciiiierce e
(herein after called the “Contractor”, which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include its successors and permitted assigns) of the other part.
WHEREAS the Employer desires that the Works known as the
ettt e e e et rm e teeeaeeatateeee e eratatateteeeeeerararatntneean e et tnentna e e e rrararnnns ? should be
executed by the Contractor, and has accepted a contract by the Contractor for the execution and
completion of these Works.

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this

Agreement -
Reference:
0) Tender NO. ...ooviiiiiiiiiii, Dated ..........ccevenene.
(i) Bid Documents duly accepted and submitted by ................o dated .................

(i) The Bidding Documents which include all the Sections specified below:
a.Section 1: General Information
b.Section 2: Terms of Reference
c.Section 3: Instructions to Bidders
d. Section 4: Qualification, Evaluation and Selection Process
e.Section 5: Special Conditions of Contract
f. Section 6: Technical Specifications
g.Section 7: Draft Contract Agreement
h.Section 8: Appendix and Forms
i. General Conditions of Contract (GCC)
j. Safety, Health and Environment Management (SHE)
k. Amendment/ Modification, if any

(iv) Notice of Award (.........c.cceeneenen. ) issued by NMRC

(v) Letter of Acceptance of NOA (.....oeveieiiiiiiiiiiiineene, )givenby .............. to NMRC
(vi)  Any other admitted correspondence documents between NMRC and the Bidder.
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Duration of Contract
The Corporation intends to appoint a Contractor to NMRC for a period of 3 (Three) years.

Price Schedule
NMRC shall consider the following Total Contract Price, as quoted by the Contractor as part of
financial bid.

The courts at District Gautam Budh Nagar, Uttar Pradesh shall have the exclusive jurisdiction to
try all disputes arising out of this agreement between the parties.

In consideration of the payments to be made by the Employer to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract and Notice
of Award issued. “Any conditions, deviation, assumption, exclusion, suggestion of
alternative clauses, request of amendments in conditions & specifications of work
submitted by bidders along with his Technical Bid or Financial bid, which is different from
the Tender Document, Corrigendum, Addendum uploaded by NMRC on the E-Tender
Portal (http://etender.up.nic.in) or www.nmrcnoida.com and any other correspondence in
this regard, shall not be treated as a part of the contract Agreement & shall not be binding
upon NMRC in anyway whatsoever at any stage of work during execution or thereafter."

7. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works, the Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the Contract and NOA.

IN WITNESS where of the parties hereto have caused this Agreement to be executed in accordance with
the laws of India on the day, month and year specified above.

For and on behalf of the Contractor For and on behalf of the Employer
Signature of the authorized official Signature of the authorized official
Name of the official Name of the official

Stamp/Seal of the contractor Stamp/Seal of the Employer

In the presence of: In the presence of:

Sign of Witness 1 Sign of Witness 1

Name Name

Address Address
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Sign of Witness 2 Sign of Witness 2
Name Name
Address Address
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8. Section 8: Appendix and Forms of

8.1. Appendix 1: Metro Alignment

Tender
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Fig: The Upcoming Metro Line

Please Note: The map shown above is indicative (not to scale)
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S.NO. Name of the Station
1. Sector 51 Station

2. Sector 50 Station

3. Sector 76 Station

4, Sector 101 Station

5. Sector 81 Station

6. NSEZ Station

7. Sector 83 Station

8. Sector 137 Station

9. Sector 142 Station
10. Sector 143 Station
11. Sector 144 Station
12. Sector 145 Station
13. Sector 146 Station
14. Sector 147 Station
15. Sector 148 Station
16. Knowledge Park Il Station
17. Pari Chowk Station
18. ALPHA | Station

19. DELTA | Station

20. GNIDA Office Station
21 Depot Station
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8.2. Appendix 2: Quality Assurance

The Contractor shall implement a Project Quality Management Plan in accordance with 1SO9001
"Quality System - Model for Quality Assurance in Design/Development, Production, Installation and
Servicing" to ensure that all materials, workmanship, plant and equipment supplied and work done
under the contract meets the requirements of the contract. This plan shall apply to all activities related
to the quality of items, including designing, purchasing, inspecting, handling, assembling, testing,
storing, and shipping of materials and equipment and different elements of maintenance work and
installations of system components.

The Quality Plan to be prepared by the Contractor and submitted to the Engineer shall follow the
requirements of ISO 9000 and address each element therein.

Registration of the Contractor's organisation, or subcontractors or sub-consultants is not required for
this Project but the Project Quality Management Plan as submitted shall meet the intent of the ISO
9000 requirement in that there is a comprehensive and documented approach to achieving the project
quality requirements.

Quality Assurance Management Plan

The Project Quality Management Plan (PQMP) shall as a minimum address the quality system
elements as required by ISO 9001, generally noting the applicability to the Contractor's Works
Programme for the Project. Procedures or Quality Plans to be prepared by others (Suppliers,
Subcontractors, and Sub-consultants) and their incorporation in the overall PQMP shall be identified.

The Contractor shall provide and maintain a Quality Assurance Plan (QA) to regulate methods,
procedures, and processes to ensure compliance with the Contract requirements. The QA Plan,
including QA written procedures, shall be submitted to the Engineer for his review.

Adequate records shall be maintained in a readily retrievable manner to provide documented
evidence of quality monitoring and accountability. These records shall be available to Employer at all
times during the term of the Contract and during the Defects Liability Period and for a five year period
thereafter.

The Plan shall identify:

a. Design Process: that control, check and verify the accuracy, completeness and integration of the
design shall be performed by certified personnel and in accordance with documented procedure
that have the written consent of the Engineer.

b. Special Processes: that control or verify quality shall be performed by certified personnel and in
accordance with documented procedures that have the written consent of the Engineer;

C. Inspection and Test: Inspection and testing instructions shall provide for reporting
nonconformance’s or questionable conditions to the Engineer; Inspection shall occur at
appropriate points in the installation sequence to ensure compliance with drawings, test
specifications, process specifications, and quality standards. The Engineer shall designate, if
necessary, inspection hold points into installation or inspection planning procedures;
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d. Receiving Inspection: These procedures shall be used to preclude the use of nonconforming
materials and to ensure that only correct and accepted items are used and installed;

e. ldentification and Inspection Status: a system for identifying the progressive inspection status of
equipment, materials, components, subassemblies, and assemblies as to their acceptance, rejection,
or non-inspection shall be maintained;

f. Identification and Control of Items: an item identification and traceability control shall be provided:;
g. Handling, Storage, and Delivery: provide for adequate work, surveillance and inspection instructions.

h. The Plan shall ensure that conditions adverse to quality such as failures, malfunctions, deficiencies,
deviations, and defects in materials and equipment shall be promptly identified and corrected.

i. The Plan shall provide for establishing, and maintaining an effective and positive system for
controlling non-conforming material including procedures for the identification, segregation, and
disposal of all non-conforming material. Dispositions for the use or repair of nonconforming materials
shall require the Engineers consent.

Plan Implementation and Verification

The Plan shall clearly define the QA Organisation. Management responsibility for the QA shall be set
forth on the Contractor's policy and organisation chart. The Plan shall define the requirements for QA
personnel, their skills and training. Records of personnel certifications shall be maintained and monitored
by the QA personnel. These records shall be made available to the Engineer for review, upon request.

The QA operations shall be subject to the Engineers, Employer or Employer's authorised representative's
verification at any time, including: surveillance of the operations to determine that practices, methods and
procedures of the plan are being properly applied; inspection to measure quality of items to be offered for
acceptance; and audits to ensure compliance with the Contract documents.

The contractor's Quality Audit Schedule shall be submitted to the Engineer for consent every three
months or more frequently as required.

The results of Quality Audits shall be summarized in the Contractor's monthly reports.

The Contractor shall provide all necessary access, assistance and facilities to enable the Engineer to
carry out on-site and off-site surveillance of Quality Assurance Audits to verify that the quality system
which has the consent of the Engineer is being implemented fully and properly.
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8.3. Form 1. Letter of Proposal Submission

[Location, Date]

To

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Subject: Annual Maintenance Contract for Civil Works, for metro section from Sec-51 to Sec-148
Stations

Dear Sir,

We, the undersigned, offer to provide Annual Maintenance Contract for Civil Works, for metro section
from Sec-51 to Sec-148 Stations in accordance with your RFP Document dated [ Insert Date] and our
Proposal. We are hereby submitting our Technical and Financial Proposal, in a sealed envelope. We
confirm that we have read the RFP Document in totality and abide by the terms and conditions stated in
the document.

We acknowledge that we have

e Studied and analyzed and satisfied ourselves about all the requirement of the tender including
but not limited to market and market conditions

e Carefully assessed the commerciality of Project and that we will be fully responsible for all its
assessment in this regard.

e Seen / visited / assessed the potential locations and fully understand and comprehend the
technical, financial, commercial and investment requirements.

We have filled the complete information correctly in Form 19.

We hereby declare that all the information and statements made in this Proposal are true and accept that
any misinterpretation contained in it may lead to our disqualification. Our Proposal is binding upon us.

We understand you are not bound to accept any Bid you receive.

Yours Sincerely,
Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name and address of Firm:
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8.4. Form 2: Firm Details

1. Title and name of the Project:
Annual Maintenance Contract for Civil Works, for metro section from Sec-51 to Sec-148
Stations
2. State the structure of the Bidder's organization (Bidders to complete/delete as
appropriate)
Sole Bidder/Consortium
3. For Bidders who are individual companies or firms, state the following:
Name of Company or firm: ............cooiiiiiiiiiin,
Legal status: (e.g. incorporated private company, proprietorship, etc.)
Registered address: .......ccooviiiiiiii i
Year of incorporation.............cocooviiiiii
Principal place of business: ..........c..cccoiiii
CoNtact PErsON: .......iviei i
Contact person's title: ..o
Address, telephone, facsimile number and e-mail ID of contact person:
4. In case of a consortium, state the following:
Names of | Legal Status Registered Percentage Contact
members address and | participation Details
(Lead principal place | (equity) (Name,
member first): or business Mobile  No.,
Email
Address)
a.
Note:
Authorized contact person (from lead member):
Contact person's title:
Address, telephone, facsimile and e-mail ID of contact person:
5. Employees Provident Fund No. (attach documentary proof) -
6. Employees State Insurance Acts in India No. (attach documentary proof) -
7. GST Registration No. (attach documentary proof) -
8. PAN (attach documentary proof) -
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8.5. Form 3: Capability Statement

It is Compulsory for the bidder to fill this statement and the bidder must upload those document that
support this statement

Tender Reference No :

Name of Work :

Name of Bidder:

S.No.

ELIGIBILITY CRITERIA

(To be filled by the
Bidder)

Sole proprietorship, registered
partnership firm, public limited
company, private limited
company or Consortium of any of
the above can submit the Bidder.
The firms and the companies
should be registered in India.

Yes/ No

The Bidder should have a
minimum experience of having
satisfactorily completed similar
works during last 5 (five) years
period ending last day of month
previous to the one in which the
bids are invited should be either
of the following

i. One similar completed work
costing not less than the
amount equal to Rs. 83.80
Lakh (Rupees Eighty Three
Lakh Eighty Thousand only)
or

ii. Two  similar  completed
works each costing not less
than the amount equal to
Rs. 52.30 Lakh (Rupees
Fifty Two Lakh Thirty
Thousand only) or

iii. Three similar completed
works each costing not less
than the amount equal to
Rs. 41.90 Lakh (Rupees
Forty One Lakh Ninety
Thousand only)

5 Years
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S.No. | ELIGIBILITY CRITERIA (To be filled by the
Bidder)
3 The Bidder should have in the
last 3 (three) Financial Years
preceding the Bid Due Date - FY
. N FY
I. Minimum average annual
turnover of Rs. 83.80 Lakh | [Fy
(Rupees Eighty Three
Lakh Eighty Thousand || Total
only)
4 The Bidder should not have been blacklisted/ banned/ declared
ineligible for corrupt and fraudulent practices by the Government of
India/ any State Government/ Government Agency and Supreme
court and contracts have been terminated/ foreclosed by any
company / department due to non- fulfilment of Contractual obligation
in last 5 (five) financial years.
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8.6. Form 4. Work Experience

The following format shall be used for statement of experience of Bidder:

SN

Similar Contract Award Employer’s Role in contract If in Completion | Value of
Contract Identification date Name, JV/consortium | cost similar
description | Number & address, — then % work in
Complet | telephone Individual | JV/ participation completed
ion date number, e- Consortium work
mail etc

Add required number of rows

Authorized signatory

Name:

Date:

Name of the Bidder with seal

NOTE:

1.

Only the value of contract as executed by the applicant/member in his own name should be
indicated. Where a work is undertaken by a group, only that portion of the contract which is
undertaken by the concerned applicant/member should be indicated and the remaining done by the
other members of the group be excluded. This is to be substantiated with documentary evidence

The tenderer shall upload details of work executed by them in the prescribed format for the works to
be considered for qualification of work experience criteria. Documentary proof such as completion
certificates from the client clearly indicating the nature/scope of work, actual completion cost and
actual date of completion for such work should be uploaded. In case work is executed for private
client documentary proof such as copy of work order, Bill of quantities, Bill wise details of payment
received certified by CA, TDS certificates for all the payments received, copy of final/ last bill paid by
the client should be uploaded. The offers submitted without this documentary proof will not be
evaluated.

Value of successfully completed portion of any ongoing work up to the last day of the previous month
of tender submission will also be considered for qualification of work experience criteria.

For completed works, value of work done shall be updated to the last day of the previous month of
tender submission price level assuming 5% inflation for Indian Rupees every year and 2% for foreign
currency portions per year. The exchange rate of foreign currency shall be applicable 28 days before
the submission date of tender.

In case of joint venture / Consortium, full value of the work, if done by the same joint venture shall be
considered. However, if the qualifying work(s) were done by them in JV/Consortium having different
constituents, then the value of work as per their percentage participation in such JV/Consortium shall
be considered. This is to be substantiated with documentary evidence.

If the above work(s) comprise(s) other works also, then client’s certificate clearly indicating the
amount of work done in respect of the “similar work” shall be furnished by the tenderer in support of
work experience along-with their tender submissions.
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8.7. Form 5: Financial Capability Details

Bidder should submit their financial details as per the following:

This is to certify that the Average Annual Turnover of M/s

............................................ , as applicable, is as below:

S.No. Financial year Name of the Bidder Turnover from Similar
Work
1. 2017-18
2. 2016-17
3. 2015-16
Average Annual
Turnover

Certificate of the Chartered Accountants/Statutory Auditors

Based on Audited Accounts and other relevant documents of (Name of Bidder), we M/s
, Chartered Accountants/ Statutory Auditors, certify that the above
information pertaining to FY 2015-16, 2016-17 and FY 2017-18 is correct.

Signature and Seal of
Chartered Accountants/Statutory Auditors
(with membership no.)

Authorised Signatory
(Name & Designation of Authorised Signatory)

In case the Financial Statements for the latest financial year are not audited and therefore the Bidder
cannot make it available, the Bidder shall give an undertaking to this effect and the statutory
auditor/charted accountant shall certify the same. In such a case, the Bidder shall provide the Audited
Financial Statements for 2 (two) years preceding the year for which the Audited Financial Statement is
not being provided. Also, pertaining to latest financial year, the bidder shall submit an affidavit certifying
that “The Annual Accounts have not been audited so far. We are submitting the CA certified provisional
accounts, which shall be substantiated by the Audited Accounts, when prepared.”

NOTE:

1. All such documents reflect the financial data of the bidder and not that of sister or parent company.

2. The financial data in above prescribed format shall be certified by CA/ Company Auditor under his
signature and stamp in original along with membership no.

3. The Bidder shall provide the audited annual financial statements as required.
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8.8. Form 6: Memorandum

Name of Work: Annual Maintenance Contract for Civil Works, for metro section from Sec-51 to
Sec-148 Stations

I/We agree to keep the quoted rate open for acceptance for 180 days from the due date of submission
thereof and not make any modification in its terms and conditions.

I/We hereby declare that I/We shall treat the quotation documents, drawings and other records connected
with the works as secret/ confidential documents and shall hot communicate information derived there
from to any person other than the information in any manner prejudicial to the safety of NMRC.

Signature of the bidder with seal
Dated:

Witness:
Address:

Occupation
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8.9. Form 7: Undertaking

| confirm that We (Tenderer, including any member in case of JV/ Consortium),

a.

Have not been banned /declared ineligible for corrupt and fraudulent practices by any
government/government-undertaking/ semi-government/ govt. controlled institutions, any court of
law having jurisdiction in India for the past 5 (five) years.

Do not have any pending litigation & non-performing contracts during last 5 (five) years. Further,
has not been barred by any government/government-undertaking/ semi-government/ govt.
controlled institutions

Have not abandoned any work in last 5 (five) years.

Have not delayed in similar work completion during orders executed in last 5 (five) years.
Do not ever been terminated due to poor performance.

Have not suffered Bankruptcy/ insolvency in last 5 (five) years.

Have not been blacklisted/debarred by any organization.

Have not been be involved in any illegal activity and/or has not been charge sheeted for any
criminal act during the last 5 (five) years.

Have not submitted any misleading information in the Bid.

Are financially sound to perform the work.

Authorized signatory

Name:
Date:

Name of the Bidder with seal
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8.10. Form 8: Power of Attorney

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of
execution.)

Power of Attorney to be provided by the Bidding Company in favour of its representative as
evidence of authorized signatory’s authority.

Know all men by these presents, We ... (name and address of the
registered office of the Bidding Company) do hereby constitute, appoint and authorize
MIEIMS . (name and residential address) who is presently
employed with us and holding the position of , as our Attorney to do in our name and our behalf all

or any of the acts, deeds or things necessary or incidental to submission of our Bid for Annual
Maintenance Contract for Civil Works, for metro section from Sec-51 to Sec-148 Stations in
response to the RFP Document dated issued by Noida Metro Rail Corporation (“NMRC” or “the
Corporation”), including signing and submission of the Bid and all other documents related to the Bid,
including but not limited to undertakings, letters, certificates, acceptances, clarifications, guarantees or
any other document which the Corporation may require us to submit. The aforesaid Attorney is further
authorized for making representations to the NMRC or any other authority, and providing information /
responses to the NMRC, representing us in all matters before the NMRC, and generally dealing with the
Corporation in all matters in connection with our Bid till the completion of the bidding process as per the
terms of the RFP Document and further till the Contract is entered into with the NMRC and thereafter till
the expiry of the Contract.

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this Power of
Attorney and that all acts, deeds and things done by our aforesaid attorney shall be binding on us and
shall always be deemed to have been done by us.

All the terms used herein but not defined shall have the meaning ascribed to such terms under the RFP
Document.

Signed by the within named
........................................... [Insert the name of the executant company]
through the hand of

|

duly authorized by the Board to issue such Power of Attorney
Dated this ..........cocooiiiiiints dayof.........

Accepted

Signature of Attorney
(Name, designation and address of the Attorney)

Attested
(Signature of the executant)
(Name, designation and address of the executant)

Signature and stamp of Notary of the place of execution
Common seal of .................. has been affixed in my/our presence pursuant to Board of Director’s

Resolution dated......
WITNESS
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L
(Signature)
Name ...
Designation..........c..ccoeoiiiiinennn

2
(Signature)
Name ...
Designation........cccceveveiieienninnnn..

Notes:

(1) The mode of execution of the power of attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executant(s) and the same should
be under common seal of the executant affixed in accordance with the applicable procedure.
Further, the person whose signatures are to be provided on the power of attorney shall be duly
authorized by the executant(s) in this regard.

(2) In the event, power of attorney has been executed outside India, the same needs to be duly
notarized by a notary public of the jurisdiction where it is executed.

(3) Also, wherever required, the executant(s) should submit for verification the extract of the charter

documents and documents such as a board resolution / power of attorney, in favour of the person
executing this power of attorney for delegation of power hereunder on behalf of the executant(s).
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8.11. Form 9: Power of Attorney for Lead Member of Consortium

Whereas the Executive Director, Noida Metro Rail Corporation Limited (NMRC) has invited applications
from interested parties for the Annual Maintenance Contract for Civil Works, for metro section from
Sec-51 to Sec-148 Stations (the “Project”).

Whereas, .......cccciiiiiiiiinn f e e and .
(collectively the “Consortium”) being Members of the Consortium are interested in bidding for the Project
in accordance with the terms and conditions of the Request for Proposal (RFP) and other connected
documents in respect of the Project, and

Whereas, it is necessary for the Members of the Consortium to designate one of them as the Lead
Member with all necessary power and authority to do for and on behalf of the Consortium, all acts, deeds

and things as may be necessary in connection with the Consortium’s bid for the Project and its execution.

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS

We, .o, having our registered office at ...................ol Mis.
having our registered office at ............................. MIs. having our registered office
at aand L having our registered office at
.......................... ,(hereinafter collectively referred to as the “Principals”) do hereby irrevocably
designate, nominate, constitute, appoint and authorise M/S .......................... having its registered
officeat...................oll. ,being one of the Members of the Consortium, as the Lead Member and true

and lawful attorney of the Consortium (hereinafter referred to as the “Attorney”). We hereby irrevocably
authorise the Attorney (with power to sub-delegate) to conduct all business for and on behalf of the
Consortium and any one of us during the bidding process and, in the event the Consortium is awarded
the concession/contract, during the execution of the Project and in this regard, to do on our behalf and on
behalf of the Consortium, all or any of such acts, deeds or things as are necessary or required or
incidental to the pre-qualification of the Consortium and submission of its bid for the Project, including but
not limited to signing and submission of all applications, bids and other documents and writings,
participate in bidders and other conferences, respond to queries, submit information/ documents, sign
and execute contracts and undertakings consequent to acceptance of the bid of the Consortium and
generally to represent the Consortium in all its dealings with the NMRC, and/ or any other Government
Agency or any person, in all matters in connection with or relating to or arising out of the Consortium’s bid
for the Project and/ or upon award thereof till the Concession Agreement is entered into with the NMRC.
AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done
or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this
Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers
hereby conferred shall and shall always be deemed to have been done by us/ Consortium.

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF
ATTORNEYONTHIS ... DAY OF .......... 2....

(Name & Title)
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(Name & Title)
Witnesses:

(Executants)

(To be executed by all the Members of the Consortium)

Notes:

The mode of execution of the Power of Attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executant(s) and when it is so
required, the same should be under common seal affixed in accordance with the required procedure.
Also, wherever required, the Bidder should submit for verification the extract of the charter
documents and documents such as a board or shareholders’ resolution/ power of attorney in favor of
the person executing this Power of Attorney for the delegation of power hereunder on behalf of the
Bidder..

For a Power of Attorney executed and issued overseas, the document will also have to be legalized
by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued.
However, the Power of Attorney provided by Bidders from countries that have signed the Hague
Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a
conforming Appostille certificate
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8.12. Form 10: Consortium Agreement / Memorandum of Understanding

(To be executed on Stamp paper of appropriate value)

This Consortium Agreement/Memorandum of Agreement is executed at on this day

of , 2018.

BETWEEN

Mr. R/o OR MI/s
, @ Company incorporated under the Companies Act, 1956 and having its

registered Office at acting through its duly

authorized by a resolution of the Board of Directors dated (hereinafter referred to as the ‘LEAD

MEMBER’ which expression unless excluded by or repugnant to the subject or context be deemed to
mean and include its successors in interest, legal representatives, administrators, nominees and assigns)
of the ONE Part;

AND

Mr. R/o OR M/s
, @ Company incorporated under the Companies Act, 2013 and having its

Registered Office at and acting through its , duly authorized by a

resolution of the Board of Directors dated (hereinafter referred to as the (‘Participant

member’) which expression unless excluded by or repugnant to the subject or context be deemed to
mean and include its successors in interest, legal representatives, administrators, nominees and assigns)
of the OTHER/SECOND PART

AND

Mr. R/o OR M/s
, @ Company incorporated under the Companies Act, 2013 and having its

Registered Office at and acting through its , duly authorized by a

resolution of the Board of Directors dated (hereinafter referred to as the (‘Participant

member’) which expression unless excluded by or repugnant to the subject or context be deemed to
mean and include its successors in interest, legal representatives, administrators, nominees and assigns)
of the third PART]

Whereas Noida Metro Rail Corporation Limited (hereinafter referred to as ‘NMRC’) has invited Bids for
the Licensing of in terms of the
RFP documents issued for the said purpose and the eligibility conditions required that the Bidders bidding
for the same should meet the conditions stipulated by NMRC for participating in the bid by the
Consortium for which the Bid has been floated by NMRC.

AND WHEREAS in terms of the bid documents all the parties jointly satisfy the eligibility criteria laid down
for a bidder for participating in the bid process by forming a Consortium between themselves.

AND WHEREAS all the parties hereto have discussed and agreed to form a Consortium for participating
in the aforesaid bid and have decided to reduce the agreed terms to writing.

NOW THIS CONSORTIUM AGREEMENT/MEMORANDUM OF AGREEMENT HEREBY WITNESSES:

1. That in the premises contained herein the Lead Member and the Participant Member having
decided to pool their technical know-how, working experiences and financial resources, have
formed themselves into a Consortium to participate in the Bid process for Licensing of

in terms of the Bid invited by

Noida Metro Rail Corporation Ltd., (NMRC).
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2. That all the members of the Consortium have represented and assured each other that they shall
abide by and be bound by the terms and conditions stipulated by NMRC for awarding the Bid to the
Consortium so that the Consortium may take up the aforesaid license, in case the Consortium turns
out to be the successful bidder in the bid being invited by NMRC for the said purpose.

3. That all the members of the Consortium have satisfied themselves that by pooling their technical
know-how and technical and financial resources, the Consortium fulfils the pre-
qualification/eligibility criteria stipulated for a bidder, to participate in the bid for the said Bid process
for

4. That the Consortium have agreed to nominate any one of , and as the
common representative who shall be authorized to represent the Consortium for all intents and
purposes for dealing with the Government and for submitting the bid as well as doing all other acts
and things necessary for submission of bid documents such as Bid Application Form etc.,
Mandatory Information, Financial Bid. etc. and such other documents as may be necessary for this
purpose.

5. That the shareholding of the members of the Consortium for this specified purpose shall be as

follows:
l. The Lead Member shall have per cent (__ %) of shareholding with reference to the
Consortium for this specified license agreement.
Il The Participant Member shall have (___%) of shareholding with reference to the

Consortium for this specified license agreement.

That in case to meet the requirements of bid documents or any other stipulations of NMRC, it becomes
necessary to execute and record any other documents amongst the members of the Consortium, they
undertake to do the needful and to participate in the same for the purpose of the said project.

That it is clarified by and between the members of the Consortium that execution to this Consortium
Agreement/Memorandum of Agreement by the members of the Consortium does not constitute any type
of partnership for the purposes of provisions of the Indian Partnership Act and that the members of the
Consortium shall otherwise be free to carry on their independent business or commercial activities for
their own respective benefits under their own respective names and styles. This Consortium Agreement
is limited in its operation to the specified project.

That the Members of the Consortium undertake to specify their respective roles and responsibilities for
the purposes of implementation of this Consortium Agreement and the said project if awarded to the
Consortium in the Memorandum to meet the requirements and stipulations of NMRC.

IN FAITH AND TESTIMONY WHEREOF THE PARTIES HERETO HAVE SIGNED THESE PRESENTS
ON THE DATE, MONTH AND YEAR FIRST ABOVE WRITTEN.

1.( ) 2.( ) 3.( )
Authorized Signatory Authorized Signatory Authorized Signatory
( ) ( ) ( )

For (Name of company) For (Name of company) For (Name of company)

Enclosure: Board resolution of each of the Consortium Members authorizing:
(i) Execution of the Consortium Agreement, and (ii) Appointing the authorized signatory for such purpose
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8.13. Form 11: Salable Form for Tender Document

JOD N O, e s

The required fee of tender form has been deposited in Bank A/c No.
RTGS/NEFT and the scanned copy of UTR receipt with Transaction Id is being enclosed with E-tender
documents. If the copy of UTR receipt is not uploaded with the E-tender the tender shall be rejected.

DETAILS OF ERNEST MONEY ATTACHED

The required amount of Earnest money has been deposited in Bank A/c No.
RTGS/NEFT and the scanned copy of UTR receipt with transaction Id is being
enclosed with E-tender documents. If the copy of UTR receipt is not uploaded with the E-tender the
tender shall be rejected.

BIDDER
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8.14. Form 12: Declaration of Refund of Earnest Money

Noida Metro Rail Corporation (NMRC) Limited
Block-Iil, 3 Floor,
Ganga Shopping Complex, Sector-29, Noida -201301,
District Gautam Budh Nagar, Uttar Pradesh, India

1 Bidder Name

2 Bidder Address

3 Bank Name

4 Bank Branch

5  AlcNo HNEEEEEEEEEEEEEEEEEEEEEEE

6  IFSC Code HEEEEEEEEEEEEEEEEEEEEEEEN

7 PANNo. HNEEEEEEEEEEEEEEEEEEEEEEE

8  Tin/TAN No. HNEEEEEEEEEEEEEEEEEEEEEEE

9 GSTNo. HEEEEEEEEEEEEEEEEEEEEEEEN

10 Phone No. HNEEEEEEEEEEEEEEEEEEEEEEE

11 Mobile No. HNEEEEEEEEEEEEEEEEEEEEEEE

12 Email-id HEEEEEEEEEEEEEEEEEEEEEEEE

18 Typeofaccount [ | | [ [ [ [ [[ [ [[ T IT ]I T[]T]]

For Office Use Only
14 PartyUniqueld [ | [ [ [ [ [ [ [ [T J]TTTJTT]T]T]T]]

The above provided information is true to the best of my knowledge.

Date: Signhature with Stamp/Seal
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8.15. Form 13: Undertaking pertaining to Personnel

e We confirm to deploy Project Personnel required to achieve progress of work as per approved
construction of work program and conditions mentioned in the tender document.

« We confirm to deploy man power requirement of SHE Organization as required under Conditions of
contract on Safety and Health for civil works of O&M wing and confirm to deploy man power over
and above the minimum numbers, if the work requires.

e The contractor shall deploy resources as per the mentioned minimum requirement in the tender and
also confirm to deploy manpower over and above the minimum numbers indicated above, if the
work requires so.

¢ These minimum resources are as per the requirements of the various activities at different stages of
works. All resources need not to be mobilised simultaneously, resources as per the requirement of
various stages of works shall be mobilised in accordance with the instructions of the Engineer. The
decision of the Engineer shall be final and bonding.

¢ The performance of project personal deployed will be evaluated periodically by Employer during the
contract period. In case the performance of any of the personnel is not satisfactory, the contractor
shall replace them with good personnel immediately as per the directions of the Engineer.

Date: Sighature with Stamp/Seal
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8.16. Form 14: Resources proposed for the O&M - Plant & Equipment

1. We hereby confirm to deploy the minimum resources as per mentioned minimum requirement in
the tender document.

2. We further confirm that we shall only mobilize “Truck Transmission type” Pick and Carry Hydra
Crane — 2nd Generation models, wherever Hydra Cranes will be required.

3. We confirm that the age of the following Construction Plant & Machinery has been restricted by

NMRC as given below. If any of these machinery is used by us at the site, the machinery shall
abide by the following age restrictions :

. . i issi No. of Equipment
S.No | Construction Plant & Machinery 'l;/lga;qmum Permissible quip
. 1
1 Mobile Crawler Cranes 15 years
1
2 Man lifter 10 years
. . 1
3 Mobile Tyre Mounted Hydraulic Cranes 10 years
All other plant and machinery like According to
transit mixers, trailers, Dumpers, Boom requirement of site
4 Placer, Excavators, Pressure vessel 10 years
including Air Compressors, Diesel
Generator Sets, and locomotives etc.

Note: These resources are for peak period of each activity. All plants and equipments need not
to be mobilized simultaneously, plants and equipment’s as required as per the progress of the
work shall be brought at site in advance as directed by the Engineer-in-Charge.

4. We confirm to deploy resources as per the above-mentioned minimum requirement and also
confirm to deploy plants & equipments over and above the minimum numbers indicated above,
if the work requires so.

5. Hiring of Cranes shall be as per approved by Engineer-in-Charge. Third party certification of
cranes, competency certification of the operators etc. would be required before grant of
approval.

Date: Signhature with Stamp/Seal
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8.17. Form 15: Proposed Personnel

NAME
FATHER’S NAME
DATE OF BIRTH

PERMANENT ADDRESS

RESIDENTIAL ADDRESS

MARITAL STATUS

EDUCATIONAL QUALIFICATION

Affix self-
attested
photograph

TECHNICAL QUALIFICATION
EXPERIENCE D ettt
LANGUAGE KNOWN it ea e

NATIONALITY D i era i

CATEGORY .

PLACE: .......cccceneneee. SIGNATURE
(To be filled by contractor)
Attested by authorised person:

Note: A staffing schedule containing the names, qualifications, professional experience and corporate
affiliation of all proposed management personnel (above the level of shift supervisor) and specialists for
this work. The submission shall include a provisional management structure and organisation chart
showing areas of responsibility, relative seniorities and lines of reporting. The proposed staffing plan shall
be in conformity with the “Clause 4.3 — Personnel” of tender document
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8.18. Form 16: Obligation/ Compliance to be ensured by Contractor

Sl Iltems Compliance of Contractor
No. (To be filled by contractor)
Yes No
1 License for employing contract labour
Compliance of minimum wages Act by payment of wage
on 7th of every month through Bank or in the presence
2 of nominated representative of employer
(NMRC Supervisor/manager)
3(a) Compliance of provision of ESI & EPF Act
Ensure treatment in ESI hospital in case of
3 (b) accident/injuries suffered in performance of work and
compensation under ESI Act.
Send Accident report to Regional Labour Commissioner
4 (RLC) & ESI authorities.
Observance of working hours, weekly rest and overtime
S payments as per minimum wages Act-1948.
Note: - A Non- filling or “No” by contractor will lead to non-eligibility for contractor in further tendering
process.
S.N Description Reference Requirement
Clause
i Latest “date for commencement® | Clause 8.1 | Date given in NOA or Employer’s Notice to
of the Works of the GCC | Proceed
(i) 0.015% of contract price per day of delay in
completion of whole work.
. L Clause 8.5 o ; - ; -
i | Liquidated Damages f the GOC (i) Total maximum limit of LD including sums
orthe payable by the employer to designated
contractors is 15% as mentioned in GCC.
| Insurance for workers/ Clause 15.4 All of the contractor’'s employees shall have t.o
iii be covered under ESI and ECA as per Special
employees of the GCC "
conditions of contract.
Insurance cover for Contractor’s Clause 15 of
iv | All Risk and other requirements 100% of the Total Contract Price.
e the GCC
as specified in the GCC
Clause 15.3 - I .
. INR 0.75 Million for any one incident, with no. of
v | Amount of Third Party Insurance | of the GCC incidents unlimited.
vi Period in which all insurances Clause 15.5 Within 1 week f:,(,)m the “date of
have to be effected of the GCC | commencemen

Signature of authorized signatory of Tenderer
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8.19. Form 17: Proforma for Clarifications / Amendments on the RFP

Sl.
No.

Document

Clause No.

and Existing
Provision

Clarification
required

Suggested Text
for the
Amendment

Rationale for
the Clarification
or Amendment

Authorized signatory

Name:

Date:

Name of the Bidder with seal
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8.20. Form 18: Bid Offer/ BOQ (Format)
To

Executive Director

Noida Metro Rail Corporation (NMRC) Limited
Block-11l, 3 Floor, Ganga Shopping Complex
Noida -201301,

District Gautam Budh Nagar, Uttar Pradesh

THIS FORM IS NOT TO BE FILLED. THE BIDDERS ARE REQUIRED TO FILL THE FINANCIAL
PROPOSAL IN XLS FORMAT AFTER DOWNLOADING THE FORM FROM THE E-PROCUREMENT
WEBSITE FOR THIS TENDER DOCUMENT

Sub: Annual Maintenance Contract for Civil Works, for metro section from Sec-51 to Sec-148
Stations

Dear Sir,
I/we have read and examined the RFP document, general terms and conditions.

I/we hereby quote for the Total Price for Annual Maintenance Contract for Civil Works, for metro section
from Sec-51 to Sec-148 Stations as specified below, payable by NMRC.
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Price Schedule

Sl. Item Description Rate in Units Quantity TOTAL TOTAL AMOUNT
No. Rs. P for 3 years AMOUNT in
Rs. P
1.00 | Schedule -1DSR items
1.01 | Any DSR item from DSR 2016(For 03 years) 1.00 As Per Item INR Two Crore Twenty Five Lakh
(except earth work) in Lump 2,25,00,000 | 2,25,00,000
Sum (Rates
AS Per
DSR2016)
1.02 | Schedule -1l NDSR Item
1.03 | FASTENERS
1.04 | Providing and fixing SS-304 assembly 150mm long to fasten the | 69.79 Nos INR Nine Thousand Four Hundred &
stone including drilling etc. 135.00 9,421.65 Twenty One and Paise Sixty Five Only
1.05 | Providing and fixing 12.75mm fasteners for fixing of railing etc of | 260.00 Each INR Nineteen Thousand Five Hundred
approved manufacture as per direction of Engineer-in-charge 75.00 19,500.00
1.06 | ALUMINIUM WORKS
1.07 Designing, Providing, Fabrication and erection of extruded 544.00 KG INR Seventy Three Thousand Four
alumium fixed louvers / aerofoil sections of approved shade and 135.00 73,440.00 Hundred & Forty Only
colour powder coated ( minimum thickness of coating 55
microns) with extruded aluminium subframe, extruded built up
standard eliptical sections conforming to IS: 733 and IS: 1285
fixed with raw plugs and stainless steel screws or with fixing
clips, or with expansion hold fasteners including necessary filling
up of gaps at junctions, at top, bottom and sides with required
PVC/neoprene felt complete in all respect. Aluminium sections
shall be smooth, rust free, straight, as per architectural drawings
and the directions of Engineer-in-charge.etc. All structural steel
support frame work shall be paid separately as per DSR 2016.
1.08 | GRANITE WORKS
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Sl
No.

Item Description

Rate in
Rs. P

Units

Quantity
for 3 years

TOTAL
AMOUNT in
Rs. P

TOTAL AMOUNT
In Words

1.09

Providing and laying 30mm thick prepolished Sadarhalli Grey/
Cheema Pink/ Jhalore Beige granite slab of sizes upto and
including 1200X600mm on floor using 5mm thick approved thick
bed adhesive as per specification over prepared base on 20mm
(average) thick base of cement mortar 1:4 (1 Cement : 4 total
aggregates - coarse sand and 10mm single sized aggregates)
using 43 grade cement, water reducing admixture as per ISO
9103:1999 and jointing with white cement with matching colour
pigment all complete (Colour of granite as approved by
Engineer) in levelling course laid to proper slopes over screed
base including base preparation, movement joint in screed as
per specification with 20mm thick compressible filler to edge of
screed/ blockwork junction with two parts polysulphide sealent to
top edge, drainage gullies as per approved section, curing,
testing etc. all complete as per specifications and relevent
drawings. Screed shall be measured and paid extra as per DSR
2016.

3388.41

Sgm

30.00

1,01,652.30

INR One Lakh One Thousand Six
Hundred & Fifty Two and Paise Thirty
Only

1.10

Providing and laying 30mm thick mirror polished Sadarhalli
Grey/ Cheema Pink/ Jhalore Beige granite stone work of upto
and including sizes of 1200mmX600mm of approved colour/
pattern with 4mm groove all around at all levels for wall linings/
columns/ skirtings (veneer work) by mechanical arrangement
with SS clamps/ brackets, anchor bolts, 6 mm vertical SS pins of
approved make and inserts as per drawings and specifications.
The cost of making necessary grooves all around stone pieces,
chamfering of corner edges and polishing are included.

4599.74

Sgm

30.00

1,37,992.20

INR One Lakh Thirty Seven Thousand
Nine Hundred & Ninety Two and Paise
Twenty Only

111

Extra for Red/ Raw Silk/ Tan Brown/ Jet Black granite

484.00

Sgm

30.00

14,520.00

INR Fourteen Thousand Five Hundred
& Twenty Only

1.12

Providing and laying 30mm thick FLAMED (with 25%-35%
guantity polished as per pattern) Sadarhalli Grey Granite Stone
flooring in treads and landings (including bull nosing, rounding
the nose and making groove) of steps of approved colour, size
and pattern, (sample of granite stone shall be approved by
Engineer-in-charge) over 20mm (average) thick base of cement
mortar 1:4 (1 cement : 4 coresand) laid and jointed with neat
cement slurry mixed with pigment to match the shade of granite
stone complete as per specifications and architectural drawings.

3388.41

Sgm

30.00

1,01,652.30

INR One Lakh One Thousand Six
Hundred & Fifty Two and Paise Thirty
Only

1.13

Extra for Red/ Raw Silk/ Tan Brown/ Jet Black granite

484.00

Sgm

30.00

14,520.00

INR Fourteen Thousand Five Hundred
& Twenty Only
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Sl. Item Description Rate in Units Quantity TOTAL TOTAL AMOUNT
No. Rs. P for 3 years AMOUNT in In Words
Rs. P

1.14 Providing and laying 40mm polished Red/ Raw Silk/ Black/ Tan 4840.00 Sgm INR Three Lakh Sixty Three Thousand
Brown/ Blue Pearl granite slabs for trench cover with 25mm dia 75.00 3,63,000.00 Only
holes @ 100mm c/c spacing complete.

1.15 | SEALENT

1.16 Providing and installing approved silicon sealant for 75 mm width | 795.55 Rm INR Eighty Three Thousand Five
expansion joint and wherever required as pre direction of 105.00 83,532.75 Hundred & Thirty Two and Paise
engineer in charge including necessary bacl up all complete. Seventy Five Only

1.17 | WATER

1.18 | Providing water tanker of 5000 ltrs of water in reach of Aqua line. | 1746.50 Each INR Two Lakh Thirty Five Thousand
The water quality confirm with drinking parameter as per IS: 135.00 2,35,777.50 Seven Hundred & Seventy Seven and
10500. The rates are inclusive of all charges & taxes including Paise Fifty Only
night charges

1.19 | CORE CUTTING

1.20 | Core cutting of member of RCC/PCC of all grades 100 mm dia 3544.11 Each INR One Lakh Six Thousand Three
and 200mm thick RCC/PCC work 30.00 1,06,323.30 Hundred & Twenty Three and Paise

Thirty Only

1.21 | Core cutting of member of RCC/PCC of all grades 200 mm dia 3610.98 Each INR One Lakh Eight Thousand Three

and 150mm thick RCC/PCC work 30.00 1,08,329.40 Hundred & Twenty Nine and Paise
Forty Only

1.22 | PAVERTILES

1.23 | Providing and laying yellow visibility vitrified tile as per control 1210.00 Sgm INR Ninety Thousand Seven Hundred
sample of size 200x100x8 mm thick at platform level over 20 75.00 90,750.00 & Fifty Only
mm thk bed of cement mortar 1:4 (1 cement : 4 coarse sand) in
levelling course laid to proper slopes over screed base including
base preparation including movement joint in screed as per
specification with 20mm thick compressible filler to edge of
screed with two parts polysulphide sealent to top edge as per
approved drawing and directions of engineer-in-charge. Screed
shall be measured, and paid extra as per DSR 2016. - all
complete as per relevant drawings and specifications
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Sl
No.

Item Description

Rate in
Rs. P

Units

Quantity
for 3 years

TOTAL
AMOUNT in
Rs. P

TOTAL AMOUNT

1.24

Providing and laying 12mm (minimum) thick with 3mm
(minimum) thick projection on surface yellow colored directional
vitrified porcelain tactile tile of Palican or equivalent (as per
specifications) laid on floor with Laticrete 111 crete filler powder
mixed with Laticrete 73 latex admix and applied to a minimum
thickness of 4.5mm (The mixing ratio shall be as follows: 20kg
bag (Laticrete 111) : 5.5 litre (Laticrete 73). Spacer of 3mm shall
be used between the tiles and joints filled using Laticrete
Latapoxy SP-100 epoxy grout in Inca Gold color. The joint depth
shall be 6mm. Laticrete products shall be as manufactured by
Laticrete India Pvt. Ltd. / Laticrete International Inc.) over 20mm
thick bed of cement mortar 1:4 (1 cement:4 coarse sand) in
levelling course laid to proper slopes over screed base including
base preparation including movement joint in screed as per
specification with 20mm thick compressible filler to edge of
screed with two parts polysulphide sealent to top edge as per
approved drawings and directions of engineer-in-charge. Screed
shall be measured and paid extra as per DSR 2016

1.25

300x300 hazard warning and directional tactile tiles as per
approved drawings

363.00

Each

255.00

92,565.00

INR Ninety Two Thousand Five
Hundred & Sixty Five Only

1.26

TRANSPORTATION

1.27

Supply of canter on hire charges basis for carriage DG set,
pump set etc. of material, shifting of material from here and there
as per requirement. For ten hours one shift shall be paid. The
rate are inclusive of operator, helper and consumables etc.
nothing shall be paid extra.

2460.00

Each

30.00

73,800.00

INR Seventy Three Thousand Eight

Hundred Only

1.28

Hire charges of sky lift (hydra machine) of 15 to 20 meter long
boom including driver, helper, diesel etc complete.

6545.24

per shift

60.00

3,92,714.40

INR Three Lakh Ninety Two Thousand
Seven Hundred & Fourteen and Paise

Forty Only

1.29

BAFFLE CEILING SYSTEM
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Sl
No.

Item Description

Rate in
Rs. P

Units

Quantity
for 3 years

TOTAL
AMOUNT in
Rs. P

TOTAL AMOUNT
In Words

1.30

Providing and fixing 50x100 baffle ceiling ( 50mm Width &
100mm Height) system comprising of U shape panels. Baffle
panels shall be made out of 0.7-0.9 mm thick electro galvanized
steel material in lengths of up to 4000mm. The Coil should be
stove enamelled on a continuous application for pre-treatment.
The coils to go through 4 stages of pre-treatment, three times
oven baked through conversion coating, priming and finish coat
ensuring superior adhesion, high corrosion resistance and good
colour stability. The coils to be painted on both sides after
degreasing. Inside surface to have a primer of 5 microns and a
coat of natural colour of 5 microns, exposed surface to have a
primer of 5 microns, binder of 5 microns and topcoat of approved
colour of 15 microns. Baffle Ceiling panels shall be mounted on
slotted galvanized grid profile of minimum 2mm thickness in a
module of 150mm. Baffle grid shall be suspended and supported
by means of 6mm dia threaded suspenders at a distance of
150mm from the edge and 1200mm c/c. Baffle fixing brackets
shall be used to keep the ceiling in correct place for the leveling
purpose. Baffle panels shall be coil coated in a desired
specification. Baffle ceiling system shall be installed in
compliances with manufacturer’s technical installation brochure
and manual.

3630.00

Sgm

60.00

2,17,800.00

INR Two Lakh Seventeen Thousand
Eight Hundred Only

131

GLASS WORK

1.32

Providing and fixing in position laminated toughened glass of
13.52 mm (6mm + 1.52 pvb + 6mm) thickness at various
locations in ticket counter window, SCR wall, EFO wall, EFO
rooms including the cost of filling gap with clear/coloured sealent
of approved make and brand etc. complete as per site
requirement (make as per approved list)

5316.89

Sgm

75.00

3,98,766.75

INR Three Lakh Ninety Eight Thousand
Seven Hundred & Sixty Six and Paise
Seventy Five Only

1.33

Providing and fixing 6mm thick toughened glass in existing
frame, subframe with EPDM rubber gasket silicon sealent and
necessary pressure clip as and where require. The rate quoted
shall be inclusive of fixing and grinding corners and required
hole etc all complete and all taxes etc. The contractor shall visit
the site and take exact measuremet of size in which glass is to
be provided at various locations.

2841.30

Sgm

45.00

1,27,858.50

INR One Lakh Twenty Seven Thousand
Eight Hundred & Fifty Eight and Paise
Fifty Only

1.34

Providing and fixing 10mm thick toughened glass in existing
frame, subframe with EPDM rubber gasket silicon sealent and
necessary pressure clip as and where require. The rate quoted
shall be inclusive of fixing and grinding corners and required
hole etc all complete and all taxes etc. The contractor shall visit

3690.00

Sgm

45.00

1,66,050.00

INR One Lakh Sixty Six Thousand
&Fifty Only
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Sl
No.

Item Description

Rate in
Rs. P

Units

Quantity
for 3 years

TOTAL
AMOUNT in
Rs. P

TOTAL AMOUNT
In Words

the site and take exact measuremet of size in which glass is to
be provided at various locations.

1.35

Digital ultraviolet printing over glass / SS sandwich panel/ metal
sheets/ tiles etc. designed as desired and using original UV 8
color inks with 29 picolitre SPECTRA Galexy Print head or
equivalent. Double deposition of ink on fixed vaccum table of
size bigger than 2500 x 1500 for precision holding of glass/metal
sheet etc including the cost of transportation, loading and
unloading etc, complete as per architectural drawing and
direction of Engineer-in-charge. Printing shall be smooth /
textured face directed.

2000.00

Sgm

15.00

30,000.00

INR Thirty Thousand Only

1.36

POLY CARBONATE SHEET

1.37

Providing and fixing 10mm thick poly carbonate sheet make GE
or equivalent and make confirming to IS 14443:1987 of required
colour, fasteners, silicon sealent, EPDM gaskets and shade
including self drilling / self taping screw as per requirement.

3764.62

Sgm

30.00

1,12,938.60

INR One Lakh Twelve Thousand Nine
Hundred & Thirty Eight and Paise Sixty

Only

1.38

Providing, supplying, erecting and fixing in position 3mm thick
poly carbonate sheet of approved colour and texture. Cost to
include jointing, sealing with butul adhesive and take as per
manufactures specification and cover all cost of labours tools,
plants, temporary works etc, all complete.

2000.00

Sgm

45.00

90,000.00

INR Ninety Thousand Only

1.39

PUMPS

1.40

Supply 5-7.5 H.P Submersible pump/Diesel pump of discharge
capacity 50-60 KL/Hrs including cost of operation etc. complete.

3475.57

Shift of 8 hrs

30.00

1,04,267.10

INR One Lakh Four Thousand Two
Hundred & Sixty Seven and Paise Ten

Only

141

ROOF COVERING

1.42

Providing and fixing single skin HI-rib profiled sheeting 930-
1020mm cover width 28-30mm crests @ 186-333 mm c/c
manufacture out of 0.45mm BMT (base metal thickness) Hi-
tensile galvalume / zinclume steel sheets shall have wide pans
with 2-3 nos stiffning ribs for effective water shedding and
special male / female ends with full return legs on side laps for
purlin supports on both surfaces including side and end caps.

1.43

Roof of Buildings

1270.53

Sgm

30.00

38,115.90

INR Thirty Eight Thousand One
Hundred & Fifteen and Paise Ninety

Only

1.44

ROLLING SHUTTER REPAIRING
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Sl. Item Description Rate in Units Quantity TOTAL TOTAL AMOUNT
No. Rs. P for 3 years AMOUNT in In Words
Rs. P
1.45 Oiling and greasing of rolling shutters with H.P. equipment 1300.00 Each INR Ninety Seven Thousand Five
greasing including complete cleaning of oil and scrapping of 75.00 97,500.00 Hundred Only
grease including labours and materials during night time as per
direction of Engineer in charge. For rolling shutter upto 4.5m
height.
1.46 Repairing and Maintenance of existing rolling shutters including 1382.00 Each INR Eighty Two Thousand Nine
dismantling the shutter and refixing the same and fixing of new 60.00 82,920.00 Hundred & Twenty Only
items as per requiremnt including cleaning, oiling, greasing,
alignment and testing complete. The cost of new items will be
paid separately except small hardware lihe nuts/bolts and nails
which are included in this item. the scope of work includes
checking of shutters for smooth functioning quarterly or as and
when required.
1.47 Providing hardware or other parts for smooth functioning of
rolling shutters items supplied will be as per CPWD
specifications.
1.48 | Brackets (sides) 461.25 Each INR Thirteen Thousand Eight Hundred
30.00 13,837.50 & Thirty Seven and Paise Fifty Only
1.49 | Wire springs 645.75 Each INR Eighty Seven Thousand One
135.00 87,176.25 Hundred & Seventy Six and Paise
Twenty Five Only
1.50 | Spring holder 230.62 Each INR Seventeen Thousand Two
75.00 17,296.50 Hundred & Ninety Six and Paise Fifty
Only
151 MS gararee device 1845.00 Each INR Fifty Five Thousand Three
30.00 55,350.00 Hundred & Fifty Only
1.52 Gear Box 4612.50 Each INR Three Lakh Forty Five Thousand
75.00 3,45,937.50 Nine Hundred & Thirty Seven and
Paise Fifty Only
153 Rolling Shutter handle 276.75 Each INR Eight Thousand Three Hundred &
30.00 8,302.50 Two and Paise Fifty Only
154 Locking Naka/ Kundee including welding 92.25 Each INR Five Thousand Five Hundred &
60.00 5,535.00 Thirty Five Only
155 Ball Bearing 276.75 Each INR Eight Thousand Three Hundred &
30.00 8,302.50 Two and Paise Fifty Only
1.56 Gararee rod 1107.00 Each INR Sixteen Thousand Six Hundred &
15.00 16,605.00 Five Only
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Sl. Item Description Rate in Units Quantity TOTAL TOTAL AMOUNT
No. Rs. P for 3 years AMOUNT in In Words
Rs. P
1.57 MS top cover 138.37 R.Ft INR Six Thousand Two Hundred &
45.00 6,226.65 Twenty Six and Paise Sixty Five Only
1.58 Bottom locking rail 230.62 R.Ft INR Ten Thousand Three Hundred &
45.00 10,377.90 Seventy Seven and Paise Ninety Only
1.59 | MS Lathe 36.90 R.Ft INR Four Thousand Nine Hundred &
135.00 4,981.50 Eighty One and Paise Fifty Only
1.60 MS pipe shaft 2"dia 138.37 R.Ft INR Eighteen Thousand Six Hundred &
135.00 18,679.95 Seventy Nine and Paise Ninety Five
Only
1.61 | Side guide rail 92.25 R.Ft INR Nineteen Thousand Three
210.00 19,372.50 Hundred & Seventy Two and Paise
Fifty Only
1.62 MS grill for existing pattern 230.62 Sq ft INR Seventeen Thousand Two
75.00 17,296.50 Hundred & Ninety Six and Paise Fifty
Only
1.63 | Rolling shutter lever lock 1763.00 Each INR Fifty Two Thousand Eight Hundred
30.00 52,890.00 & Ninety Only
1.64 | ROLLER BLINDS FROSTED FILM
1.65 | Providing and pasting sun film of approved make 27453 Sgm INR Sixteen Thousand Four Hundred &
60.00 16,471.80 Seventy One and Paise Eighty Only
1.66 Providing and pasting frosted film of approved make 525.79 Sgm INR Fifty Five Thousand Two Hundred
105.00 55,207.95 & Seven and Paise Ninety Five Only
1.67 Providing and fixing Mac vertical/ Regular blind/ 200mm 1429.63 Sgm INR Sixty Four Thousand Three
including removing, refixing, cartage as per direction of Engineer 45.00 64,333.35 Hundred & Thirty Three and Paise
in charge. Thirty Five Only
1.68 Providing and pasting stainless steel name plate (12'x4") 407.04 Each INR Twelve Thousand Two Hundred &
30.00 12,211.20 Eleven and Paise Twenty Only
1.69 | FIRE DOOR ACCESSORIES
1.70 | Providing and fixing clear vision panel of 200mm x 300mm 544.00 Each INR Sixteen Thousand Three Hundred
complete in all respect 30.00 16,320.00 & Twenty Only
1.71 | providing and fixing Eurofile Mortice lock -240 with double pin 2541.00 Each INR Seventy Six Thousand Two
cylinder having master arrangement and ss handles 30.00 76,230.00 Hundred & Thirty Only
1.72 | STEEL DOOR ACCESSORIES
1.73 | Providing and fixing Concealed SS finish tower bolts (300mm) 169.00 Each INR Seven Thousand Six Hundred &
complete in all respect 45.00 7,605.00 Five Only
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No. Rs. P for 3 years AMOUNT in In Words
Rs. P
1.74 Providing and fixing SS handles Dorma or equivalent make for 544.00 Each INR Sixteen Thousand Three Hundred
double leaf door complete in all respect 30.00 16,320.00 & Twenty Only
1.75 | PLUMBING ITEMS
1.76 Unplasticised PVC pipe 160mm: providing and laying 160mm 318.97 Rm INR Forty Three Thousand &Sixty and
dia 6kg pressure UPVC pipe for drainage, all work complete as 135.00 43,060.95 Paise Ninety Five Only
directed by Engineer-in-charge.
1.77 Providing and fixing Flushing cistern(Make: Hindware) cat. No 3477.24 Nos INR Fifty Two Thousand One Hundred
21001 15.00 52,158.60 & Fifty Eight and Paise Sixty Only
1.78 | Providing and fixing wash basin (make: Hindware) cat. No. 3009.15 Nos INR Forty Five Thousand One Hundred
10017 15.00 45,137.25 & Thirty Seven and Paise Twenty Five
Only
1.79 | Providing and fixing Angle valve (make: Jaguar) Code: FLR- 1203.66 Nos INR Thirty Six Thousand One Hundred
5053N 30.00 36,109.80 & Nine and Paise Eighty Only
1.80 | Providing and fixing waste coupling (make: Jaguar) Code: ALD- | 367.78 Nos INR Eleven Thousand &Thirty Three
705 30.00 11,033.40 and Paise Forty Only
1.81 | Providing and fixing Floor trap stainless steel jali over existing 167.17 Nos INR Five Thousand &Fifteen and
floor trap. 30.00 5,015.10 Paise Ten Only
1.82 Urinal concealed cock (CTQ 23083) 883.12 Each INR Twenty Six Thousand Four
30.00 26,493.60 Hundred & Ninety Three and Paise
Sixty Only
1.83 Providing and fixing Metropole flush valve dual FLV-1085G 2952.00 Each INR Eighty Eight Thousand Five
30.00 88,560.00 Hundred & Sixty Only
1.84 | Handshower (Health faucet) (ABS body) with 1 meter long easy | 887.71 Each INR Thirteen Thousand Three Hundred
flex tube in chrome finish & wall hook model no - ALD-IVY-585 15.00 13,315.65 & Fifteen and Paise Sixty Five Only
1.85 Providing and fixing sensor (make: Jaguar) model no : SNR- 9027.45 Nos INR One Lakh Thirty Five Thousand
51083 15.00 1,35,411.75 Four Hundred & Eleven and Paise
Seventy Five Only
1.86 Providing and fixing CP automatic liquid soap dispenser, 332.31 Each INR Nine Thousand Nine Hundred &
complete in all respect icluding cutting and making good the wall 30.00 9,969.30 Sixty Nine and Paise Thirty Only
wherever required
1.87 Providing and fixing of head assembly, i.e., phase fitting (made 267.91 Each INR Twelve Thousand &Fifty Five and
of volga Marc Parko or approved quality) of bib cock, pillar cock 45.00 12,055.95 Paise Ninety Five Only
and angle valve by taking out of defunct badily damaged bib
cock, pillar cock and angle valve.
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1.88 Providing and fixing of syphon set (flushing cistern fittings or 803.76 Each INR Thirty Six Thousand One Hundred
accessories made of cera, hindware) and flushing pipe or bend 45.00 36,169.20 & Sixty Nine and Paise Twenty Only
of required size of existing PVC/vitreous china flushing cistern.

Removing the old syphon set dismantling the floor tile or refixing
the same finishing complete as per direction of Engineer-in-
charge.

1.89 | FIRE FIGHTING SYSTEM

1.90 Providing and fixing landing valve hydrant of A'type confirming 4739.60 Each INR One Lakh Forty Two Thousand
IS: 5290-1993 dia staimless steel intantaneous type single 30.00 1,42,188.00 One Hundred & Eighty Eight Only
headed outlet with blank cap and chain complete with
instantaneous spring lock type SS female coupling of 63mm dia
for connecting hode pipe ISI marked.

1.91 | Providing and fixing of shut off nozzle PVC 7-8mm or 5 bore 215.06 Each INR Twenty Nine Thousand &Thirty
(office) with serrated tail for 25mm dia hose reel pipe with jublie 135.00 29,033.10 Three and Paise Ten Only
clamp.

1.92 Providing and fixing of standard short size SS branch pipe with 1476.80 Each INR Forty Four Thousand Three
63mm dia inlet intantaneous male coupling and thread outlet 30.00 44,304.00 Hundred & Four Only
coupling with 15mm bore hexagonal base nozzle with 1S:903
1993 ISI marked

1.93 | LEAKAGE AND SEEPAGE

1.94 Providing and installing MS nipple /NRV of size 14mmx 100mm 349.52 Nos INR Forty Seven Thousand One
into RCC plinth of track or any structure including the holes and 135.00 47,185.20 Hundred & Eighty Five and Paise
sealing of openings Twenty Only

1.95 Providing and injecting microfine injection grout pagel ZL 10 or 755.71 Kg INR One Lakh Ninety Two Thousand
equivalent in the RCC plinth of track or any structure under high 255.00 1,92,706.05 Seven Hundred & Six and Paise Five
pressure upto 30 bar as per site requirement during traffic/ non Only
traffic hours.

1.96 Providing and laying of micro concrete for repair of small 141.70 Kg INR Nineteen Thousand One Hundred
damaged patches in RCC plinth or track or structure during 135.00 19,129.50 & Twenty Nine and Paise Fifty Only
traffic / non traffic hours

1.97 | Supplying, fabricating, fitting and fixing of Gl sheet 18 SWG 2326.17 Sgm INR One Lakh Seventy Four Thousand
sheet tray fixing with dash fastner of 100 x 100mm with the help 75.00 1,74,462.75 Four Hundred & Sixty Two and Paise
of supporting MS flat clamp 50 x 4mm and clamp will be fixed on Seventy Five Only
beam by dash fastner. Tray will be made/ fabricated by the way
of rivets nuts/bolts m-sel equivalent thoroughly provided to make
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the joint of tray perfect water proof, rates are inclusive all tools
and plants such as cutter welding set, power hammer driller,
drilling machine etc, scaffolding, transportation of materials to
the site of work and rate also inclusive of all skilled and unskilled
labours. Work shall be carried out as per direction of Engineer.
Rates are also inclusive of all lead lift ascent and descent etc.
complete as per instruction of Engineer-incharge.

1.98

Applying 2 coat of crystalline coating a cementatious, brush
applied, water proofing treagtment for concrete. When it is mixed
with water and applied to concrete, it penetrate into the concrete
mass protecting against the passage of water (5 part powder & 2
part water) on dry concrete. The rates are inclusive of cut and
filling with cement mortar 1:2 mixed with polymer base water
proofing compound in proportion as specified and finish smooth.

443.22

Sgm

105.00

46,538.10

INR Forty Six Thousand Five Hundred
& Thirty Eight and Paise Ten Only

1.99

METAL WORKS

2.00

Providing & Fixing 300mm wide SS Grating of length as per
architectural drawing with 3mm thick 304 Grade SS pressed
plate with 6mm wide slits @ 15mm c/c or with 6mm
perforations @ 12mm c/c with 35mm X 35mm X 5mm SS grade
304 tube section welded all around edges and at suitable
interval for support, flushed with Floor finish including providing
& fixing necessary MS angle frame etc. complete As/ Drawing
(for payment purposes only SS item shall be measured)

544.00

Kg

315.00

1,71,360.00

INR One Lakh Seventy One Thousand
Three Hundred & Sixty Only

2.01

Polishing and buffing of SS 304 railing/ SS surface of provided in
metro stations with minor grinding (as required) and removing
stains/ blemish with proper rubbing and polishing. The surface
with suitable material and finally buffing the surface with high
speed buffing machine using buffing material as per direction of
Engineer-in-charge. The work will be carried out in no revenue
hours and rates are inclusive of all taxes, man power, material,
tools and plants, CO & OH etc all complete.

466.08

Sgm

75.00

34,956.00

INR Thirty Four Thousand Nine
Hundred & Fifty Six Only

2.02

SEWER CLEANING

2.03

Cleaning of chocked sewer lines of all size, depth and cleaning
manholes including pumping out of water from blocked sewer
lines or otherwise by suitable sewarage pump of 5 HP, all work
complete as per direction of Engineer-in-charge.

557.60

RM

900.00

5,01,840.00

INR Five Lakh One Thousand Eight
Hundred & Forty Only
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2.04 Cleaning of chocked drains including removing of covers, 121.36 RM INR One Lakh Thirty Six Thousand Five
cleaning of silt, mud, rubbish etc and refixing of top cover. All 1,125.00 1,36,530.00 Hundred & Thirty Only
work complete including removing and disposal of silt as per
direction of Engineer-in-charge for size width (300 to 450mm)
depth upto 500mm.

2.05 Cleaning of chocked drains including removing of covers, 200.90 RM INR One Lakh Twenty Six Thousand
cleaning of silt, mud, rubbish etc and refixing of top cover. All 630.00 1,26,567.00 Five Hundred & Sixty Seven Only
work complete including removing and disposal of silt as per
direction of Engineer-in-charge for size width (500 to 1000mm)
depth upto 600 to 1200mm.

2.06 | Cleaning of Septic tank as per direction of Engineer-in-charge. 3285.45 Each INR Forty Nine Thousand Two Hundred

15.00 49,281.75 & Eighty One and Paise Seventy Five
Only

2.07 | MISCELLANEOUS WORKS

2.08 | Providing and fixing of aluminium handle for aluminium window, 85.00 Each INR Six Thousand Three Hundred &
shutter, LDB door as per approved quality with screw complete. 75.00 6,375.00 Seventy Five Only

2.09 | Providing and fixing stainless steel latch - 250x16x5mm with all 217.33 Nos INR Nine Thousand Seven Hundred &
necessary fittings etc. 45.00 9,779.85 Seventy Nine and Paise Eighty Five

Only

2.10 | Providing and fixing toilet mirror in 6 mm thick clear float glass 2420.00 Sgm INR Seventy Two Thousand Six
with bevelled and polished at edge, fixed on wall with 6mm thick 30.00 72,600.00 Hundred Only
hard board backing fixed to wooden cleats with 8mm dia 38mm
long stainless steel stud complete.

2.11 Cleaning of under ground water tank of all the section/ capacity 13940.00 Per tank INR Two Lakh Nine Thousand One
of tank by emptying of water in other tank or in a separate 15.00 2,09,100.00 Hundred Only
storage device to avoid wastage of water. The rates are
inclusive of all taxes, man, material, safety equipment and other
required resources. Nothing shall be paid extra and work shall
be carried out as per direction of Engineer-in-charge. The tank
shall cleaned on half yearly basis i.e., two times in a year and
report shall be submitted to NMRC

2.12 Providing and fixing of center lock with three bullet heavy duty of | 464.39 Each INR Twenty Thousand Eight Hundred &
harrison make 2 in 1 type in entrance door by making hole in 45.00 20,897.55 Ninety Seven and Paise Fifty Five Only
existing wooden shutter by providing SS nut and bolt of 4 mm
dia and 75 mm long. Rates are inclusive of all hardware and
other material with all tools and plant and machinary along with
all required skilled and unskilled labours, with all lift and lead.
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Complete work will be carried as per direction of Engineer-in-
charge.
2.13 Lowering of Pump 1575.00 per job INR Forty Seven Thousand Two
30.00 47,250.00 Hundred & Fifty Only
2.14 Lifting of Pump set 1575.00 per job INR Forty Seven Thousand Two
30.00 47,250.00 Hundred & Fifty Only
2.15 Supply and erection of 50mm dia holding clamps size 845.00 Nos INR Twenty Five Thousand Three
600x50x10mm 30.00 25,350.00 Hundred & Fifty Only
2.16 | WATER METER
2.17 | Providing and fixing of bulk type water meter Class B flanged
type with Cl body with dry dial type & magnetic drive make
KRANTI or equivalent confirming to 1S:2373. The rates includes
all cost of material, labour, transportation, tools and plants, all
taxes etc, as per direction of Engineer-in-charge, of size:
2.18 40mm 7770.32 Each INR Two Lakh Thirty Three Thousand
30.00 2,33,109.60 One Hundred & Nine and Paise Sixty
Only
2.19 | 50mm 8481.48 Each INR Two Lakh Fifty Four Thousand
30.00 2,54,444.40 Four Hundred & Forty Four and Paise
Forty Only
2.20 65mm 12596.64 Each INR One Lakh Eighty Eight Thousand
15.00 1,88,949.60 Nine Hundred & Forty Nine and Paise
Sixty Only
221 Providing and fixing ClI dirt box strainer for bulk type dry dial and
magnetic drive water meter with nut bolt rubber instertion etc.
The rate includes all cost ofmaterial, labour, transportation, tool
and plants, all taxes etc.
2.22 | 40mm 1939.36 Each INR Fifty Eight Thousand One Hundred
30.00 58,180.80 & Eighty and Paise Eighty Only
2.23 | 50mm 2196.96 Each INR Sixty Five Thousand Nine Hundred
30.00 65,908.80 & Eight and Paise Eighty Only
2.24 65mm 2848.32 Each INR Forty Two Thousand Seven
15.00 42,724.80 Hundred & Twenty Four and Paise
Eighty Only
2.25 | Cutting of MS pipe for installation of water meter, dirt box 690.00 Each INR Forty One Thousand Four Hundred
complete, i.e., welding of flanged complete required for the 60.00 41,400.00 Only
installation of water meter of size 40mm to 80mm.
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3.00 | SCHEDULE C (MANPOWER)
3.01 Providing Plumber/ fitter/ mason/ carpenter for plumbing/ 976.00 per day INR Three Lakh Seven Thousand Four
sewerage/ rectification/ carpentary/ masonary work with all 315.00 3,07,440.00 Hundred & Forty Only
required T&P as per direction of Engineer-in-charge. The rates
shall be inclusive of PF, ESI and CP etc. The payment shall be
made on the attendance basis and reporting shall be made to
Engineer-in-charge. No payment shall be made extra
3.02 Providing unskilled labours/ helper/ beldar as per direction of 802.00 per day INR Five Lakh Five Thousand Two
Engineer-in-charge. The rate shall be inclusive of PF, ESI & CP 630.00 5,05,260.00 Hundred & Sixty Only
etc. The payment shall be made on attendance basis and
reporting shall be made to Engineer-in-charge. No payment shall
be made extra
3.03 Providing welder/fitter for welding works along with welding 976.00 per day INR One Lakh Two Thousand Four
machine to carry out welding work as per direction of Engineer- 105.00 1,02,480.00 Hundred & Eighty Only
in-charge including cost of consumable (electrodes). The
payment shall be made on attendance basis and reporting shall
be made to engineer-in-charge
Total in Figures INR Three Crore Fourteen Lakh Seven
3,14,07,647.10 | Thousand Six Hundred & Forty Seven
and Paise Ten Only
Quoted Rate in Figures Select
Quoted Rate in Words
NUNL&BER TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl o Rate in . Quantity for 3 | TOTAL AMOUNT in | TOTAL AMOUNT
I[tem Description Units
No. Rs. P years Rs. P In Words
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1

2

4

5

6

53

55

1.00

Schedule - | DSR items

1.01

Any DSR item from DSR 2016(For 03
years)
(except earth work)

1.00

As Per
Item in
Lump
Sum
(Rates AS
Per
DSR2016)

2,25,00,000.00

2,25,00,000.00

INR Two Crore
Twenty Five Lakh
Only

1.02

Schedule - Il NDSR Item

1.03

FASTENERS

1.04

Providing and fixing SS-304 assembly
150mm long to fasten the stone including
drilling etc.

69.79

Nos

135.00

9,421.65

INR Nine Thousand
Four Hundred &
Twenty One and
Paise Sixty Five Only

1.05

Providing and fixing 12.75mm fasteners
for fixing of railing etc of approved
manufacture as per direction of
Engineer-in-charge

260.00

Each

75.00

19,500.00

INR Nineteen
Thousand Five
Hundred Only

1.06

ALUMINIUM WORKS

1.07

Designing, Providing, Fabrication and
erection of extruded alumium fixed
louvers / aerofoil sections of approved
shade and colour powder coated (
minimum thickness of caoting 55
microns) with extruded aluminium
subframe, extruded built up standard
eliptical sections conforming to IS: 733
and IS: 1285 fixed with raw plugs and
stainless steel screws or with fixing clips,
or with expansion hold fasteners
including necessary filling up of gaps at
junctions, at top, bottom and sides with
required PVC/neoprene felt complete in
all respect. Aluminium sections shall be
smooth, rust free, straight, as per
architectural drawings and the directions
of Engineer-in-charge.etc. All structural

544.00

KG

135.00

73,440.00

INR Seventy Three
Thousand Four
Hundred & Forty
Only
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steel support frame work shall be paid
separately as per DSR 2016.

1.08

GRANITE WORKS

1.09

Providing and laying 30mm thick
prepolished Sadarhalli Grey/ Cheema
Pink/ Jhalore Beige granite slab of sizes
upto and including 1200X600mm on floor
using 5mm thick approved thick bed
adhesive as per specification over
prepared base on 20mm (average) thick
base of cement mortar 1:4 (1 Cement : 4
total aggregates - coarse sand and
10mm single sized aggregates) using 43
grade cement, water reducing admixture
as per 1SO 9103:1999 and jointing with
white cement with matching colour
pigment all complete (Colour of granite
as approved by Engineer) in levelling
course laid to proper slopes over screed
base including base preparation,
movement joint in screed as per
specification with 20mm thick
compressible filler to edge of screed/
blockwork junction with two parts
polysulphide sealent to top edge,
drainage gullies as per approved section,
curing, testing etc. all complete as per
specifications and relevent drawings.

3388.41

Sgm

30.00

1,01,652.30

INR One Lakh One
Thousand Six
Hundred & Fifty Two
and Paise Thirty Only
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Screed shall be measured and paid extra
as per DSR 2016.

1.10

Providing and laying 30mm thick mirror
polished Sadarhalli Grey/ Cheema Pink/
Jhalore Beige granite stone work of upto
and including sizes of 1200mmX600mm
of approved colour/ pattern with 4mm
groove all around at all levels for wall
linings/ columns/ skirtings (veneer work)
by mechanical arrangement with SS

4599.74

Sgm

INR One Lakh Thirty
Seven Thousand
Nine Hundred &

Black granite

clamps/ brackets, anchor bolts, 6 mm 30.00 1,37,992.20 Ninety Two and
vertical SS pins of approved make and Paise Twenty Only
inserts as per drawings and
specifications. The cost of making
necessary grooves all around stone
pieces, chamfering of corner edges and
polishing are included.
INR Fourteen
Thousand Five
111 Extra for Red/ Raw Silk/ Tan Brown/ Jet 484.00 Sqm 30.00 14,520.00 | Hundred & Twenty

Only
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Providing and laying 30mm thick
FLAMED (with 25%-35% quantity
polished as per pattern) Sadarhalli Grey
Granite Stone flooring in treads and
landings (including bull nosing, rounding
the nose and maklpg groove) of steps of INR One Lakh One
approved coIour, size and pattern, Thousand Six
1.12 (sample of granite stone shall be 3388.41 Sgm 30.00 1,01,652.30 | Hundred & Fifty Two
approved by Engineer-in-charge) over and Paise Thirty Onl
20mm (average) thick base of cement yonly
mortar 1:4 (1 cement : 4 coresand) laid
and jointed with neat cement slurry
mixed with pigment to match the shade
of granite stone complete as per
specifications and architectural drawings.
INR Fourteen
Thousand Five
1.13 Extra for Red/ Raw Silk/ Tan Brown/ Jet 484.00 Sqm 30.00 14,520.00 | Hundred & Twenty
Black granite Only
Providing and laying 40mm polished
Red/ Raw Silk/ Black/ Tan Brown/ Blue INR Three Lakh Sixty
1.14 Pearl granite slabs for trench cover with 4840.00 Sgm Three Thousand
25mm dia holes @ 100mm c/c spacing 75.00 3,63,000.00 Only
complete.
1.15 SEALENT
Providing and installing approved silicon INR Eighty Three
sealant for 75 mm width expansion joint Thousand Five
1.16 and_wherc_aver requi_red as pre direction of 795.55 Rm 105.00 83.532.75 Hundre_d & Thirty Two
engineer in charge including necessary and Paise Seventy
bacl up all complete. Five Only
1.17 WATER
Prowd_lng water tanker Qf 5000 ltrs of INR Two Lakh Thirty
water in reach of Aqua line. The water .
quality confirm with drinking parameter h F|vedThgusand Seven
1.18 as per IS: 10500. The rates are inclusive 1746.50 Eac 135.00 2,35,777.50 Hundre 8:jSev_enty
of all charges & taxes including night S_even and Paise
Fifty Only
charges
1.19 CORE CUTTING
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INR One Lakh Six
Core cutting of member of RCC/PCC of Thousand Three
1.20 all grades 100 mm dia and 200mm thick 3544.11 Each Hundred & Twenty
RCC/PCC work 30.00 1,06,323.30 Three and Paise
Thirty Only
INR One Lakh Eight
Core cutting of member of RCC/PCC of Thousand Three
1.21 all grades 200 mm dia and 150mm thick 3610.98 Each Hundred & Twenty
RCC/PCC work 30.00 1,08,329.40 Nine and Paise Forty
Only
1.22 PAVER TILES
Providing and laying yellow visibility
vitrified tile as per control sample of size
200x100x8 mm thick at platform level
over 20 mm thk bed of cement mortar 1:4
(1 cement : 4 coarse sand) in levelling
course laid to proper slopes over screed
e s
1.23 per specification with 10mm thick 1210.00 Sqm 75.00 90,750.00 Thousand Seyen
. . . Hundred & Fifty Only
compressible filler to edge of screed with
two parts polysulphide sealent to top
edge as per approved drawing and
directions of engineer-in-charge. Screed
shall be measured, and paid extra as per
DSR 2016. - all complete as per relevant
drawings and specifications
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1.24

Providing and laying 12mm (minimum)
thick with 3mm (minimum) thick
projection on surface yellow colored
directional vitrified porcelain tactile tile of
Palican or equivalent (as per
specifications) laid on floor with Laticrete
111 crete filler powder mixed with
Laticrete 73 latex admix and applied to a
minimum thickness of 4.5mm (The
mixing ratio shall be as follows: 20kg bag
(Laticrete 111) : 5.5 litre (Laticrete 73).
Spacer of 3mm shall be used between
the tiles and joints filled using Laticrete
Latapoxy SP-100 epoxy grout in Inca
Gold color. The joint depth shall be 6mm.
Laticrete products shall be as
manufactured by Laticrete India Pvt. Ltd.
/ Laticrete International Inc.) over 20mm
thick bed of cement mortar 1:4 (1
cement:4 coarse sand) in levelling
course laid to proper slopes over screed
base including base preparation
including movement joint in screed as
per specification with 20mm thick
compressible filler to edge of screed with
two parts polysulphide sealent to top
edge as per approved drawings and
directions of engineer-in-charge. Screed
shall be measured and paid extra as per
DSR 2016

1.25

300x300 hazard warning and directional
tactile tiles as per approved drawings

363.00

Each

255.00

92,565.00

INR Ninety Two
Thousand Five
Hundred & Sixty Five
Only

1.26

TRANSPORTATION
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1.27

Supply of canter on hire charges basis
for carriage DG set, pump set etc. of
material, shifting of material from here
and there as per requirement. For ten
hours one shift shall be paid. The rate
are inclusive of operator, helper and
consumables etc. nothing shall be paid
extra.

2460.00

Each

30.00

73,800.00

INR Seventy Three
Thousand Eight
Hundred Only

1.28

Hire charges of sky lift (hydra machine)
of 15 to 20 meter long boom including
driver, helper, diesel etc complete.

6545.24

per shift

60.00

3,92,714.40

INR Three Lakh
Ninety Two Thousand
Seven Hundred &
Fourteen and Paise
Forty Only

1.29

BAFFLE CEILING SYSTEM

1.30

Providing and fixing 50x100 baffle ceiling
(50mm Width & 100mm Height) system
comprising of U shape panels. Baffle
panels shall be made out of 0.7-0.9 mm
thick electro galvanized steel material in
lengths of up to 4000mm. The Coil
should be stove enamelled on a
continuous application for pre-treatment.
The coils to go through 4 stages of pre-
treatment, three times oven baked
through conversion coating, priming and
finish coat ensuring superior adhesion,
high corrosion resistance and good
colour stability. The coils to be painted on
both sides after degreasing. Inside
surface to have a primer of 5 microns
and a coat of natural colour of 5 microns,
exposed surface to have a primer of 5
microns, binder of 5 microns and topcoat
of approved colour of 15 microns. Baffle
Ceiling panels shall be mounted on
slotted galvanized grid profile of
minimum 2mm thickness in a module of
150mm. Baffle grid shall be suspended
and supported by means of 6mm dia

3630.00

Sgm

60.00

2,17,800.00

INR Two Lakh
Seventeen Thousand
Eight Hundred Only
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threaded suspenders at a distance of
150mm from the edge and 1200mm c/c.
Baffle fixing brackets shall be used to
keep the ceiling in correct place for the
leveling purpose. Baffle panels shall be
coil coated in a desired specification.
Baffle ceiling system shall be installed in
compliances with manufacturer’s
technical installation brochure and
manual.

cost of filling gap with clear/coloured
sealent of approved make and brand etc.
complete as per site requirement (make
as per approved list)

75.00

1.31 GLASS WORK
Providing and fixing in position laminated
toughened glass of 13.52 mm (6mm +
1.52 pvb + 6mm) thickness at various :\ll\:r?etﬂl]zriei\tl_akh
locations in ticket counter window, SCR Thou)s/ang Seven
1.32 wall, EFO wall, EFO rooms including the 5316.89 Sgm

3,98,766.75

Hundred & Sixty Six
and Paise Seventy
Five Only
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1.33

Providing and fixing 6mm thick
toughened glass in existing frame,
subframe with EPDM rubber gasket
silicon sealent and necessary pressure
clip as and where require. The rate
quoted shall be inclusive of fixing and
grinding corners and required hole etc all
complete and all taxes etc. The
contractor shall visit the site and take
exact measuremet of size in which glass
is to be provided at various locations.

2841.30

Sgm

45.00

1,27,858.50

INR One Lakh
Twenty Seven
Thousand Eight
Hundred & Fifty Eight
and Paise Fifty Only

1.34

Providing and fixing 20mm thick
toughened glass in existing frame,
subframe with EPDM rubber gasket
silicon sealent and necessary pressure
clip as and where require. The rate
guoted shall be inclusive of fixing and
grinding corners and required hole etc all
complete and all taxes etc. The
contractor shall visit the site and take
exact measuremet of size in which glass
is to be provided at various locations.

3690.00

Sgm

45.00

1,66,050.00

INR One Lakh Sixty
Six Thousand &Fifty
Only

1.35

Digital ultraviolet printing over glass / SS
sandwich panel/ metal sheets/ tiles etc.
designed as desired and using original
UV 8 color inks with 29 picolitre
SPECTRA Galexy Print head or
equivalent. Double deposition of ink on
fixed vaccum table of size bigger than
2500 x 1500 for precision holding of
glass/metal sheet etc including the cost
of transportation, loading and unloading
etc, complete as per architectural
drawing and direction of Engineer-in-
charge. Printing shall be smooth /
textured face directed.

2000.00

Sgm

15.00

30,000.00

INR Thirty Thousand
Only

1.36

POLY CARBONATE SHEET
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Providing and fixing 10mm thick poly
carbonate sheet make GE or equivalent INR One Lakh
and make confirming to IS 14443:1987 of Twelve Thousand
1.37 required colour, fasteners, silicon 3764.62 Sgm Nine Hundred &
sealent, EPDM gaskets and shade 30.00 1,12,938.60 Thirty Eight and
including self drilling / self taping screw Paise Sixty Only
as per requirement.
Providing, supplying, erecting and fixing
in position 3mm thick poly carbonate
sheet of approved colour and texture.
Cost to include jointing, sealing with butul INR Ninety
1.38 adhesive and take as per manufactures 2000.00 Sqm 45.00 90,000.00 | Thousand Only
specification and cover all cost of labours
tools, plants, temporary works etc, all
complete.
1.39 PUMPS
Supply 5-7.5 H.P Submersible INR One Lakh Four
X . . : Thousand Two
1.40 pump/Diesel pump (_)f discharge capa_cny 3475.57 Shift of 8 Hundred & Sixty
50-60 KL/Hrs including cost of operation hrs 30.00 1,04,267.10 S d Paise
etc. complete. even an
Ten Only
141 ROOF COVERING
Providing and fixing single skin HI-rib
profiled sheeting 930-1020mm cover
width 28-30mm crests @ 186-333 mm
c/c manufacture out of 0.45mm BMT
(base metal thickness) Hi-tensile
1.42 galvalume / zinclume steel sheets shall
have wide pans with 2-3 nos stiffning ribs
for effective water shedding and special
male / female ends with full return legs
on side laps for purlin supports on both
surfaces including side and end caps.
INR Thirty Eight
Thousand One
1.43 Roof of Buildings 1270.53 Sgm 30.00 38.115.90 Hundre_d & F_ifteen
and Paise Ninety
Only
1.44 ROLLING SHUTTER REPAIRING
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Oiling and greasing of rolling shutters
with H.P. equipment greasing including
complete cleaning of oil and scrapping of INR Ninety Seven
1.45 grease mcludmg labours gnd materlals 1300.00 Each 75.00 97.500.00 Thousand Five
during night time as per direction of Hundred Only
Engineer in charge. For rolling shutter
upto 4.5m height.
Repairing and Maintenance of existing
rolling shutters including dismantling the
shutter and refixing the same and fixing
of new items as per requiremnt including
cleaning, oiling, greasing, alignment and INR Eighty Two
testing complete. The cost of new items Thousand Nine
1.46 will be paid separately except small 1382.00 Each 60.00 82,920.00 | Hundred & Twenty
hardware lihe nuts/bolts and nails which Only
are included in this item. the scope of
work includes checking of shutters for
smooth functioning quarterly or as and
when required.
Providing hardware or other parts for
147 smooth functioning of rolling shutters
' items supplied will be as per CPWD
specifications.
INR Thirteen
Thousand Eight
1.48 Brackets (sides) 461.25 Each 30.00 13,837.50 Hundred & Thirty
Seven and Paise
Fifty Only
INR Eighty Seven
Thousand One
1.49 Wire springs 645.75 Each 135.00 87.176.25 Hpndred & _Seventy
Six and Paise
Twenty Five Only
INR Seventeen
: Thousand Two
1.50 | Spring holder 230.62 | Each | ;g4 17,296.50 | Hundred & Ninety Six
and Paise Fifty Only
INR Fifty Five
151 MS gararee device 1845.00 Each Thousand Three
30.00 55,350.00 Hundred & Fifty Only
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INR Three Lakh
Forty Five Thousand
1.52 Gear Box 4612.50 Each 75.00 3.45.937.50 Nnje Hundred &
Thirty Seven and
Paise Fifty Only
INR Eight Thousand
Three Hundred &
Two and Paise Fifty
Only
INR Five Thousand
154 Locking Naka/ Kundee including welding 92.25 Each 60.00 5,535.00 | Five Hundred & Thirty
' Five Only
INR Eight Thousand
Three Hundred &
Two and Paise Fifty
Only
INR Sixteen
1.56 Gararee rod 1107.00 Each Thousand Six
15.00 16,605.00 Hundred & Five Only
INR Six Thousand
Two Hundred &
Twenty Six and
Paise Sixty Five Only
INR Ten Thousand
Three Hundred &
45.00 10,377.90 | Seventy Seven and
Paise Ninety Only
INR Four Thousand
Nine Hundred &
Eighty One and
Paise Fifty Only
INR Eighteen
Thousand Six
1.60 MS pipe shaft 2"dia 138.37 R.Ft 135.00 18,679.95 H_undred & ngenty
Nine and Paise
Ninety Five Only
INR Nineteen
1.61 Side guide rail 92.25 R.Ft 210.00 19,372.50 Thousand Three
Hundred & Seventy

1.53 Rolling Shutter handle 276.75 Each 30.00 8,302.50

1.55 Ball Bearing 276.75 Each 30.00 8,302.50

1.57 MS top cover 138.37 R.Ft 45.00 6,226.65

1.58 Bottom locking rail 230.62 R.Ft

1.59 MS Lathe 36.90 R.Ft 135.00 4,981.50
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Two and Paise Fifty
Only
INR Seventeen
. - Thousand Two
1.62 MS grill for existing pattern 230.62 Sq ft 75.00 17,296.50 | Hundred & Ninety Six
and Paise Fifty Only
INR Fifty Two
. Thousand Eight
1.63 Rolling shutter lever lock 1763.00 Each 30.00 52,890.00 | Hundred & Ninety
Only
1.64 ROLLER BLINDS FROSTED FILM
INR Sixteen
165 Providing and pasting sun film of 27453 Sam LB?]%?ZQ%FSO;Sem
: approved make : d 60.00 16,471.80 | g 00 o
Eighty Only
INR Fifty Five
- . . Thousand Two
166 Providing and pasting frosted film of 595 79 Sqm Hundred & Seven
approved make 105.00 55,207.95 and Paise Ninety Five
Only
Providing and fixing Mac vertical/ !I_'\:]F;ugggé' 'Iiﬁ?ere
1.67 Regular blind/ 100mm including 1429.63 | Sgm Hundred & Thirty
removing, refixing, cartage as per 45.00 64,333.35 Three and Paise
direction of Engineer in charge. Thirty Five Only
INR Twelve
168 Providing and pasting stainless steel 407.04 Each LB%?:Q%TSSWH
' name plate (12'x4") ' 30.00 12,211.20 and Paise Twenty
Only
1.69 FIRE DOOR ACCESSORIES
INR Sixteen
Providing and fixing clear vision panel of Thousand Three
1.70 200mm x 300mm complete in all respect 544.00 Each 30.00 16,320.00 | Hundred & Twenty
Only
providing and fixing Eurofile Mortice lock INR Seventy Six
L7 -240 with double pin cylinder having 2541.00 Each 30.00 76,230.00 | Thousand Two
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master arrangement and ss handles Hundred & Thirty
Only
1.72 STEEL DOOR ACCESSORIES
Providing and fixing Concealed SS finish INR Seven
1.73 tower bolts (300mm) complete in all 169.00 Each 7,605.00 | Thousand Six
45.00 !
respect Hundred & Five Only
Providing and fixing SS handles Dorma INR Sixteen
1.74 or equivalent make for double leaf door 544.00 Each Thousand Three
' . ' 30.00 16,320.00 | Hundred & Twenty
complete in all respect Only

1.75 PLUMBING ITEMS

Unplasticised PVC pipe 160mm:
providing and laying 160mm dia 6kg

INR Forty Three
Thousand &Sixty

1.76 pressure UPVC pipe for drainage, all 318.97 Rm . X .
work complete as directed by Engineer- 135.00 43,060.95 g:ﬁ Paise Ninety Five
in-charge. y

INR Fifty Two
Providing and fixing Flushing Thousand One
L77 1 Gistern(Make: Hindware) cat. No 21001 3arr2a ) Nos | 1500 52,158.60 | Hundred & Fifty Eight

and Paise Sixty Only
INR Forty Five
Thousand One

Providing and fixing wash basin (make:

178 | Hindware) cat. No. 10017 3009.15 1 Nos | 454 45,137.25 | Hundred & Thirty
Seven and Paise
Twenty Five Only
INR Thirty Six
Providing and fixing Angle valve (make: Thousand One
L79 | saguar) Code: FLR.6053N ( 1203.66 |~ Nos | 55 54 36,109.80 | Hundred & Nine and
Paise Eighty Only
INR Eleven
Providing and fixing waste coupling Thousand &Thirty
1.80 (make: Jaguar) Code: ALD-705 367.78 Nos 30.00 11,033.40 | Three and Paise
Forty Only
Providing and fixing Floor trap stainless INR Five Thousz_ind
1.81 S . 167.17 Nos 5,015.10 | &Fifteen and Paise
steel jali over existing floor trap. 30.00
Ten Only
INR Twenty Six
1.82 Urinal concealed cock (CTQ 23083) 883.12 Each 30.00 26.493.60 Thousand Four

Hundred & Ninety

Page 113 of 124



RFP for Annual Maintenance Contract for Civil Works, for metro section from Sec-51 to Sec-148 Stations

Three and Paise
Sixty Only
INR Eighty Eight
Providing and fixing Metropole flush Thousand Five
183 | Jalve dual FLV-1085G 2952.00 | Each | 4, 4 88,560.00 | Hundred & Sixty
Only
Handshower (Health faucet) (ABS body) INR Thirteen
184 with 1 meter long easy flex tube in 771 Each Lhogsagd TFh][ee
-8 chrome finish & wall hook model no - 881. ac 15.00 13,315.65 undres & ! teen
ALD-IVY-585 and Paise Sixty Five
Only
INR One Lakh Thirty
Providing and fixing sensor (make: F|vedThgusar|1d Four
1851 jaguar) model no : SNR-51083 9027.45 | Nos 4500 1,35,411.75 | Hundred & Eleven
and Paise Seventy
Five Only
Providing and fixing CP automatic liquid INR Nine Thousand
soap dispenser, complete in all respect Nine Hundred & Sixty
1.86 icluding cutting and making good the wall 33231 Each 30.00 9,969.30 Nine and Paise
wherever required Thirty Only
Providing and fixing of head assembly,
i.e., phase fitting (made of volga Marc INR Twelve
187 Parko or approved quality) of bib cock, 26791 Each Thousand &Fifty Five
‘ pillar cock and angle valve by taking out ' 45.00 12,055.95 | and Paise Ninety Five
of defunct badily damaged bib cock, pillar Only
cock and angle valve.
Providing and fixing of syphon set
(flushing cistern fittings or accessories
made of cera, hindware) and flushing INR Thirty Six
pipe or bend of required size of existing Thousand One
1.88 PVC/vitreous china flushing cistern. 803.76 Each Hundred & Sixty Nine
) . . 45.00 36,169.20 A
Removing the old syphon set dismantling and Paise Twenty
the floor tile or refixing the same finishing Only
complete as per direction of Engineer-in-
charge.
1.89 FIRE FIGHTING SYSTEM
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Providing and fixing landing valve
hydrant of A'type confirming IS: 5290-
1993 dia staimless steel intantaneous INR One Lakh Forty
type single headed outlet with blank cap Two Thousand One
1.90 and chain complete with instantaneous 4739.60 Each 30.00 1,42,188.00 | Hundred & Eighty
spring lock type SS female coupling of Eight Only
63mm dia for connecting hode pipe ISI
marked.
Providing and fixing of shut off nozzle INR Twenty Nine
PVC 7-8mm or 5 bore (office) with Thousand &Thirty
1.91 serrated tail for 25mm dia hose reel pipe 215.06 Each 135.00 29,033.10 | Three and Paise Ten
with jublie clamp. Only
Providing and fixing of standard short
| e e e | | INR For Fou
‘ outlet coupling with 15mm bore ‘ ac 30.00 44,304.00 H Olésag & F ree onl
hexagonal base nozzle with 1S:903 1993 undre ourLnly
ISI marked
1.93 LEAKAGE AND SEEPAGE
Providing and installing MS nipple /INRV !I_'\:]R Forty Seven
) . . ousand One
1.94 of size 14mmx 100mm into RCC plinth of 349 52 Nos Hundred & Eighty
track or any structure including the holes 135.00 47,185.20 | . :
and sealing of openings Five and Paise
Twenty Only
Providing and injecting microfine injection
grout pagel ZL 10 or equivalent in the INR One Lakh Ninety
195 RCC plinth of track or any structure 755 71 Kg Two Thousand Seven
' under high pressure upto 30 bar as per ' 255.00 1,92,706.05 | Hundred & Six and
site requirement during traffic/ non traffic Paise Five Only
hours.
- . . INR Nineteen
Providing and laying of micro concrete
for repair of small damaged patches in Thogsagd One
1.96 RCC plinth or track or structure during 141.70 Kg 135.00 19,129.50 H_un red & T\_/venty
, ; Nine and Paise Fifty
traffic / non traffic hours Only
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1.97

Supplying, fabricating, fitting and fixing of
Gl sheet 18 SWG sheet tray fixing with
dash fastner of 100 x 200mm with the
help of supporting MS flat clamp 50 x
4mm and clamp will be fixed on beam by
dash fastner. Tray will be made/
fabricated by the way of rivets nuts/bolts
m-sel equivalent thoroughly provided to
make the joint of tray perfect water proof,
rates are inclusive all tools and plants
such as cutter welding set, power
hammer driller, drilling machine etc,
scaffolding, transportation of materials to
the site of work and rate also inclusive of
all skilled and unskilled labours. Work
shall be carried out as per direction of
Engineer. Rates are also inclusive of all
lead lift ascent and descent etc. complete
as per instruction of Engineer-incharge.

2326.17

Sgm

75.00

1,74,462.75

INR One Lakh
Seventy Four
Thousand Four
Hundred & Sixty Two
and Paise Seventy
Five Only

1.98

Applying 2 coat of crystalline coating a
cementatious, brush applied, water
proofing treagtment for concrete. When it
is mixed with water and applied to
concrete, it penetrate into the concrete
mass protecting against the passage of
water (5 part powder & 2 part water) on
dry concrete. The rates are inclusive of
cut and filling with cement mortar 1:2
mixed with polymer base water proofing
compound in proportion as specified and
finish smooth.

443.22

Sgm

105.00

46,538.10

INR Forty Six
Thousand Five
Hundred & Thirty
Eight and Paise Ten
Only

1.99

METAL WORKS
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2.00

Providing & Fixing 300mm wide SS
Grating of length as per architectural
drawing with 3mm thick 304 Grade SS
pressed plate with 6mm wide slits @
15mm c/c or with 6mm perforations @
12mm c/c with 35mm X 35mm X 5mm
SS grade 304 tube section welded all
around edges and at suitable interval for
support, flushed with Floor finish
including providing & fixing necessary
MS angle frame etc. complete As/
Drawing (for payment purposes only SS
item shall be measured)

544.00

Kg

315.00

1,71,360.00

INR One Lakh
Seventy One
Thousand Three
Hundred & Sixty
Only

2.01

Polishing and buffing of SS 304 railing/
SS surface of provided in metro stations
with minor grinding (as required) and
removing stains/ blemish with proper
rubbing and polishing. The surface with
suitable material and finally buffing the
surface with high speed buffing machine
using buffing material as per direction of
Engineer-in-charge. The work will be
carried out in no revenue hours and rates
are inclusive of all taxes, man power,
material, tools and plants, CO & OH etc
all complete.

466.08

Sgm

75.00

34,956.00

INR Thirty Four
Thousand Nine
Hundred & Fifty Six
Only

2.02

SEWER CLEANING

2.03

Cleaning of chocked sewer lines of all
size, depth and cleaning manholes
including pumping out of water from
blocked sewer lines or otherwise by
suitable sewarage pump of 5 HP, all
work complete as per direction of
Engineer-in-charge.

557.60

RM

900.00

5,01,840.00

INR Five Lakh One
Thousand Eight
Hundred & Forty
Only

2.04

Cleaning of chocked drains including
removing of covers, cleaning of silt, mud,
rubbish etc and refixing of top cover. All
work complete including removing and
disposal of silt as per direction of

121.36

RM

1,125.00

1,36,530.00

INR One Lakh Thirty
Six Thousand Five
Hundred & Thirty
Only
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Engineer-in-charge for size width (300 to
450mm) depth upto 500mm.
Cleaning of chocked drains including
removing of covers, cleaning of silt, mud,
rubbish etc and refixing of top cover. All INR One.Lakh
2.05 work complete including removing and 200.90 RM T.We”ty Six Thous_and
: s . S ' 630.00 1,26,567.00 | Five Hundred & Sixty
disposal of silt as per direction of Seven Only
Engineer-in-charge for size width (500 to
1000mm) depth upto 600 to 1200mm.
INR Forty Nine
. . N Thousand Two
Cleaning of Septic tank as per direction X
2.06 of Engineer-in-charge. 3285.45 Each 15.00 49,281.75 Hundred & E.|ghty
One and Paise
Seventy Five Only
2.07 MISCELLANEOUS WORKS
o henes LB fe
2.08 ! 85.00 Each 6,375.00 | Three Hundred &
as per approved quality with screw 75.00 Seventy Five Only
complete.
INR Nine Thousand
Providing and fixing stainless steel latch - Seven Hundred &
2.09 250x16x5mm with all necessary fittings 217.33 Nos 45 00 9,779.85 | Seventy Nine and
etc. ' Paise Eighty Five
Only
Providing and fixing toilet mirror in 6 mm
thick clear float glass with bevelled and
210 polished at edge, fixed on wall with 6mm 2420.00 Sqm !rl\:]zugaexgrg?gwo
' thick hard board backing fixed to wooden ' 30.00 72,600.00 Hundred Only
cleats with 8mm dia 38mm long stainless
steel stud complete.
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Cleaning of under ground water tank of
all the section/ capacity of tank by
emptying of water in other tank or in a
separate storage device to avoid
wastage of water. The rates are inclusive
of all taxes, man, material, safety INR Two Lakh Nine
2.11 equipment and other required resources. 13940.00 | Per tank Thousand One
Nothing shall be paid extra and work 15.00 2,09,100.00 Hundred Only
shall be carried out as per direction of
Engineer-in-charge. The tank shall
cleaned on half yearly basis i.e., two
times in a year and report shall be
submitted to NMRC
Providing and fixing of center lock with
three bullet heavy duty of harrison make
2 in 1 type in entrance door by making
hole in existing wooden shutter by
providing SS nut and bolt of 4 mm dia !I_'\rI]R Twenty
. . ousand Eight
212 and 75 mm long. Rates are |r_10Ius_|ve of 464.39 Each Hundred & Ninety
all hardware and other material with all 45.00 20,897.55 ;
; . Seven and Paise
tools and plant and machinary along with Fifty Five Only
all required skilled and unskilled labours,
with all lift and lead. Complete work will
be carried as per direction of Engineer-
in-charge.
INR Forty Seven
2.13 Lowering of Pump 1575.00 per job Thousand Two
30.00 47,250.00 Hundred & Fifty Only
INR Forty Seven
2.14 1575.00 per job Thousand Two
Lifting of Pump set 30.00 47,250.00 Hundred & Fifty Only
INR Twenty Five
2.15 Supply and erection of 50mm dia holding 845.00 Nos Thousand Three
clamps size 600x50x10mm 30.00 25,350.00 Hundred & Fifty Only
2.16 WATER METER
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Providing and fixing of bulk type water
meter Class B flanged type with Cl body
with dry dial type & magnetic drive make
217 KRANTI or equivalent confirming to
‘ 1S:2373. The rates includes all cost of
material, labour, transportation, tools and
plants, all taxes etc, as per direction of
Engineer-in-charge, of size:
INR Two Lakh Thirty
Three Thousand One
2.18 7770.32 | Bach | 5409 2,33,109.60 | Hundred & Nine and
40mm Paise Sixty Only
INR Two Lakh Fifty
Four Thousand Four
219 8481.48 Each 30.00 2,54,444.40 | Hundred & Forty Four
50mm and Paise Forty Only
INR One Lakh Eighty
Eight Thousand Nine
2.20 12506.64 |  Bach | ;54 1,88,949.60 | Hundred & Forty Nine
65mm and Paise Sixty Only
Providing and fixing CI dirt box strainer
for bulk type dry dial and magnetic drive
291 water meter with nut bolt rubber
' instertion etc. The rate includes all cost
ofmaterial, labour, transportation, tool
and plants, all taxes etc.
INR Fifty Eight
Thousand One
2.22 1939.36 Each 30.00 58.180.80 Hundre_d & Eighty
and Paise Eighty
40mm Only
INR Sixty Five
Thousand Nine
2.23 2196.96 | Bach | 45 4, 65,908.80 | Hundred & Eight and
50mm Paise Eighty Only
INR Forty Two
Thousand Seven
2.24 2848.32 Each 15.00 42,724.80 Hundred & T\_/venty
Four and Paise
65mm Eighty Only
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Cutting of MS pipe for installation of
water meter, dirt box complete, i.e., INR Forty One
2.25 welding of flanged complete required for 690.00 Each Thousand Four
the installation of water meter of size 60.00 41,400.00 Hundred Only
40mm to 80mm.
3.00 SCHEDULE C (MANPOWER)
Providing Plumber/ fitter/ mason/
carpenter for plumbing/ sewerage/
rectification/ carpentary/ masonary work
with all required T&P as per direction of INR Three Lakh
301 Enginger-in-charge. The rates shall be 976.00 | per day Seven Thousand
' inclusive of PF, ESI and CP etc. The ' 315.00 3,07,440.00 | Four Hundred & Forty
payment shall be made on the Only
attendance basis and reporting shall be
made to Engineer-in-charge. No payment
shall be made extra
Providing unskilled labours/ helper/
beldar as per direction of Engineer-in- . .
charge. The rate shall be inclusive of PF, !rl\:]l:\(;u;vnedlﬁle(/g Five
3.02 ESI & CP etc. The payment shall be 802.00 | per day 630.00 5,05,260.00 | Hundred & Sixty
made on attendance basis and reporting ' e only
shall be made to Engineer-in-charge. No
payment shall be made extra
Providing welder/fitter for welding works
along with welding machine to carry out
welding work as per direction of INR One Lakh Two
Engineer-in-charge including cost of Thousand Four
3.03 consumable (electrodes). The payment 976.00 per day 105.00 1,02,480.00 | Hundred & Eighty
shall be made on attendance basis and Only
reporting shall be made to engineer-in-
charge
INR Three Crore
Fourteen Lakh
Total in Seven Thousand
Figures 3,14,07,647.10 Six Hundred &
Forty Seven and
Paise Ten Only
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Quoted
Rate in
Figures

Select

INR Zero Only

Quoted
Rate in
Words

INR Zero Only
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Please Note:

1.

The Bidder with the lowest quoted cost for Annual Maintenance Contract for Civil Works, for
metro section from Sec-51 to Sec-148 Stations in the financial quote (L1 bidder) shall be selected
for the award of contract.

The Bidder shall be required to quote the percentage in the BOQ.

It will be deemed to include all Taxes including GST, Duties, Octroi, Royalty etc.,cost of all plants,
labour, supervision, materials, transport, all temporary works, erection, maintenance, utility
identification, contractor’s profit and establishment/ overheads, together with preparation of
design and drawings, all general risks, insurance liabilities, compliance of labour laws and
obligations set out or implied in the contracts.

The work executed against the BOQ items in would be paid on measurement basis.

The Contractor may raise their ‘On Account” payments on monthly basis as per the status of
work on the last day of the respective month.

The Financial Bid submitted is unconditional and fulfills all the requirements of the TOR
Document.

We have completely read and understood the Bid Document. The Financial Tender submitted is
unconditional and fulfils all the requirements of the Tender Document.

Our Financial Proposal shall be binding upon us subject to the modifications resulting from
contract negotiations, up to expiration of the validity period of the Proposal. We understand you
are not bound to accept any Proposal you receive.

Signature and Name of the Authorized Person

NAME OF THE BIDDER AND SEAL
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8.21. Form 19: Bid Details

The following list is intended to help the tenderers in submitting offer which are complete. An
incomplete offer is liable to be rejected. Tenderers are advised to go through the list carefully and
take necessary action.

S.No. | Particulars Attached Page no.
Yes / No [/ Not | (Mandatory)
Applicable

1 Bid Processing Fees

2 Earnest Money Deposit

3 Form 1. Letter of Proposal Submission

4 Form 2: Firm Details

5 Form 3: Capability Statement

6 Form 4: Work Experience

7 Form 5: Financial Capability Details

8 Form 6: Memorandum

9 Form 7: Undertaking

10 Form 8: Power of Attorney

11 Form 9: Power of Attorney for Lead Member of
Consortium

12 Form 10: Consortium Agreement / Memorandum
of Understanding

13 Form 11: Salable Form for Tender Document

14 Form 12: Declaration of Refund of Earnest Money

15 Form 13: Undertaking pertaining to Personnel

16 Form 14: Resources proposed for the O&M -
Plant & Equipment

17 Form 15: Proposed Personnel

18 Form 16: Obligation/ Compliance to be ensured
by Contractor

19 Form 17: Proforma for Clarifications /
Amendments on the RFP

20 Statutory proof of existence as the legal entity

21 PAN certificate as per legal entity

22 A copy of the Audited balance sheets and Profit
and Loss Statements for the last 3 (three)
financial years

23 Self attested copy of ITR

24 Copy of GST registration certificate, EPF, ESI

25 Any other document asked by the Employer if
submitted, specify the documents
Or
Any other document which the Tenderer
considers relevant
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NOIDA METRO RAIL CORPORATION LTD.

(A joint venture of Govt. of India and Govt. of U.P.)

GENERAL CONDITIONS OF CONTRACT
(July 2018)

NOIDA METRO RAIL CORPORATION LTD.
Block - Il, 3" Floor, Ganga Shopping Complex,

Sector-29, Noida — 201 301,
District Gautam Budh Nagar, Uttar Pradesh, India



General Conditions of Contract

Content

1. Definitions and interpretations .............oovivviiiiiiiiiiii e 7
Pt T B Y 1o 71 1o ) 7
1.2. T a1 (T o =1 ¢= L1 ISP 13
1.3, Law and LanQUagE .......cooo oo 14
1.4, CoNtraCt AQreBMENL... ... .. it e ettt e et e e e e s e e ab et e e e e e e e s e e annnrbeeeaaaeeaaanns 14
1.5, Priority Of DOCUMENLES .......uuiiiiiiiiiiii ittt ettt et e e e e s e nb bt e e e e e e e s e e annnnbeeeaeaeeaaanns 14
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General Conditions of Contract

1. Definitions and interpretations

1.1. Definitions

1.1.1.

Documents

1.1.1.1.

1.1.1.2.

1.1.1.3.

1.1.1.4.

1.1.1.5.

1.1.1.6.

1.1.1.7.

1.1.1.8.

In the contract (as defined below) the words and expressions defined
below shall have the meanings assigned to them, except where the
context requires otherwise. Words indicating persons or parties include
corporations and other legal entities except where the context requires
otherwise.

“Appendix to Form of Tender” means the completed pages in title
Appendix, which are appended to and form part of the Tender.

“Bill of Quantity” means a document containing various items of
payment and contains schedule of Payment also.

“Construction and/or Manufacture Documents” means all
drawings, calculations, computer software (programs), samples,
patterns, models, operation and maintenance manuals, and other
manuals and information of a similar nature, to be submitted by the
Contractor.

“Contract” means the Contract Agreement, the Notice of Award, the
letter of tender, General Conditions of Contract, Special Conditions of
Contract, the Employer’s Requirements, the Tender, the Notice Inviting
Tender, Instructions to Tenderers, the Contractor's Proposal, the
Schedules, and such further documents which are listed in the Notice
of Award or Contract Agreement (if completed).

“Contract Agreement” means the contract agreement referred to in
Sub-Clause 1.4. It shall also include all subsequent modifications/
amendments to the Contract as a result of the communications or
negotiation proceedings between the parties.

“Contractor’s Proposal” means the proposal submitted by the
Contractor with the Tender, as modified and accepted by the Employer
and included in the Contract. Such documents may include the
Contractor’s preliminary design.

“Contractor’'s Document” means the calculations, computer
programme and other software, drawings, manuals and other
documents of a technical nature (if any) supplied by the Contractor
under the Contract.

“Design Data” means all specifications, plans, drawings, details,
graphs, sketches, models, levels, setting-out dimensions, calculations
duly checked by the Contractor and other documents relating to the
design of the Works prepared or to be prepared by or on behalf of the
Contractor.
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1.1.1.9.

1.1.1.10.

1.1.1.11.

1.1.1.12.

1.1.1.13.

1.1.1.14.

1.1.1.15.

1.1.1.16.

1.1.1.17.

1.1.1.18.

“Drawings” means the Employer's Drawings and the Drawings
submitted by the Contractor and any modification of such drawings as
any, from time to time, be furnished or for which the Engineer has
issued a Notice of No Objection.

“Employer’s Requirements” means the description of the scope,
standard, design criteria, specifications, drawings, programme of work,
indigenisation programme (where applicable) as included in the
Contract, and any alterations and modifications thereto in accordance
with the Contract.

“Interim Payment Schedule” means the schedule included for each
Cost Centre in the Pricing Document and accepted by the Employer to
be used for interim payments in relation to achievement of milestones
under that Cost Centre, as the same may be revised from time to time
in accordance with Clause 11.

“Notice of Award” means the written notice issued by NMRC to the
Selected Bidder(s) intimating the acceptance of Selected Bidder's
Proposal for the award of Contract

“Notice to Proceed” means the notice issued by the Employer to the
Contractor communicating the date on which the Works are to be
commenced.

"Letter of Tender” means the document entitled letter of tender,
which was completed by the Contractor and includes the signed offer
to the Employer for the Works.

“Safety, Health and Environmental (SHE) Manual” means the
Employer's manual containing the requirements and conditions to be
met during the execution of the Works by the Contractor.

“Schedules” means the information and data submitted with the
Tender, as included in the Contract.

“Tender” means the Contractor’s priced offer to the Employer for the
designing where ever applicable, execution, manufacture, and
completion of the whole of Works, testing and commissioning
(including Integrated Testing and Commissioning where ever
applicable) and remedying of any defects therein, as accepted by the
Letter of Acceptance.

“Schedule of Milestones” means the schedule included in each Cost
Centre in the Pricing Document, describing the Milestones and
stipulating dates by which the Milestones are to be achieved under that
Cost Centre in order to maintain interim payments by the Employer to
the Contractor in accordance with the Interim Payment Schedule for
that Cost Centre, as the same may be revised from time to time in
accordance with the Contract.
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1.1.1.19.

1.1.1.20.

1.1.1.21.

1.1.2. Persons

1.1.21.

1.1.2.2.

1.1.2.3.

1.1.2.4.

1.1.2.5.

1.1.2.6.

“Schedule of Payment” means the schedule included in the Bill of
Quantity for payment in various stages on part of the works.

“Special Conditions of Contract” means any special conditions of
contract issued by the Employer prior to submission of the Tender or
negotiated and agreed in writing by the Employer and the Contractor
prior to and conditional upon acceptance of the Tender.

“Works Programme” means the programme showing the sequence,
method and timing of investigations, design, issue of No Objection
Notices, execution, manufacture, delivery to site, erection, installation,
testing, commissioning of the Works (including Integrated Testing and
Commissioning), indigenisation (where applicable) and related
activities in the form and content prescribed by the Employer's
Requirements, or any amended or varied version thereof, as submitted
by the Contractor and for which the Engineer has issued a Notice of
No Objection.

“Party” means the Employer or the Contractor as the context requires

“Tenderer or Bidder” means the person submitting a bid/Tender.

“Contractor” means the person whose Tender has been accepted by
the Employer and the legal successors in title to such person, but not
(except with the consent of the Employer) any assignee of such
person.

“Contractor’s Representative” shall mean a person named by the
Contractor in the Contract or appointed from time to time by the
Contractor under Sub-clause 4.3 to act on behalf of Contractor.

"Designated Contractors™ means any of the following whose
activities or the works they are engaged to carry out, affect or are
affected by the Works, in any way or at any time:

a. Contractors, design consultants and utility authorities engaged
on the Project from time to time by the Employer;

b. Sub-contractors of any tier of the contractors above; provided
that the definition shall exclude the Contractor and his sub-
contractors of any tier in relation to the Works.

“Other Contractor” means a person employed by or having Contract
directly or indirectly with the Employer otherwise than through the
Contractor.
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1.1.3. Dates,
and Periods

Times

1.1.2.7.

1.1.2.8.

1.1.2.9.

1.1.2.10.

1.1.2.11.

1.1.3.1.

1.1.3.2.

1.1.3.3.

1.1.3.4.

1.1.3.5.

1.1.3.6.

1.1.3.7.

1.1.3.8.

“Designer” means the Contractor, or part of the group forming the
contractor, person, firm or company or group of companies, or any
replacement, carrying out the Design of Works or part thereof.

“Employer” means NOIDA METRO RAIL CORPORATION LIMITED
(NMRC), its legal successors and assignees.

“Engineer” means any person nominated or appointed from time to
time by the Employer to act as the Engineer for the purposes of the
Contract and notified as such in writing to the Contractor.

“Engineer’s Representative” means any Assistant of the Engineer
appointed from time to time by the Engineer under Sub-clause 3.3.

“Sub-contractor” means any person named in the Contract as a sub-
contractor, manufacturer or supplier for a part of the Works or any
person to whom a part of the Works has been sub-contracted with the
consent of the Employer and the legal successors in title to such
person, but not any assignee of such person.

“Commencement Date” means the date on which the Contractor
shall commence the Works on the written instructions of the Employer
contained in the Notice to Proceed.

“Contract Period” means the period from the Commencement Date
to the end of Defects Liability Period including Integrated Testing and
Commissioning and as certified by the Engineer under Clause 7.11 (or
as extended under Sub-Clause 10.3).

“Day” means a calendar day, “Week” means 7 calendar days, and
“‘Month” means a calendar month and “Year” means 365 days.

“Effective Date” means the date on which the Contract comes into
force and effect
“Gazetted Holiday” means every holiday which is observed by Noida

Metro Rail Corporation Limited as a gazetted holiday as well as a
weekly holiday.

“General Holiday” means Sunday.

“Key Date” means a date identified as such in the Contract.

“Milestone” means the completion of a part of the Works or the
occurrence of an event identified as such in the Schedule of
Milestones.

10
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1.1.3.9.

1.1.3.10.

1.1.3.11.

1.1.4. Tests and
Completion

1.1.41.

1.1.4.2.

1.1.4.3.

1.1.4.4.

1.1.4.5.

1.1.4.6.

1.1.5. Money and
Payments

1.1.5.1.

1.1.5.2.

“Milestone Date” means the date prescribed in the Schedule of
Milestone by which a Milestone is to be achieved if Interim Payments
for the Cost Centre in which the Milestone is included are not to be
suspended.

“Stage” means level of progress of the works identified as such and
more particularly described in the Employer’'s Requirements for which
a Key Date for the achievement thereof is stipulated in the Contract.

“Time for Completion” means the time for completing the Works or
a section or a part thereof (as the case may be), and passing the Tests
on Completion, including Integrated Testing and Commissioning, as
stated in the contract, calculated from the Commencement Date.

“Factory Tests” means the tests required to be carried out in the
factory premises on components, equipment, subsystem, system, etc.
during and/or after manufacture in the factory.

“Integrated Testing” in the contracts where applicable means the
programme of tests performed by the Contractor at the direction of the
Engineer following satisfactory completion of Contractor’s tests on his
equipment, sub-systems or system to verify and confirm the
compatibility and compliant performance of his equipment/ sub-
system/ system with the equipment/ sub-system/ system provided by
others.

“Milestone Certificate” means the certificate to be issued by the
Engineer in relation to the achievement or otherwise of Milestones.

“Performance Certificate” means the certificate issued by the
Engineer under Sub-Clause 10.9.

“Taking Over Certificate” means a certificate issued under Clause
9.1.

“Tests on Completion” means the tests specified in the Contract and
designated as such, including Integrated Testing where applicable and
any other such tests as may be agreed by the Engineer and the
Contractor, or instructed as a Variation, which are to be carried out
before the Works, or any Section are taken over by the Employer.

“Contract Price” means the sum stated in the Notice of Award as
payable to the Contractor, subject to such additions thereto or
deductions therefrom as may be made under the provisions of the
Contract.

“Cost” means all expenditure properly incurred (or to be incurred) by
the Contractor, whether on or off the Site.

11
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1.1.6. Other
Definitions

1.1.5.3.

1.1.5.4.

1.1.5.5.

1.1.5.6.

1.1.5.7.

1.1.5.8.

1.1.6.1.

1.1.6.2.

1.1.6.3.

1.1.6.4.

1.1.6.5.

1.1.6.6.

“Cost Centre Amount” means the amount apportioned to a Cost
Centre as set out in the Pricing Document, as the same may be revised
from time to time in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued by
the Engineer under Sub-Clause 11.9.

“Final Statement” means the agreed statement defined in Sub-
Clause 11.10.

“Foreign Currency” means a freely convertible international trading
currency in which part of the Contract Price is payable, but not the
Local Currency.

“Interim Payment Certificate” means any payment certificate issued
by the Engineer under Sub-Clause 11.5, other than the Final Payment
Certificate.

“Local Currency” means Indian Rupees.

“Approval or Approved” means Approval in writing including
subsequent written confirmation of previous verbal approval.

“Contractor's Equipment” means all machinery, apparatus,
appliances, other things of whatsoever nature required for purpose of
the Contract, including without limitation, Contractor’'s Plant and
Equipment, or Materials to or from the Site, but does not include Plant,
or Materials intended to form or forming part of the Permanent Works.

“Cost Centre” means a group of activities and/ or items of work
identified as such in the Pricing Document.

“Materials” means things of all kinds (other than Plant) to be provided
and incorporated in the Permanent Works by the Contractor, including
the supply-only items (if any), which are to be supplied by the
Contractor as specified in the Contract.

“Plant” means the machinery, equipment, and apparatus and the
likes, intended to form or forming part of the Permanent Works,
including the supply-only items (if any), which are to be supplied by the
Contractor as specified in the Contract.

“Section” means a part of the Works specifically designated in the
Appendix to Form of Tender as a Section (if any).
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General Conditions of Contract

1.2. Interpretation

1.1.6.7.

1.1.6.8.

1.1.6.9.

1.1.6.10.

1.1.6.11.

1.1.6.12.

1.1.6.13.

1.1.6.14.

1.1.6.15.

1.2.1.1.

“Site” means the places provided by the Employer where the Works
are to be executed and to which Plant, Rolling Stock and Materials are
to be delivered, and any other place as may be specifically designated
in the Contract as forming part of the Site. Site includes Depot, where
Rolling Stock will be delivered, tested and commissioned as provided
in the Contract.

“Scheduled Bank” means a bank included in the second schedule to
the Reserve Bank of India Act, 1934, or modifications thereto.

“Specification” means the Specification referred to in the contract and
any modification thereof or addition thereto, as may from time to time
be furnished or approved in writing by the Engineer.

“Test” means such Tests as are prescribed in the Specifications or by
the Engineer or Engineer’s Representative, whether performed by the
Contractor or by the Engineer or his Representative or any agency
acting under the direction of the Engineer.

“Variation” means any alteration and/ or modification to the
Employer's Requirements, which is instructed by the Engineer or
approved as a variation by the Engineer, in accordance with Clause
12.

“Works” means the work, both permanent and temporary, or services
to be carried out, designed, manufactured, fabricated, delivered to
Site, erected, installed, completed, tested, commissioned, (including
Integrated Testing and Commissioning) and remedying of any defects,
and/ or supplied in accordance with the Contract and include Plant,
Rolling Stock and Materials and their accessories.

“Permanent Works” means the permanent works to be designed and
executed in accordance with the Contract.

“Temporary Works” means all temporary works of every kind (other
than Contractor's Equipment) required for the execution and
completion of the Works, and the remedying of any defects.

“Project” means Noida — Greater Noida Metro Corridor project

In the Contract except where the context requires otherwise

a. words indicating one gender include all genders;

b. words indicating the singular also include the plural and words
indicating the plural also include the singular and

c. ‘“written” or “in writing” means hand-written, type written,
printed or electronically made and resulting in a permanent
record.

The marginal words and other headings shall not be taken into
consideration in the interpretation of these condition.
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General Conditions of Contract

1.3. Law and
Language

1.4. Contract
Agreement

1.5. Priority of
Documents

1.6. Care of Supply of
Construction
and/or
Manufacture
Documents

Terms and expressions not herein defined” shall have the meanings
assigned to them in the “Indian General Clauses Act, 1897” or the
Indian Contract Act or the Indian Sale of Goods Act or any other
applicable Indian Law, as the case may be.

The contract shall be governed by the Acts and Laws of India, the
rules, regulations and bye-laws of the concerned public bodies and
authorities. Language of the Contract shall be English.

The Employer and the Contractor shall execute a Contract Agreement,
with such modifications as may be necessary to record the Contract.
The costs of stamp duties and similar charges imposed by law shall be
borne by the Contractor.

The documents forming the Contract are to be taken as mutually
explanatory of one another. If there is an ambiguity or discrepancy in
the documents, the Engineer shall issue any necessary clarification or
instruction to the Contractor, and the priority of the documents shall be
as follows:

a. The Contract Agreement
b. The Notice of Award
Pre and Post bid proceeds

c
d. Form of Tender

e. BOQ/Payment schedule

f. NIT

g. ITT

h. The Outline Design Specifications (Design Criteria) and

Outline Construction Specifications; or any other specification

Drawings

j-  The Employer’s Requirements

k. The Special Conditions of Contract;
I.  The General Conditions of Contract;
m. The Contractor's Proposal; and

n. Any other document forming part of the Contract.

The Construction and/or Manufacture Documents shall be in the
custody and care of the Contractor during the Contract. Unless
otherwise stated in the Employer’'s Requirements, the Contractor shall
provide three copies for the use of the Engineer and assistants (as
referred to in Sub-Clause 5.3).

The Contractor shall keep on Site one complete set of the documents
forming the Contract, the Construction and/or Manufacture
Documents, Variations, other communications given or issued from
time to time and the documents/samples mentioned in Sub-Clause 5.3.
The Employer, the Engineer and their assistants (as referred to in Sub-
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General Conditions of Contract

1.7. Communications

1.8. Employer’s Use of
Contractor’s
Documents

1.9. Contractor’s Use
of Employer’s
Documents

1.10. Compliance
with Statutes,
Regulations and
Laws

Clause 3.3) shall have the right to access these documents all
reasonable times.

On discovery of any technical error or defect in a document intended
to be used for the purpose of Contract, the Contractor shall promptly
give notice to the Engineer of such error or defect.

Communications between parties, unless otherwise specified shall be
effective only when made in writing. A notice will be effective only when
delivered.

As between the Parties, the Contractor shall retain the copyright and
other intellectual property rights in the Contractor's Documents and
other design documents made by (or on behalf of) the Contractor.

The Contractor shall be deemed (by signing the Contract) to give to
the Employer a non-terminable transferable non-exclusive royalty-free
licence to copy, use and communicate the Contractor's Documents,
including making and using modifications of them. This licence shall:

a. apply throughout the actual or intended working life (whichever
is longer) of the relevant parts of the Works,

b. entitle any person in proper possession of the relevant part of
the Works to copy, use and communicate the Contractor's
Documents for the purposes of completing, operating,
maintaining, altering, adjusting, repairing and demolishing the
Works, and

c. In the case of Contractor's Documents which are in the form
of computer programs and other software, permit their use on
any computer on the Site and other places as envisaged by
the Contract, including replacements of any computers
supplied by the Contractor.

As between the Parties, the Employer shall retain the copyright and
other intellectual property rights in the Employer's Requirements and
other documents made by (or on behalf of) the Employer. The
Contractor may, at his cost, copy, use, and obtain communication of
these documents for the purposes of the Contract.

They shall not, without the Employer's consent, be copied, used or
communicated to a third party by the Contractor, except as necessary
for the purposes of the Contract.

The Contractor shall familiarise themselves and conform in all aspects
with:

a. the provision of any enactmentin India as applicable from time
to time

b. the regulations or bye-laws of any local body and utilities.

c. The Contractor shall be bound to give all notices required by
statute, regulations or by-laws, as aforesaid and to pay all fees
and bills payable in respect thereof. The Contractor will
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General Conditions of Contract

arrange necessary clearances and approvals before the Work
is taken up.

Ignorance of Rules, Regulations and Bylaws shall not constitute a
basis for any claim at any stage of work

The Contractor shall indemnify the Employer against all penalties and
liabilities of every kind of breach of any such enactment, laws,
regulations, bye-laws or rules.

1.11. Joint and If the Contractor is (under applicable Laws) a joint venture, consortium,
Several Liability or other incorporated grouping of two or more Persons:

a. these Persons shall be deemed to be jointly and severally
liable to the Employer for the performance of the Contract;

b. these Persons shall notify the Employer of their leader who
shall have authority to bind the Contractor and each of these
persons; and

c. the Contractor shall not alter its composition or legal status
without the prior consent of the Employer.
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General Conditions of Contract

2. The Employer

2.1. General The Employer shall provide the Site/area of works and shall pay the
Obligations Contractor in accordance with the Contract.

2.2, Access to and The Employer shall grant the Contractor right of access to, and or
Possession of the possession of, the Site progressively for the completion of Works. Such
Site right and possession may not be exclusive to the Contractor. The

Contractor will draw/modify the schedule for completion of Works
according to progressive possession/right of such sites.

If the Contractor suffers delay from failure on the part of the Employer to
grant right of access to, or possession of the Site, the Contractor shall
give notice to the Engineer in a period of 28 days of such occurrence.
After receipt of such notice the Engineer shall proceed to determine any
extension of time to which the Contractor is entitled and shall notify the
Contractor accordingly.

For any such delay in handing over of site, Contractors will be entitled to
only reasonable extension of time and no monetary claims whatsoever
shall be paid or entertained on this account.

2.3. Permits, Licences It shall be Contractor’s exclusive responsibility to get approvals, permits
or Approvals or license required for the Contract. However, the Employer may (where
he is in a position to do so) provide reasonable assistance to Contractor
at the request and cost of the Contractor in getting Permits, License or
Approvals required during the Contract.

The rendering of such assistance by the Employer shall not be
interpreted as a pretext by the Contractor as condoning of any delay or
non-performance of any of the Contractors obligations. The following-up
of all such applications shall be the responsibility of the Contractor.

2.4, Assignment by The Employer shall be fully entitled without the consent of the

Employer Contractor, to assign the benefit of the part thereof and any interest
therein or there under to any third party.
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3. The Engineer

3.1. Appointment of The Employer shall notify the Contractor in writing of the appointment
Engineer and identity of the Engineer and of any replacement from time to time.
3.2. Duties and The Engineer shall carry out the duties specified in the Contract. The
Authorities of Engineer shall have no authority to amend the Contract.
Engineer

The Engineer may exercise the authority specified in, or necessarily to
be implied from the Contract. If the Engineer is required to obtain the
specific approval of the Employer before exercising such authority, such
requirements shall be as stated in Special Conditions of Contract. Any
requisite approval shall be deemed to have been given by the Employer
for any such authority exercised by the Engineer.

The Engineer shall have no authority to relieve the Contractor of any of
his duties, obligations, or responsibilities under the Contract. Any
proposal, inspection, examination, testing, consent, approval or similar
act by the Engineer (including absence of disapproval) shall not relieve
the Contractor from any responsibility, including responsibility for his
errors, omissions, discrepancies, and non-compliance with Sub-Clause
5.4.

The Engineer shall copy to the Employer all communications given or
received by him in accordance with the Contract.

3.3. Engineer’s The Engineer, may from time to time assign and delegate authority to
Authority to Engineer's representatives/assistants and may also revoke such
Delegate assignments and delegations. The delegation or revocation shall be in

writing and shall be applicable only after same has been notified in
writing to the Contractor.

Each Assistant to whom duties have been assigned or authority has
been delegated, shall be authorized to issue instructions to the
Contractor to the extent defined by the delegation. Any determination,
approval, check, certificate, consent, examination, inspection,
instruction, notice, proposal, request, test or similar act by an assistance
shall have the same effect as though the act had been an act of the
Engineer. However:

a. Any failure to disapprove any Plant, Goods, Material, design
and workmanship shall not prejudice the right of the Engineer
to reject such Plant, Goods, Material, design and
workmanship;

b. if the Contractor questions any determination or instruction of
an assistant of the Engineer, the Contractor may refer the
matter to the Engineer within three days of such decision
having been given, who shall confirm, reverse or vary such
determination or instruction.
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3.4. Engineer’s The Contractor shall comply with instructions given by the Engineer in
Instructions accordance with the Contract.

The Contractor shall give reasonable notice to the Engineer of any
instruction, which he considers necessary for the execution of the
Works, to enable the Engineer to issue the instruction so that progress
of the Works is not delayed. The Engineer shall not, however, be bound
to issue any instruction which, in his opinion, is unnecessary.

No act or omission by the Engineer or the assistants to the Engineer in
the performance of any of the Engineer’s duties or the exercise of any
of the Engineer’s powers under the Contract shall, in any way, operate
to relieve the Contractor of any of the duties, responsibilities, obligations
or liabilities imposed upon the Contractor by any of the provisions of the

Contract.
3.5. Engineer to When the Engineer is required to determine value, cost or extension of
Attempt time, he shall consult with the Contractor and the Employer in an
Agreement endeavour to reach agreement. If agreement is not achieved, the

Engineer shall determine the matter fairly, reasonably and in accordance
with the Contract, with the approval of Employer.
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4. The Contractor

4.1. General
Obligations

The Works as completed by the Contractor shall be wholly in accordance
with the Contract and fit for the purposes for which they are intended, as
defined in the Contract. The Works shall include any work which is
necessary to satisfy the Employer's Requirements, the Contractor's
Proposal and Schedules, or is implied by the Contract, or arises from any
obligation of the Contractor, and all works not mentioned in the Contract
but which may be inferred to be necessary for stability, or completion, or
the safe, reliable and efficient operation of the Works.

The Contractor shall design, if in the scope of work, manufacture,
execute, install, complete, test (including Integrated Testing in case of
rolling stock and signaling contracts) and commission, the Works,
including providing Construction and/or Manufacture Documents, within
the Time for Completion and shall remedy any defects within the Contract
Period. The Contractor shall provide all superintendence, labour, Plant,
Materials, Contractor's Equipment, Temporary Works and all other
things, whether of a temporary or permanent nature, required in and for
such design, works and remedying of defects.

Before commencing design, if in the scope of the contract, the Contractor
shall satisfy himself regarding the Employer's Requirements (including
design criteria and calculations, if any) and the items of reference
mentioned in Sub-Clause 4.8.

The Contractor shall give notice to the Engineer of any error, fault or other
defect in the Employer's Requirements or such items of reference. After
receipt of such notice, the Engineer shall determine whether Clause 12
shall be applied and shall notify the Contractor accordingly.

The Contractor shall take full responsibility for the adequacy, stability and
safety of all Site operations, of all methods of construction, manufacture,
and of all the Works, irrespective of any approval or consent by the
Engineer.

The Contractor shall be deemed to have satisfied himself before
submitting his tender as to the correctness and sufficiency of his Tender
to cover all his risks, liabilities and obligations set out in or implied by the
Contract and all matters and things necessary for the proper design,
manufacture, execution, installation, completion, testing, Integrated
Testing whichever is in the scope of the contract, commissioning of the
Works and remedying of the Defects.

The Contractor acknowledges responsibility for ascertaining and
securing at his own cost:

a. conditions bearing upon the proper transportation, disposal,
handling and storage of materials (including but not limited to
hazardous toxic substances and excavated materials);

b. availability of electricity, water and gas;
c. availability of skilled manpower;

d. the character of equipment and facilities needed preliminary to
and during the manufacture, installation, execution, testing,
Integrated Testing, and commissioning of the Works and
remedying of any defects;
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4.2. Performance
security

4.2.1. Amount

4.2.2. Forfeiture

4.2.3. Release

e. the protection of the environment and adjacent structures which
will be necessary preliminary to and during the manufacture,
installation, execution, testing, Integrated Testing, and
commissioning of the Works and remedying of any defects;

f. the location of and the authorisation required for and the means
of diversion of any services and facilities required for the
purposes of the Works.

The Contractor shall whenever required by the Engineer, submit details
of the arrangement and methods which the Contractor proposed to adopt
for the execution of the Works. No alteration to these arrangements or
methods shall be made without the approval of the Engineer.

Within 30 days of receipt of the Notice of Award, the successful Tenderer
shall furnish Performance Security in the form of a bank guarantee from
a branch in India of a scheduled foreign bank or from a scheduled
commercial bank in India acceptable to the Employer for an amount of
ten per cent of the Contract value in types and proportions of currencies
in which the Contract Price is payable The approved form provided in the
“Instructions to Tenderers documents or any other form approved by the
Employer shall be used for Bank Guarantee. The Bank Guarantee shall
be valid up to 6 months beyond the Defect Liability Period. In case the
contract value exceeds beyond 25% of the original contract value, the
contractor shall have to submit additional performance security.

Failure of the successful Tenderer to furnish the required Performance
Security shall be a ground for the annulment of the award of Contract and
forfeiture of the tender security.

The whole of the Performance Security amount shall be liable to be
forfeited by the Employer at the discretion of the Employer, in the event
of any breach of contract on the part of the Contractor.

i On completion of the entire work, one half of the
Performance Security shall be refunded to the
Contractor, on issue of Taking over Certificate by the
Engineer, in accordance with Sub-Clause 9.1 and 9.2 of
these conditions. This shall not relieve the Contractor
from his obligations and liabilities, to make good that may
be detected during the Defects Liability Period.

ii. The balance amount shall become due and shall be paid
to the on Contractor on signing of the Performance
Certificate after the expiry of the final Defects Liability
Period as per Clause 10.9 of these conditions.

21



General Conditions of Contract

4.2.4. Guarantees and Within 30 days of the date of Notice of Award of the Tender, the
Warranties Contractor shall submit to the Employer:
a. An Undertaking in the approved format from a parent company,

the identity of which shall have been submitted in writing to the
Employer prior to acceptance of the Tender and against which
the Employer shall have raised no objection.

A written Guarantee in the approved format from a parent
company, the identity of which shall have been submitted in
writing to the Employer prior to acceptance of the Tender and
against which the Employer shall have raised no objection.

A warrantee in the approved format from the Contractor.

In the event that the Contractor shall comprise two or more members,
corporations acting in partnership, joint venture, consortium or otherwise
each such member or corporation shall submit a parent company
Undertaking and Guarantee.

Notwithstanding any other provision of the Contract:

a.

submission by the Contractor of the requisite Performance
security, parent company Undertakings and written Guarantees
shall be condition precedent to the Contractor's entitlement to
any payment, under the Contract; and

failure by the Contractor to provide a Performance security or
parent company Undertakings or parent company Guarantees
shall entitle the Employer either to suspend the Works or to
terminate the Contract forthwith by notice in writing to that effect,
notwithstanding that the Contractor may have been permitted to
proceed with the Works, and the Contractor shall not be entitled
to any compensation whatsoever as a consequence of such
suspension or termination.
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4.3. Representation on
Works

4.4. Facilities for and
co-ordination with
Others.

Unless the Contractor's Representative is named in the Contract, the
Contractor shall, within 14 days of Notice to Proceed, submit to the
Engineer for consent the name and particulars of the person the
Contractor proposes to appoint. The Contractor shall not revoke the
appointment of the Contractor's Representative without the prior consent
of the Engineer. The Contractor's Representative so nominated shall
have full authority to act on behalf of the Contractor. The Contractor's
Representative shall give his whole time to directing the preparation of
the Construction and/or Manufacture Documents and the execution of the
Works. The Contractor's Representative shall receive (on behalf of the
Contractor) all notices, instructions, consents, no objection certificate
approvals, certificates, determinations and other communications under
the Contract. Whenever the Contractor's Representative is to be absent
from the Site, a suitable replacement person shall be appointed, with prior
consent of Engineer

Failure on part of the Contractor to comply with these provisions shall
constitute a breach of Contract leading to action under Sub-Clause 13.2

The Contractor's Representative may delegate any of his powers,
functions and authorities to any competent person, and may at any time
revoke any such delegation. Any such delegation or revocation shall be
in writing and shall not take effect until the Engineer has given prior
consent thereto. The Contractor's Representative and such persons shall
be fluent in the language of day to day communication and the Contractor
shall be bound by and fully liable for the acts or omissions of the
Contractor’'s Representatives or any of his employees and/or delegates,
agents or nominees.

The Contractor shall not impede and shall afford all necessary facilities,
access and/or services to the Employer, Engineer, Designated
Contractors, utility undertakings, other relevant authorities and other
contractors (whether employed by the Employer or not) who are
carrying out on, or in the vicinity of, the Site, works not included in the
Contract but forming part of the Project:

a. The Contractor shall take all reasonable steps to ensure that the
Works are co-ordinated and integrated with the design,
manufacture, installation execution and testing of such other
works and shall in particular (but without limitation).

i complies with any direction which the Engineer may give
for the integration of the design of the Works with the
design of any other part of the Project;

ii. consult, liaise and co-operate with those  responsible
for carrying out such other works, including where
necessary, in the preparation of the respective designs,
the preparation of co-ordinated programmes, method
statements, co-ordination drawings and specifications
together with arrangements of service priorities and
zoning;

iii. participate in Integrated Testing and Commissioning of
the system with Designated Contractors and
demonstrate to the satisfaction of the Engineer that the
Works have been designed and constructed in a manner
compatible with the works of Designated Contractors.

23



General Conditions of Contract

b. The Contractor shall undertake design co-ordination with other

contractors who are carrying out works forming part of the Project
as described in the Employer's Requirements. At the end of each
such co-ordination period, the Contractor and the other
contractor with whose works the interface period refers shall
jointly state in writing that their design co-ordination activities are
complete and that their respective designs are integrated and
can be finalised without interference with each other's designs or
the designs with which their designs have already been
integrated. A copy of this joint written statement shall be
provided to the Engineer within 7 days of the end of the said
design co-ordination period. Unless and until copies of all
relevant and necessary design co-ordination statements have
been submitted to the Engineer, the Engineer shall be entitled to
suspend any review or further review of the Contractor's or the
other contractor's design submissions. Such suspension shall
not be grounds for the Contractor to claim nor shall be entitled to
receive an extension of time or additional payments.

The Contractor shall provide within the Site, staging, storage and
unloading areas for the use of Designated Contractors, if any,
who are undertaking track work, fare collection system, supply,
testing and commissioning of Rolling Stock, escalators, lifts,
signaling and telecommunications and traction power installation
works, etc. Separate locations shall be provided for each such
contractor. The exact size and location of these staging, storage
and unloading areas, and the commencement date shall be co-
ordinated and agreed during the design interface period with
each Designated Contractor.

Any other contract which depends for its execution on the
Contract or upon which the Contract is dependent for its own
execution shall be identified by the Engineer as a "Designated
Contract”. The Contractor shall provide attendance on
Designated Contractors in accordance with the Employer's
Requirements and as instructed by the Engineer. The identity of
the contractor for a Designated Contract may not be known
before the execution of the Contract but this shall not be a ground
for the Contractor to object to the subsequent appointment of a
Designated Contractor.

The Contractor shall in accordance with the requirements of the
Engineer co-ordinate his own Works with that of Designated
Contractors through Co-ordinated Installation Programme (CIP)
stated in the Employer's Requirements, or as the Engineer may
require, and shall afford the Designated Contractors all
reasonable opportunities for carrying out their works.

The Contractor shall afford all reasonable opportunities, for
carrying out their work, to other contractors employed by the
Employer and their workmen respectively and the workmen of
the Employer who may be engaged on or near the Site of any
work, ancillary to the Works, but, not included in the Contract and
shall not cause them inconvenience.
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4.5. Sub-contractors

451.

452

e. If the Contractor shall suffer delay by reason of failure by any
Designated Contractor to meet the specified installation
interfacing and co-ordination, completion dates, which delay
shall be caused otherwise than by fault of the Contractor, or, if
compliance with sub-clause (f) herein shall involve the Contractor
in delay beyond that which could be reasonably foreseen by an
experienced contractor at the time of tender, then the Engineer
shall take such delay into account in determining any extension
of time to which the Contractor is entitled under the Contract.

f. It shall be the responsibility of the Contractor to ensure that the
full extent of the Works under the Contract and the works to be
carried out by Designated Contractors within the Works or, in, on,
under, through and over the Site are co-ordinated and integrated
in their design, manufacture, installation and construction. Such
responsibility shall neither be mitigated nor in any other way
affected by virtue of similar responsibilities being placed on other
contractors.

The Contractor shall be deemed to have made adequate allowance in the
Contract Price and in the Works Programme in respect of these
obligations.

If any act or omission of the Contractor whether directly or indirectly
results in the delay in the execution of the works of a Designated
Contractor, the Contractor, in addition to his liability in respect of
liquidated damages if they become due, shall pay to the Employer, or the
Engineer may deduct from Interim Payment Certificates such amount as
the Engineer shall have certified in respect of additional payments or
costs to the Designated Contractor in respect of such delay.

The Contractor shall not sub-contract the whole of the Works.

Unless otherwise stated in the Special Conditions of Contract:

a. the Contractor shall not be required to obtain consent for
purchases of Materials which are in accordance with the makes
specified in the Contract or provisions of labour or for the sub-
contracts for which the Sub-contractor is named in the Contract;

b. the prior consent of the Engineer shall be obtained for other
proposed Sub-contractors;

c. not less than 28 days before the intended date of each Sub-
contractor commencing work, the Contractor shall notify the
Engineer of such intention; and the Contractor shall give fair and
reasonable opportunity for contractors in India to be appointed
as Sub-contractors.
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4.5.3.

454

The Contractor shall be responsible for observance by all Sub-
contractors of all the provisions of the Contract. The Contractor shall be
responsible for the acts or defaults of any Sub-contractor, his
representatives or employees, as fully as if they were the acts or defaults
of the Contractor, his representatives or employees and nothing
contained in Sub-clause (a) of clause 4.5 shall constitute a waiver of the
Contractor’s obligations under this contract. The Contractor shall provide
to the Engineer of all the Sub Contracts including terms, conditions and
pricing. The Contractor shall endeavor to resolve all matters and
payments amicable and speedily with the sub-contractors.

The contractor shall ensure that their sub-contractors,
material/equipment suppliers, consultants and other agencies deployed
by them in connection with execution of the contract do not make any
claim or raise any dispute before NMRC. For this, necessary provision is
to be made in the agreement between contractor and their sub-
contractors/consultants/other agencies. Similarly, the agreement should
also incorporate the provision of dispute resolution. An undertaking in the
following format shall be submitted by contractor in respect of each such
agency: -

“Name of
171 N
In connection with above work, M/s.............cooiiiinnt. , Contractor
has/is engaging M/s...........cccciiiiiiiiinnnnn. , as sub-contractor (or

consultant or material/equipment supplier or service provider). For this,
the terms and conditions of agreement include necessary provisions for
resolution of dispute if any arising between contractor and sub-contractor.

It is confirmed by the sub-contractor that any claim/dispute arising out of
the above work shall be resolved in terms of agreement and shall not be
raised before NMRC and also shall not make any claim against NMRC
before any forum/court.

Signature of Contractor
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4.6. Assignment of
Contractor’'s and
Sub-contractor’s
Obligations

4.7. Compensation for
Breach

4.8. Setting Out

4.8.1. Accurate Setting
Out

The Contractor shall not assign a right or benefit under the Contract
without first obtaining Employer’s prior written consent, otherwise than

by:

a. acharge in favour of the Contractor’s bankers of any money due
or to become due under the Contract, or

b. assignment to the Contractor’s insurers (in cases where the
insurers have discharged the Contractor’s loss or liability) of the
Contractor’s right to obtain relief against any other party liable.

If a Subcontractor’s obligations extend beyond the expiry date of Defects
Liability Period then the Contractor shall assign the benefits of such
obligations to the Employer. In the event that a sub-contractor of any tier
provides to the Contractor or any other sub-contractor a warranty in
respect of Plant, Materials or services supplied in connection with the
Works, or undertakes a continuing obligation of any nature whatsoever in
relation to such Plant, Materials or services (including without limitation
an obligation to maintain stocks of spare parts) extending for a period
exceeding that of the Defects Liability Period or where there is more than
one Defects Liability Period exceeding that of the latest Defects Liability
Period, and if the Engineer so directs in writing within 21 days of the
expiry of the Defects Liability Period or the latest Defects Liability Period
(as the case may be), the Contractor shall immediately assign or obtain
the assignment of the benefit of such warranty or obligation to the
Employer or at the direction of the Employer, to any third party referred
to in Sub-Clause 2.4.

Any breach of Sub-clauses 4.5 to 4.6 shall entitle the Employer to
rescind the contract under Clause 13.2 of these conditions and also
render the Contractor liable for loss or damage arising due to such
cancellation.

The Contractor shall be responsible for

a. the accurate setting out of the Works in relation to the original
points, lines and levels of reference given by the Engineer in
writing

b. the correctness of position, levels, dimensions and alignments of
all parts of the Works

c. the provisions of all necessary instruments, equipment,
apparatus and labour in connection with the foregoing
responsibilities

d. Carefully protecting and preserving all bench marks, sight rails,
pegs and other things used in setting out the Works

The checking of any setting-out or of any line or level by the Engineer
shall not in any way relieve the Contractor of his responsibility for the
accuracy or correctness thereof and the Contractor shall carefully protect
and preserve all bench-marks, sight-rails, pegs and other things used in
setting out the Works.
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4.8.2. Errors in Setting If at any time during the execution of the Work, an error appears in the
e positions, levels, dimensions or alignment of any part of the Works, the

out Contractor on being required to do so by the Engineer shall, at

Contractor’s cost, rectify such error to the satisfaction of the Engineer.

4.9. Site Data The Employer shall have made available to the Contractor with the
Tender documents such relevant data in Employer's possession on
hydrological and sub-surface conditions. The accuracy or reliability of the
data/studies/reports and of any other information supplied at any time by
the Employer or Engineer is not warranted with respect to the viability of
his design and execution of Works and the Contractor shall be
responsible for interpreting all such data. The Contractor shall conduct
further investigations considered necessary by him at his own cost and
any error, discrepancies if found in Employer’s data at any stage will not
constitute ground for any claim for extra time and costs.

The Contractor shall be deemed to have obtained all necessary
information as to risks, contingencies and other circumstances which may
influence or affect the Tender or Works.

The Contractor shall also be deemed to have inspected and examined
the Site, its surroundings, the above data and other available information
with respect to the viability of his design and execution of Works and to
have satisfied himself before submitting the Tender, as to all the relevant
matters including without limitation:

a. the form and nature of the Site, including the sub-surface
conditions;

b. the hydrological and climatic conditions;

c. the extent and nature of the work, Plant, and Materials necessary
for the execution and completion of the Works and the remedying
of any defects;

d. the applicable laws, procedures and labour practices

e. The Contractor's requirement for access, accommodation,
facilities, personnel, power, transport and other services.

f. the risk of injury or damage to property adjacent to the Site and
to the occupiers of such property or any other risk.

4.10. Sufficiency of The Contractor shall be deemed to have satisfied himself as to the
accepted Contract correctness and sufficiency of the Contract Price. Unless otherwise
Amount stated in the Contract, the Contract Price shall cover all his obligations

under the Contract and all things necessary for the proper design,
execution and completion of the Works, testing and commissioning
(including Integrated Testing and Commissioning) and remedying of any
defects.

4.11. Access Route The Contractor shall be deemed to have satisfied himself as to the
suitability and availability of the access routes he chooses to use. The
Contractor shall (as between the parties) be responsible for the
maintenance of access routes. The Contractor shall provide at his cost
signs or directions, which he may consider necessary or as instructed by
Engineer for the guidance of his staff, labour and others. The Contractor
shall obtain any permission concessions and related easement right that
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may be required from the relevant authorities for the use of such routes,
signs and directions.

The Employer will not be responsible for any claims which may arise from
the use or otherwise of any access route. The Employer does not
guarantee the suitability or availability of any particular access route and
will not entertain any claim for any non-suitability or non-availability for
continuous use during construction of any such route.

4.12. Rights of way The Employer will acquire and provide land for Permanent Works and
and Facilities right of way (within NMRC’s land) for access thereto over routes
established by the Contractor. The Contractor shall bear all cost and
charges for special or temporary rights of way which he may require
including those for access to the Site. The Contractor shall also obtain,
at his risk and cost, any additional facility outside the Site which he may
require for the purpose of the Works the Employer reserves the right to
make use of these service roads/rights of way for itself or for other
Contractors working in the area, as and when necessary without any
payment to the Contractor.

4.13. Programmes The Contractor shall submit a detailed programme to the Engineer after
receipt of the Notice of Award not later than 28 days from the date of
receipt of Notice of Award. The Contractor shall also submit a revised
programme whenever the Engineer finds that the previous programme is
inconsistent with actual progress or with the Contractor’s obligations.

Each programme shall include the following:

a. the orderin which the Contractor proposes to carry out the Works
(including each stage of design, procurement, manufacture,
delivery to Site, construction, erection, testing and
commissioning),

b. all major events and activities in the production of Construction
or Manufacture Documents; and

c. the sequence of all tests specified in the Contract including
Integrated Testing and Commissioning.

Unless otherwise stated in the Contract, the programmes shall be
developed using precedence networking techniques, showing early start,
late start, early finish and late finish dates.

No significant alteration to the programmes, or to such arrangements and
methods, shall be made without obtaining consent of the Engineer. If the
progress of the Works does not conform to the programmes, the Engineer
may instruct the Contractor to revise the programmes, showing the
modifications necessary to achieve completion within the Time for
Completion.

Consent by the Engineer to Programmes shall not relieve the Contractor
of any of his responsibilities or obligations under the Contract. If the
Programmes indicate that a Key Date has not, or will not be met, it shall
not, by itself entitle the Contractor to an extension of time in relation to
such Key Date.
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4.14.

4.15.

4.16.

Progress
Reports

Contractor's
Equipment

Safety
Works

of

4.15.1.

4.15.2.

4.15.3.

4.15.4.

4.15.5.

The Contractor shall submit to the Engineer by the end of each calendar
month his Monthly Progress Report which shall, amongst other things,
highlight actual or potential departures from the Works Programmes
and/or the Design Submission Programme and state the measures which
the Contractor proposes to take in order to make good or reduce any
delay.

If requested by the Engineer, the Contractor shall submit to the Engineer,
at weekly intervals, a written report as to the progress of off-Site
manufacture of Plant, Rolling Stock and Materials.

The Contractor shall also submit to the Engineer such other reports as
may reasonably be required by him or any relevant authority or public
body.

All Contractor's Equipment and Temporary Works provided by the
Contractor shall, when brought on to the site, be deemed to be
exclusively intended for execution of the Works and not be removed
without the consent in writing of the Engineer. Such consent shall not be
unreasonably withheld or delayed.

Upon completion of the Works the Contractor shall remove from the Site
all the said Constructional Plant and his unused materials.

The Employer shall not, at any time, be liable for the loss or damage to
any of the Constructional Plant, Temporary Works or materials save as
mentioned in Clauses 14.1

In respect of any Constructional Plant which the Contractor shall have
imported for the purpose of the Works, the Employer may assist the
Contractor, where required, in procuring any necessary Government
consent for re-export of the same after the completion of the Works.

The Employer may assist (but is not obligated to) the Contractor, where
required, in obtaining clearance through the Customs of Constructional
Plant, materials and other things required for the Works.

The Contractor shall throughout the execution of the Works including the
carrying out of any testing, commissioning (including Integrated Testing
and Commissioning), or remedying of any defect:

a. take full responsibility for the adequacy, stability, safety and
security of the Works, Plant, Rolling Stock, Contractor's
Equipment, Temporary Works, operations on Site and methods
of manufacture, installation, construction and transportation;

b. have full regard for the safety of all persons on or in the vicinity
of the Site (including without limitation persons to whom access
to the Site has been allowed by the Contractor), comply with all
relevant safety regulations, including provision of safety gear,
and insofar as the Contractor is in occupation or otherwise is
using areas of the Site, keep the Site and the Works (so far as
the same are not completed and occupied by the Employer) in
an orderly state appropriate to the avoidance of injury to all
persons and shall keep the Employer indemnified against all
injuries to such persons.
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c. provide and maintain all lights, guards, fences and warning signs
and watchmen when and where necessary or required by the
Engineer or by laws or by any relevant authority for the protection
of the Works and for the safety and convenience of the public
and all persons on or in the vicinity of the Site; and

where any work would otherwise be carried out in darkness,
ensure that all parts of the Site where work is being carried out
are so lighted as to ensure the safety of all persons on or in the
vicinity of the Site and of such work.

Contractor is required to take note of all the necessary provisions in
Employer’'s Safety, Health and Environment Manual (SHE Manual) and
the Contractor’s price shall be inclusive of all the necessary costs to meet
the prescribed safety standards. In the case, the Contractor fails in the
above, the Employer may provide the necessary arrangements and
recover the costs from the Contractor.

4.17. Protection of The Contractor shall take all reasonable steps to protect the environment
the Environment (both on and off the Site) and to avoid injury, damage and nuisance to
people and property resulting from pollution, noise and other results of
his operations. The Contractor shall ensure that air emissions, surface
discharges and effluent from the Site during the Contract Period shall not
exceed the values indicated in the Employer's Requirements and shall
not exceed the values prescribed by law. The Contractor shall conform
to the Employer's Requirements and shall indemnify the Employer
against any liability or damages or claims arising out of his operations.
The Contractor shall be responsible and liable for any stoppage, closure
or suspension of the works due to any contravention of statutory
requirements relating to the protection of the environment and shall
indemnify and keep indemnified the Employer in this regard.

The Contractor's Site Environmental Plan shall be developed from his
Employer’'s Safety. Health and Environmental Manual (SHE Manual), as
per the Employer's Requirements and Special Conditions of Contract.
Nothing extra shall be payable to the Contractor on this account and his
Tender price shall be inclusive of expenditure required to be incurred for
working as per SHE Manual.

4.18. Electricity The Contractor shall be responsible for making his own arrangements at
Water and Gas his own cost to obtain supply of water, electricity or gas for the Works.
The Employer where feasible may at its discretion assist the Contractor

in this respect.

4.19. Tools, Plants Except for any specific item mentioned in the Special Conditions of
And Equipment Contract or in Employer’'s Requirements, the Contractor shall provide all
Supplied By The tools, plants and equipment for the Works. In respect of such exceptional
Employer tools, plants or equipment committed to be provided by the Employer

under terms and conditions specified in the Special Conditions of
Contract, the Contractor shall take all reasonable care and shall be
responsible for all damages or loss caused by him, his representatives,
sub-contractors or his workmen or others while they are in his charge.

On completion of the Works, the Contractor shall hand over the unused
balance of the tools, plants and equipment to the Employer in good order
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and repair, fair wear and tear expected, and shall be responsible for any
failure to account for the same or any damage done thereto.

The decision of the Engineer as to the amount recoverable from the
Contractor on this account shall be final and binding.

i. Except for items mentioned in the Special Conditions of
Contract, the Contractor shall provide all materials for the
Works. Material if any, to be provided by Employer will
be done only in a phased manner as per pre-approved
program, against a Bank Guarantee for the value of the
Material and at terms and conditions for issue, upkeep,
usage, return and recovery of such Materials as
specified in Special Conditions of Contract.

ii. Unless otherwise specified, the Contractor shall not
sell or remove, except for the purpose of this
Contract, sand, stone, clay, ballast, earth, rock or
other materials obtained from the work Site and
these shall be the property of the Employer and will
be disposed off only in the manner instructed by
him.

4.20. Employer’s
Materials &
Excavated
Materials

4.21. Sheds, Stores, It shall be the responsibility of the Contractor to provide at his own
Yards expense the required sheds, store houses, and yards for both Permanent
and Temporary Works and provide free access to the Engineer and the
Engineer’s Representative who will have right of inspection including that
of instructing the Contractor to remove a particular material from the
stores and not to use the same on the Works.

4.22. Temporary All temporary works necessary for the proper execution of the works shall
Works be provided and maintained by the Contractor at his cost and subject to
the consent of the Engineer shall be removed by Contractor at his own
expense when they are no longer required and in such manner as the
Engineer shall direct. In case the Contractor fails to remove the temporary
works on completion the Engineer is authorized to get the same removed
and recover the cost there of from the Contractor.

4.23. Unforeseeable In this Clause “physical conditions” means natural physical conditions,
Physical which the Contractor encounters at Site while executing the Works
Conditions excluding climatic conditions.

If, during the execution of the Works, the Contractor shall encounter
physical conditions, which, in his opinion, could not have been reasonably
foreseen by an experienced Contractor, the Contractor shall forthwith
give written notice thereof to the Engineer and if, in the opinion of the
Engineer, such conditions could not have been reasonably foreseen by
an experienced Contractor, then the Engineer shall certify and the
Employer shall pay reasonable additional cost to which the Contractor
shall have been put by reason of such conditions in the following cases:

a. for complying with any instruction which the Engineer may issue
to the Contractor in connection therewith, and
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b. for any proper and reasonable measures approved by the
Engineer which the Contractor may take in the absence of
specific instructions from the Engineer, as a result of such
conditions or obstructions being encountered.

The decision of the Engineer as to the additional cost shall be final and

binding.
4.24. Access for The Contractor shall allow the Engineer or the Engineer’s Representative
Engineer or any other person authorised by him, at all times access to the Site, and

to any place where work in connection with the Contract is being carried
out or is intended to be carried out and to any place where materials or
plant are being manufactured, fabricated and/or assembled for the
Works. The Contractor shall ensure that sub contracts if any shall contain
provisions entitling the Engineer or any person authorised by him to have
such access.

4.25. Access Road Providing access roads/ way leaves to the site will be Contractor’s
and Way Leaves responsibility.

4.26. Contractor to During the execution of the Works, the Contractor shall keep the Site free
keep Site Clear from all unnecessary obstruction, and shall store or dispose of any

Contractor's Equipment or surplus materials. The Contractor shall clear
away and remove from the Site any wreckage, rubbish or Temporary
Works no longer required.

On completion of the works, the Contractor shall clear away and remove
from site all Constructional Plant, surplus material and Temporary Works.
He should leave the whole of the site and Works in a clean, tidy and
workman like condition to the satisfaction of the Engineer.

On completion of Work the Contractor shall also clear away the labour
camps, hutments and other related installations and restore the land to
its original condition to the satisfaction of the Engineer within 45 days of
the physical completion of Work. The cost on account of delay in return
of land and reinstatement of original condition within the stipulated time
as determined by Engineer will be recovered from the Contractor’s dues.

No final payment in settlement of the accounts for Works shall be made
or held to be due to the Contractor, till, in addition to any other condition
necessary for such final payment, site clearance and clearances of labour
camps etc. shall have been effected by him. Such clearance may be
made by the Engineer through any other agency at the expense of the
Contractor in the event of the Contractor’s failure to comply with this
provision within 7 days after receiving notice to that effect from the
Engineer. All expenses on such removal / clearance shall be debitable to
the Contractor as loans due from the Contractor to the Employer, and the
Employer shall be competent to recover the same from Contractor’s on-
account or final bills, or from Performance Security amount or from any
other amount payable to the Contractor in any other Contract.
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4.27. Security of the The Contractor shall be wholly responsible for security of site and Works.
Site Unless otherwise stated in Special Conditions of Contract

a. the Contractor shall be responsible for keeping unauthorised
persons off the Site; and

b. Authorized persons shall be limited to the Employees of the
Contractor, Subcontractor or persons authorized by the

Engineer.
4.28. Contractor's The Contractor shall confine his operations to the Site, and to any
Operations on Site additional area which may be provided to the Contractor and agreed by

the Engineer as working areas. The Contractor shall take all necessary
precautions to keep his personnel and equipment within the Site and such
additional areas, and to keep and prohibit them from encroaching on
adjacent land.

4.29. Discoveries All fossils, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological interest, in addition to
oil and other minerals discovered on the Site shall be the absolute
property of the Government of India and the Contractor shall take all the
necessary precautions to prevent its workmen or its sub-contractors'
workmen or any other person from removing or damaging any such
article or thing and shall immediately upon discovery thereof, acquaint
the Engineer of such discovery and carry out the instructions of the
Engineer

4.30. Publicity The Contractor shall not publish or otherwise circulate alone or in
conjunction with any other person, any articles, photographs or other
materials relating to the Contract, the Site, the Works, the Project or any
part thereof, nor impart to the Press, or any radio or television network
any information relating thereto, nor allow any representative of the media
access to the Site, Contractor's Works Areas, or off-Site place of
manufacture, or storage except with the permission, in writing, of the
Employer. The Contractor shall ensure that his sub-contractors of any
tier shall be bound by a like obligation and shall, if so required by the
Employer, enforce the same at his own expense. The provisions of this
Sub-Clause shall not exempt the Contractor from complying with any
statutory provision in regard to the taking and publication of photographs.

4.31. Disclosure Of If the Contractor or any partner of the Contractor or Director of the
Relationship Contractor's company is closely related to any of the Officers of the
Employer or the Engineer, or alternatively, if any close relative of an
officer of the Employer or the Engineer has financial interest / stake in the
Contractor’s firm, the same shall be disclosed by the Contractor at the
time of filing his tender. Any failure to disclose the interest involved, shall
entitte the Employer to rescind the Contract, without payment of any
compensation to the Contractor. The Contractor shall note that he is
prohibited from developing such interest during the Contract period.
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4.32. Use of Explosives if required on the Work shall be used by Contractor only with
Explosives prior Approval of the Engineer and in the manner and to the extent
permitted by him. The Contractor shall be responsible for safe upkeep of

such explosives in a special magazine as per the law on explosives as

well as for taking all the precautions in the usage of the explosives with

proper license and at Contractor’s cost, sole risk and responsibility. The

Contractor shall hold the Employer harmless and indemnify for the above.

4.33. Corrupt or
fraudulent
practices

4.33.1. Definition The Employer requires that the Bidders/Contractors, their designated
contractors and/or their agents observe the highest standards of ethics
during Tendering and execution of this Contract. In pursuance with this
policy, the Employer:

a. defines, for the purpose of these provisions, the terms set forth
below as follows:

i. “corrupt practice” means the offering, giving, receiving or
soliciting of anything of value to Employer, Engineer or
any of their employees, influence in the procurement
process or in Contract execution; and

ii. “fraudulent practice” means a concealment or
misrepresentation of facts in order to influence a
procurement process or the execution of a Contract to
the detriment of the Employer and includes collusive
practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the
benefits of free and open competition.

iii. Breach of any of the contract condition during execution.

b. Will reject the Tender for the Work or rescind the Contract if the
Employer determines that the Bidder/Contractor has engaged in
corrupt or fraudulent practices.

c. Will declare a Contractor ineligible, either indefinitely or for a
stated period of time, to be awarded a Contract/s if he at any time
determines that the Contractor has engaged in corrupt or
fraudulent practices in competing for, or in executing the
Contract.

d. The successful Bidders/Contractors shall apprise through Chief
Vigilance Officer, NMRC of any fraud/suspected fraud as soon
as it comes to their notice.

4.33.2. Compensation In the event of rescission of Contract under Sub-clause 4.33.1, the
to Contractor on Contractor shall not be entitled to any compensation whatsoever, except
rescission of Contract for the work done up to the date of rescission.
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5. Design

The clauses under the head 'Design’ are applicable only in ‘Design & Build’ contracts and in case of ‘Part
Design & Build’ contracts, these are applicable only to part of the contract in which the design is the

responsibility of the contractor.

5.1. General
Obligations

5.2. Contractor’s
warranty of design

The Contractor shall design and provide all necessary specifications for
the Works in accordance with the site plans and Employer’s
requirements. Any design detail, plan, drawing, specifications, notes,
annotations, and information required shall be provided in such sufficient
format, details, extent, size and scale and within such time as may be
required to ensure effective execution of Works and/or as otherwise
required by the Engineer.

The Contractor holds himself, and his designers as having the
experience and capability necessary for the design. The Contractor
undertakes that the designers shall be available to attend discussions
with the Engineer at all reasonable times during the Contract Period.

The designer shall be the same entity as proposed by the Contractor at
the time of pre-qualification, unless otherwise approved by the
Employer. The Contractor shall furnish Designer's Warranty in the
format approved by the Employer.

a. The Contractor shall be fully responsible, for the suitability,
adequacy, integrity, durability and practicality of the Contractor’s
proposal.

b. The Contractor warrants that the Contractor's Proposals meet
the Employer’'s Requirements and is fit for the purpose thereof.
Where there is any inadequacy, insufficiency, impracticality or
unsuitability in or of the Employer's Requirements or any part
thereof, the Contractor's Proposal shall take into account,
address or rectify such inadequacy, insufficiency, impracticality
or unsuitability at Contractor’s own cost.

c. The Contractor warrants that the Works have been or will be
designed, manufactured, installed and otherwise constructed
and to the highest standards available using proven up-to-date
good practice

d. The Contractor warrants that the Works will, when completed,
comply with enactments and regulations relevant to the Works

e. The Contractor warrants that the design of the Works and the
manufacture of plant have taken or will have taken full account
of the effects of the intended manufacturing and installation
methods, Temporary Works and Contractor's Equipment

f.  The Contractor shall also provide a guarantee from the Designer
for the design for suitability, adequacy, practicality of design for
Employer’s Requirements

g. The Contractor shall indemnify the Employer against any
damage, expense, liability, loss or claim, which the Employer
might incur, sustain or be subject to arising from any breach of
the Contractor’s design responsibility and/or warranty set out in
this Clause.

36



General Conditions of Contract

5.3. Construction
and/or Manufacture
Documents

h. The Contractor further specifies and is deemed to have checked
and accepted full responsibility ‘for the Contractor’ s Proposal
and warrants absolutely that the same meets the Employer’s
Requirements:

i. Notwithstanding that such design may be or have been
prepared, developed or issued by the Employer, any of
Contractor’s consultants, his sub-contractors and/or his
qualified personnel/persons or cause to be prepared,
developed or issued by others.

ii. Notwithstanding any warranties, guaranties and/or
indemnities that may be or may have been submitted by
any other person.

iii. Notwithstanding that the same have been accepted by
the Engineer

The Contractor shall be fully responsible for the Plants, Materials, goods,
workmanship, preparing, developing and coordinating all design Works
to enable that part of the Works to be constructed and/or to be fully
operational in accordance with the Contract’s requirements.

Apart from the Contractor, the above warranty shall also be applicable
for his designer. This warranty shall be a part of his sub contract with the
designer and should be made available at the time of signing of the
Agreement.

No claim for additional payment or extension of time shall be entertained
and/or the Contractor shall not be relieved from any obligation/liability
under the Contract, for any delay, suspension, impediment to or adverse
effect upon the progress of the Works due to any mistake, inaccuracy,
discrepancy or omission in or between the Contractor’s, the Definitive
Design and the final design, or any failure by the Contractor to prepare
any Design Data or submit the same to the Engineer in due time and the
Contractor shall promptly make good any such defect at his own cost.

The Manufacture Documents shall comprise the technical documents
specified in the Employer’s Requirements, documents required to satisfy
all regulatory approvals, documents described in Sub Clause 5.6 (As
Built Document), and Sub Clause 5.7 (Operations and Maintenance
Manuals). The Contractor shall prepare all Manufacture Documents in
sufficient detail and shall also prepare any other document necessary to
instruct the Contractor’s personnel. The Engineer shall have the right to
inspect the preparation of all these documents wherever they are being
prepared.

Each of the Construction and/or Manufacture Documents shall, when
considered ready for use, be submitted to the Engineer for pre-
construction or pre-manufacture review. Unless otherwise stated in
Employer’s Requirements, each review by the Engineer shall not exceed
21 days, calculated from the date on which the Engineer receives the
Manufacture Document.

The Engineer may during the review period, give notice to the Contractor
that a Manufacture Document fails (to the extent stated) to comply with
the Employer's Requirements, it shall be rectified, resubmitted and
reviewed (and if specified, approved) in accordance with this Sub-
Clause, at the Contractor's cost.
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For each part of the Works, and except to the extent that the prior
consent of the Engineer shall have been obtained:

a. In the case of a Construction and/or Manufacture Document
which has (as specified) been submitted for the Engineer’s
approval

i. The Engineer shall give notice to the Contractor that the
Construction and/or Manufacture Document is provided
with no objection, with or without comments, or that it
fails (to the extent stated) to comply with the Contract

ii. Execution of such part of the Works shall not
commence until the Engineer has provided with no
objection the Construction and/or Manufacture
Document; and

iii. The Engineer shall be deemed to have provided with
no objection the Construction and/or Manufacture
Document upon the expiry of the review periods for all
the Construction and/or Manufacture Documents which
are relevant to the design and execution of such parts,
unless the Engineer has previously notified otherwise in
accordance with sub-paragraph (i)

b. Construction and/or manufacture of such part of the Works shall
not commence prior to the expiry of the review of the
Construction and/or Manufacture Documents which are relevant
to its design and execution;

c. Construction and/or manufacture shall be in accordance with
such reviewed (and if specified, approved) Construction and/or
Manufacture Documents; and

d. If the Contractor wishes to modify any design or document
which has previously been submitted for such pre-construction
and/or pre- manufacture review, the Contractor shall
immediately notify the Engineer, and based on Engineer's
approval shall subsequently submit revised documents to the
Engineer in accordance with the above procedure.

If the Engineer instructs that further Construction and/or Manufacture
Documents are necessary for carrying out the Works, the Contractor
shall promptly and at Contractor’s cost prepare such documents,

Errors omissions, ambiguities, inconsistencies, inadequacies and other
defects if found at any stage in construction or any operations
manufacture documents, then shall be rectified by the Contractor at his
own cost and any approval or consent or review (under this sub-clause
or otherwise) by the Employer/Engineer of the Manufacture and
Construction Documents under this Sub-clause shall not relieve the
Contractor from any obligations or responsibility under the Contract.

5.4. Technical The design, the Construction and/or Manufacture Documents, the
Standards and execution and the completed Works (including remedying of defects
Regulations therein) shall comply with the specifications, technical standards,

building construction, safety and environmental regulations and other
standards specified in the Employer's Requirements applicable to the
Works or defined by the applicable laws and regulations
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5.5. Samples The Contractor shall submit at his own cost the following samples and
relevant information to the Engineer for pre-construction and/or pre-
manufacture review in accordance with the procedure for Construction
and/or Manufacture Documents described in Sub-Clause 5.3:

a. manufacturer's standard samples of Materials,
b. samples (if any) specified in the Employer's Requirements.

Each sample shall be labelled as to origin and intended use in the

Works.
5.6. As-Built Drawings This clause is applicable for ‘Build’ part of contract also. The Contractor
and Documents shall prepare, and keep up-to-date, a complete set of "as-built" records

of the execution of the Works, showing the exact "as-built" locations,
sizes and details of the Works as executed, with cross references to
relevant specifications and data sheets. These records shall be kept on
the Site and shall be used exclusively for the purposes of this Sub-
Clause. Six copies shall be submitted to the Engineer prior to the
commencement of the Tests on Completion.

In addition, the Contractor shall prepare and submit to the Engineer "as-
built drawings" of the Works, showing all Works as executed. The
drawings shall be prepared as the Works proceed and shall be
submitted to the Engineer for his inspection. The Contractor shall obtain
the consent of the Engineer as to their size, the referencing system, and
other pertinent details.

Prior to the issue of any Taking Over Certificate, the Contractor shall
submit to the Engineer one microfiche copy, one full-size original copy
and six printed copies of the relevant "as-built drawings", and any further
Construction and/or Manufacture Documents specified in the
Employer's Requirements. The Works shall not be considered to be
completed for the purposes of Taking Over under Sub-Clause 9.1 until
such documents have been submitted to the Engineer.

5.7. Operation and Prior to commencement of the Tests on Completion, the Contractor shall
Maintenance prepare, and submit to the Engineer, Operation and Maintenance
Manuals Manuals in accordance with the Employer's Requirements and in

sufficient detail for the Employer to operate, maintain, dismantle,
reassemble, adjust and repair the Works. The Works shall not be
considered to be completed for the purposes of Taking Over under Sub-
Clause 9.1 until such Operation and Maintenance Manuals have been
submitted to the Engineer and received his consent.
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5.8. Intellectual
Property Rights
and Royalties

The Contractor shall indemnify the Employer and the Engineer from and
against all claims and proceedings on account of infringement (or
alleged infringement) of any patent rights, registered designs, copyright,
design, trademark, trade name, know-how or other intellectual property
rights in respect of the Works, Contractor's Equipment, machines, work
method, or Plant, or Materials, or anything whatsoever required for the
Works and from and against all claims, demands, proceedings,
damages, costs, charges and expenses whatsoever in respect thereof
or in relation thereto. The Contractor shall pay all traffic surcharges and
other royalties, licence fees, rent and other payments or compensation,
if any, for getting stone, sand, gravel, clay or other materials, machine,
process, systems, work methods, or Contractor's Equipment required
for the Works. The Contractor shall, in the event of infringement of
Intellectual Property Rights, rectify, modify or replace at his own cost the
Works, Plant or materials or anything whatsoever required for the Works
so that infringement no more exist or in the alternative shall procure
necessary rights/license so that there is no infringement of Intellectual
Property Rights.

The Contractor shall be promptly notified of any claim under this Sub-
Clause made against the Employer. The Contractor shall, at his cost,
conduct negotiations for the settlement of such claim, and any litigation
or arbitration that may arise from it. The Employer or the Engineer shall
not make any admission which might be prejudicial to the Contractor,
unless the Contractor has failed to take over the conduct of the
negotiations, litigation or arbitration within a reasonable time after having
been so requested. In the event of Contractor failing to act at Engineer’s
notice, the Employer shall be at full liberty to deduct any such amount of
pending claim from any amount due to the Contractor under this
Contract or any other Contract.

Insofar as the patent, copyright or other intellectual property rights in any
Plant, Design Data, plans, calculations, drawings, documents, Materials,
know-how and information relating to the Works shall be vested in the
Contractor, the Contractor shall grant to the Employer, his successors
and assignees a royalty-free, non-exclusive and irrevocable licence
(carrying the right to grant sub-licences) to use and reproduce any of the
works, designs or inventions incorporated and referred to in such Plant,
documents or Materials and any such know-how and information for all
purposes relating to the Works (including without limitation the design,
manufacture, installation, reconstruction, Testing, commissioning,
completion, reinstatement, extension, repair and operation of the
Works).

If any patent, registered design or software is developed by the
Contractor specifically for the Works, the title thereto shall vest in the
Employer and the Contractor shall grant to the Employer a non-exclusive
irrevocable and royalty-free licence (carrying the right to grant sub-
license) to use, repair, copy, modify, enhance, adapt and translate in any
form such Software for his own use.

If the Contractor uses proprietary software for the purpose of storing or
utilising records the Contractor shall obtain at his own expense the grant
of a licence or sub-licence to use such software in favour of the Employer
and shall pay such licence fee or other payment as the grantor of such
licence may require provided that the use of such software under the
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licence may be restricted to use relating to the design, construction,
reconstruction, manufacture, completion, reinstatement, extension,
repair and operation of the Works or any part thereof.

The Contractor's permission referred to above shall be given, inter alia,
to enable the Employer to disclose (under conditions of confidentiality
satisfactory to the Contractor) programmes and documentation for a
third party to undertake the performance of services for the Employer in
respect of such programmes and documentation.

If any software is developed under the Contract or used by the
Contractor for the purposes of storing or utilising records over which the
Contractor or a third party holds title or other rights, the Contractor shall
permit or obtain for the Employer (as the case may require) the right to
use and apply that Software free of additional charge (together with any
modifications, improvements and developments thereof) for the purpose
of the design, manufacture, installation, reconstruction, testing,
commissioning, completion, reinstatement, extension, repair,
modification or operation of the Works, or any part thereof, or for the
purpose of any Dispute.

The Employer reserves the right to use other Software on or in
connection with the Works.
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6. Staff and Labour

6.1. Engagement of
Staff and Labour

6.2. Rates of Wages and
Conditions of
Labour

6.3. Persons in the
service/ retired of
Employer/ Engineer

The Contractor shall make his own arrangements for the
engagement of staff and labour at his own cost.

Full compliance of statutory requirements apart, the Contractor shall
pay rates of wages and observe conditions of labour not less
favourable than those established for the trade or the industry where
the work is carried out.

The Contractor shall make himself aware of all labour regulations and
their impact on the cost and build up the same in the Contract Price.
During the Contract Period no extra amount in this regard shall be
payable to the Contractor, for whatsoever reason including any
revision of rates payable to the labour due to revision of rates payable
in Minimum Wages Act.

Labour provided by the Contractor, either directly or through sub-
contractors, for the exclusive use of the Employer or the Engineer,
shall, for the purpose of this Sub-Clause, be deemed to be employed
by the Contractor.

In the event of default being made in the payment of any money in
respect of wages of any person employed by the Contractor or any
of its sub-contractors of any tier in and for carrying out of this Contract
and if a claim therefor is filed in the office of the Labour Authorities
and proof thereof is furnished to the satisfaction of the Labour
Authorities, the Employer may, failing payment of the said money by
the Contractor, make payment of such claim on behalf of the
Contractor to the said Labour Authorities and any sums so paid shall
be recoverable by the Employer from the Contractor.

a. The Contractor shall not recruit or attempt to recruit, staff and
labour from amongst the Employer and the Engineer’s
personnel.

b. The Contractor either at the tendering stage or during
construction stage will not employ any retired employee of
Employer or Engineer of the Employer in any capacity unless
such employee has completed at least two years post
retirement period or has obtained the no-objection certificate
from Employer for being employed with the Contractor. It will
be responsibility of the Contractor to collect the Employer’s
no objection certification from such retired employee and
submit the same back to the Employer.

In case of non-compliance of above, in addition to any or several of
the courses, referred in Sub-clauses 13.2 being adopted by the
Employer the Contractor on Termination of the Contract for the
aforesaid reasons will have no claim whatsoever against the
Employer except for actual value of the Work executed till the time of
Termination.
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6.4. Labour Laws

6.5. Working Hours

o

In dealing with labour and employees, the Contractor and
his Sub-Contractors (including piece rate and petty
Contractors) shall comply fully with all laws and statutory
regulations pertaining to engagement, payment and upkeep
of the labour in India.

The Contractor shall have a Labour Welfare Organisation
which shall be responsible for labour welfare and compliance
with prevalent labour laws, statutes and guidelines. In this
context the Contractor is also required to familiarize himself
with NMRC'’s Labour Welfare Fund Rules as specified in
Special Conditions of Contract or elsewhere in the contract
and comply with the same.

The Contractor shall prepare and submit compliance reports
of adherence to labour laws as and when desired by the
Engineer.

The Contractor will ensure to open bank accounts for each
worker employed by him and his subcontractors and all the
payments to workers will be released through bank
accounts.

The violation of Labour Laws viz. Contract Labour
(Regulation and Abolition) Act, 1970 & Central Rules, 1971
made there under or other applicable Labour Laws under the
jurisdiction shall attract following penalties in addition to the
penalties imposed by Statutory Authorities in terms of
applicable Act/ Rules:

a) Delay in payment of | : | INR 100 per day per
dues to any workmen workman

b) Non-compliance of any | : [ INR 500 for each
other provision of labour non compliance
laws, pointed out by informed in writing
Employer/Engineer or under the contract
their representative

The decision of Engineer with regard to the merits of
imposition of penalty, determination of non-compliance and
amount of penalty shall be final and binding on Contractor.
The ‘Contract’ under this sub-clause shall include any
workmen employed by contractor working within premises of
Work at Employer’'s establishment whether directly or
through Sub-Contractor etc.

The contractor shall ensure the registration of all his eligible
workers (inclusive of sub-contractors and petty contractors)
with BOCW Board.

The Contractor, if required, shall carry out work during night hours or
in shifts, unless specifically provided otherwise in the Contract. No
increase in rates or extra payments shall be admissible for night
work.

The Contractor shall provide adequate lighting and safety
arrangements.
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6.6. Facilities for Staff
and Labour

6.7. Health and Safety

6.8. Contractor's
Superintendence

6.9. Provision Of
Efficient And
Competent Staff

The Contractor shall provide and maintain at his own expense, all
necessary accommodation and welfare facilities as per prevailing
labour & welfare laws for his (and his Sub- contractor’s) staff and
labour. This includes good practices like provision of temporary
créche (Bal Mandir) where 50 or more women are employed at a
time. All accommodation shall be maintained in a clean and sanitary
condition, by the Contractor at his cost.

Precaution shall be taken by the Contractor to ensure the health and
safety of his staff and labour. The Contractor shall, in collaboration
with and to the requirements of the local health authorities, ensure
that medical staff, first aid facilities, sick bay and ambulance service
are available at the accommodation and on the Site at all times, and
that suitable arrangements are made for all necessary welfare and
hygiene requirements and for the prevention of epidemics. The
Contractor shall maintain records and make reports concerning
health, safety and welfare of persons, and damage to property, as
per the Engineer’s requirement and will ensure complete compliance
with relevant clauses of Employer’s Health, Safety and Environment
Manual (SHE Manual).

The Contractor's Site Safety Plan shall be developed from his Outline
Safety Plan as per Employer's Requirements and SHE Manual of the
Employer.

The Contractor shall appoint a member of his staff at the Site to be
responsible for maintaining the safety, and protection against
accidents, of personnel on the Site. This person shall be qualified for
his work and shall have the authority to issue instructions and take
protective measures to prevent accidents.

The Contractor shall provide all necessary superintendence during
the design and execution of the Works, and as long thereafter as the
Engineer may consider necessary for the proper fulfilling of the
Contractor's obligations under the Contract. Such superintendence
shall be provided by sufficient persons having adequate knowledge
of the operations to be carried out (including the methods and
techniques required, the hazards likely to be encountered and
methods of preventing accidents) for the satisfactory and safe
execution of the Works

The Contractor shall employ (or cause to be employed) only persons
who are careful and appropriately qualified, skilled and experienced
in their respective trades or occupations. The Engineer may require
the Contractor to remove (or cause to be removed) any person
employed on the Site or Works, including the Contractor's
Representative, who in the opinion of the Engineer:

a. persists in any misconduct,
b. is incompetent or negligent in the performance of his duties,

c. fails to conform with any provisions of the Contract, or
persists in any conduct which is prejudicial to safety, health,
or the protection of the environment.
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6.10. Preservation of
Peace and orderly
conduct

6.10.1.

6.10.2.

6.11. Labour to be
Contractor’s

Employee

6.12. Report of
Accidents To
Labour

The Contractor shall be responsible for preservation of peace and
orderly conduct at the site and its neighbourhood by Contractor's
employees, Representatives, petty contractors, Sub Contractors etc.
In case, deployment of a Special Police Force, becomes necessary
at or near Site, during the tenure of Works, the expenses for the same
shall be borne by the Contractor.

The Contractor shall at all times take all reasonable precautions
which will include that no labour or employee is permitted to work at
site in an intoxicated state or under influence of drugs, to prevent any
unlawful, riotous or disorderly conduct by or amongst his staff and
labour, and to preserve peace and protection of persons and property
in the neighbourhood of the Works against such conduct.

If, the Contractor directly or through petty contractors or Sub-
Contractors supplies any labour to be used wholly or partly under the
direct orders and control of the Engineer or the Employer, whether in
connection with any work being executed by the Contractor or
otherwise for the purposes of the Employer, such labour shall, for the
purpose of this clause, be deemed to be persons employed by the
Contractor.

The Contractor shall be responsible for safety of all employees,
employed by him on Works, directly or through petty contractors or
Sub-Contractors, and shall report accidents to any of them, however,
and wherever occurring on Works, to the Engineer or the Engineer’s
Representative, and shall make every arrangement to render all
possible assistance and to provide prompt and proper medical
attention. The compensation for affected Workers or their relatives
shall be paid by the Contractor in such cases with utmost expeditious
in accordance with the Workmen’s Compensation Act.
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6.13. Claim’ on The Contractor shall be solely accountable for violation of any labour
account of violation law by it, its petty contractors or Sub Contractors and will pay any
of Labour laws such claim/damage to the authorities forthwith on demand. If any

moneys shall, as a result of any instructions, directions or decisions
from the Authorities or claim or application made under any of the
labour laws or regulations, be directed to be paid by the Employer,
such moneys shall be deemed to be moneys payable to the Employer
by the Contractor and he will pay the same to the Employer forthwith
on demand, without demur and without asking for any
reasons/explanations from the Employer. On failure of the Contractor
to repay the Employer any moneys paid or to be paid by it as
aforesaid within seven days after the same shall have been
demanded, the Employer shall be entitled to recover the amount from
any moneys due or accruing to the Contractor under this or any other
Contract with the Employer.
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7. Quality Control

7.1. Manner of
Execution

7.2. Source of material

7.3. Delivery to Site

7.4. Inspection

7.5. Testing

All Plant, goods, and Materials to be supplied shall be
manufactured, and all work to be done shall be executed, in the
manner set out in the Contract. Where the manner of
manufacture and execution is not set out in the Contract, the
work shall be executed in a proper, workmanlike and careful
manner, with properly equipped facilities and non-hazardous
Materials, and in accordance with modern recognized good
practice.

Sources of Materials being supplied shall be intimated to the
Engineer and are subject to his approval. Materials that are not
specified in the Contract document shall conform to the relevant
Indian Standards or in their absence conform to any International
Standard approved by the Engineer.

Save as otherwise expressly provided in the contract, samples
shall be supplied by the Contractor at his own cost.

The Contractor shall be responsible for procurement, transport,
receiving, unloading and safe keeping of all Plant, Rolling Stock,
Construction Materials, Contractor's Equipment and other things
required for the completion of the Works.

The Employer and the Engineer shall at all reasonable times

a. have full access to all parts of the Site and to all places
from which natural materials are being obtained, and

b. during production, manufacture, fabrication and
construction (at the site and elsewhere) be entitled to
inspect, examine, measure and test the materials and
workmanship, and to check the progress of manufacture,
of all Plant, goods, construction and Materials to be
supplied under the Contract.

The Contractor shall give the Engineer full opportunity to carry
out these activities including providing access, facilities,
permissions and safety equipment. No such activity/inspection
shall relieve the Contractor from any obligation or responsibility.

This sub clause shall apply to all tests specified in the Contract,
other than the Tests after Completion.

The Contractor shall provide all documents and other information
necessary for all types of testing and such assistance, labour,
materials, electricity, fuel, stores, apparatus and instruments as
are necessary to carry out such tests efficiently.

The Contractor shall agree, with the Engineer, the time and place
for the testing of any Plant, goods, Materials and other parts of
the Works as specified in the Contract. The employer/Engineer
may instruct the contractor for any additional test, at
employer’s cost.
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7.6. Rejection

The Engineer shall give the Contractor not less than 24 hours'
notice of his intention to attend the tests.

If the Engineer does not attend at the time and place agreed, or
if the Contractor and the Engineer agree that the Engineer shall
not attend, the Contractor may proceed with the tests, unless the
Engineer instructs the Contractor otherwise. Such tests shall be
deemed to have been made in the Engineer's presence.

The Contractor shall promptly forward to the Engineer duly
certified reports of the tests. If the Engineer has not attended the
tests, he shall accept the readings as accurate. When the
specified tests have been passed, the Engineer shall endorse
the Contractor's test certificate, or issue a certificate to him, to
that effect.

The expense of conducting such Tests shall be borne by the
Contractor. No such testing shall relieve the Contractor from any
obligation or responsibility.

i. If, as a result of inspection, examination or testing, any
Plant, goods, Material, design or workmanship is found to
be defective or otherwise not in accordance with the
Contract, the Engineer may reject the same and by giving
notice to the Contractor with reasons. The Contractor shall
then promptly make good the defect and ensure that the
rejected item after rectification complies with the Contract.

ii. If the Engineer requires such Plant, goods, Material,
design or workmanship to be retested, the tests shall be
repeated under the same terms and conditions. If such
rejection and retesting cause the Employer to incur
additional costs, such costs shall be recoverable from the
Contractor by the Employer and may be deducted by the
Employer from any sum due, or to become due, to the
Contractor.

iii. Notwithstanding any previous Test or certification, the
Engineer shall have the authority to instruct the Contractor:

a. To remove from the Site and replace any plant or
Materials which is not in accordance with the Contract.

b. To remove and re-execute any other work which is not
in accordance with the Contract.

c. Execute any work which is urgently required for the
safety of the Works, whether because of an accident,
unforeseeable event or otherwise.

iv. In case of default on the part of the Contractor in carrying
out such order, the Employer shall be entitled to employ
and pay other parties, to carry out the same, and all
expenses consequent thereof or incidental thereto, shall
be recoverable from the Contractor or may be deducted by
the Employer from any sum which may be due to the
Contractor..
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7.7. Liability after
Inspection and
Testing

7.8. Ownership of Plant
and Materials

7.9. Cost of Employer’s
Attendance
Including Travel

7.10. Covering up of
Works

Examination of  work
before covering up

Cost of uncovering the
work already covered up

7.10.1.

7.10.2.

The Contractor shall not be released from any liability or
obligation under the Contract by reason of any such inspection
or testing or witnessing of testing, or by the submission of reports
of inspection or testing to the Engineer.

Each item of Plant, goods, and Material shall become the
property of the Employer, when it is delivered to Site or payment
thereof, either in part or full, has been made. The Contractor shall
however continue to bear the risk in respect of such items which
continue to remain in his custody.

The Employer shall bear the costs of attendance including travel
by the Employer or his Representative for the purposes of Sub-
Clauses 7.4 and 7.5 above. The cost of attendance including
travel by the Employer, Engineer or his Representative for the
purpose of Sub-clause 7.6 shall be borne by the Contractor.

No work or part of work shall be covered up or put out of view,
without the prior approval of the Engineer or the Engineer’s
Representative.

The Contractor shall uncover any part or parts of the Works, or
make openings in or through the same, as the Engineer may
from time to time direct, and shall reinstate and make good such
part or parts, to the satisfaction of the Engineer. If any such part
or parts have been covered up, or put out of view after
compliance with the requirement of Sub-clause 7.11.4 and the
Works are found to be executed in accordance with the Contract,
the expenses of uncovering, making openings in or through,
reinstating and making good the same, shall be borne by the
Employer, but if the Works are found to be defective, costs shall
be borne by the Contractor.

In case after completion of a part of the Work, the part of Work is
not fully consistent with the Employer’'s Requirements and there
is no way to change the same, in that case, the same (provided
it has no implication on safety and operation) shall be accepted
only at a Contractor’'s deemed variation at lower negotiated price.

The decision of the Engineer in this regard shall be final and
binding on the Contractor.
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711. Tests after
Completion

Contractor’s Obligations

Delayed Tests

7.11.1.

7.11.2.

The Contractor shall carry out the Tests on Completion at his
own cost in accordance with the Contract after providing the
documents in accordance with Sub-Clauses 5.4 and 5.5. The
Contractor shall give, to the Engineer, 21 days' notice of the date
after which the Contractor will be ready to carry out the Tests on
Completion. Unless otherwise agreed, such Tests shall be
carried out within 14 days after this date, on such day or days as
the Engineer shall instruct.

Unless otherwise stated in Special Conditions of Contract, the
Tests on Completion shall be carried out in the following
sequence

a. pre-commissioning test, which shall include appropriate
instructions and (“dry” or “cold”) functional tests to
demonstrate that each item of the Plant, goods and Work
can safely undertake the next stage

b. Commissioning Test shall include the specified
operational tests to demonstrate Works or Sections can
operated safely and as specified under all available
operating condition

c. trial operation which shall demonstrate that the Works or
Section perform reliably and in accordance with the
Contract

The Contractor at his cost shall arrange all tools, equipment,
gadgets, facilities or as deemed necessary by the Engineer for
such tests, in considering the results of the Tests on Completion,
the Engineer shall make allowances for the effect of any use of
the Works by the Employer on the performance or other
characteristics of the Works. As soon as the Works, or a Section,
have passed the Tests on Completion described in sub-
paragraphs (a), (b) or (c), the Contractor shall provide the
Engineer and the Employer with a certified report of the results
of all such Tests.

If the Engineer opines that Tests on Completion are being unduly
delayed by the Contractor, the Engineer may by notice require
the Contractor to carry out such Tests within 21 days after the
receipt of the notice. The Contractor shall carry out such Tests
on such day or days as the Contractor may fix and of which he
shall give notice to the Engineer.

If the Contractor fails to carry out the Tests on Completion within
21 days, the Engineer may proceed with such Tests at the risk
and cost of the Contractor. The Tests on Completion then shall
be deemed to have been carried out in the presence of the
Contractor and the results of such Tests shall be accepted as
accurate.
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Retesting

Failure to Pass Tests on
Completion

7.12. Integrated
testing and system
commissioning

Integrated Testing

Compilation of Test
Results

7.11.3.

7.11.4.

7.121.

7.12.2.

If the Works, or a part thereof, or a Section, fail to pass the Tests
on Completion, Sub-Clause 7.6 “Rejection” shall apply, and the
Engineer or the employer may require such failed Tests, and the
Tests on Completion on any related work, to be repeated under
the same terms and conditions.

If the Works, or a part thereof, or a Section, fail to pass the Tests
on Completion repeated under Sub-Clause 7.11.4, the Engineer
shall be entitled to:

a. order further repetition of Tests on Completion under
Sub-Clause 7.11.4;

b. reject the Works, or a part thereof, or a Section (as the
case may be), in which event the Employer shall have
the same remedies against the Contractor as are
provided under Clause 13; or

c. issue a Taking Over Certificate, if the Employer so
requires. The Contract Price shall then be reduced by
such amount as determined by the Engineer and as shall
be appropriate to cover the reduced value to the
Employer as a result of this failure. The Contractor shall
then proceed in accordance with his other obligations
under the Contract.

Tests on Completion shall also include Integrated Testing where
applicable as per the contract conditions. The Contractor shall,
following satisfactory completion of tests on his works,
equipment, sub-systems or system, perform, at the direction of
the Engineer, programme of tests to verify and confirm the
compatibility and complete performance of his works, equipment,
sub-systems or system with the works, equipment, sub-systems
or system provided by others.

The results of the Integrated Testing and Commissioning shall
be compiled and evaluated by the Engineer and the Contractor.
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Retesting

Failure to Pass Test

Statutory Requirements

7.12.3.

7.12.4.

7.12.5.

If the Works, or a part thereof, or a Section, fail to pass the
Integrated Testing and Commissioning, the Engineer shall
require such failed Tests, to be repeated under the same terms
and conditions. If such failure and retesting result from a default
of the Contractor and cause the Employer to incur additional
costs, the same shall be recoverable from the Contractor by the
Employer, and may be deducted by the Employer from any
monies due, or to become due, to the Contractor.

If the Works, or a part thereof, or a Section, fail to pass Integrated
Testing and Commissioning and the Contractor in consequence
proposes to make any adjustment or modification to the Works
or a part thereof, or a section, the Engineer may, with the
approval of the Employer, instruct the Contractor to carry out
such adjustment or modification, at his own cost and to satisfy
the requirements of Integrated Testing and Commissioning
within such time as the Employer / Engineer may deem to be
reasonable.

The Contractor along with others shall carry out all statutory tests
and trials, under the supervision of the Engineer, necessary for
obtaining sanction of the competent authority for opening the
system for public carriage of passengers.
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8. Time Management

8.1. Commencement of
Works

8.2. Time for
Completion

8.3. Delay

8.4. Extension of Time
for Completion

Extension of Time

8.4.1.

The Contractor shall commence the Works on the date specified
in the Notice of Award or if no date is specified in the Notice of
Award, on the date specified in an instruction in writing to that effect
from the Engineer (Notice to Proceed). Thereafter the Contractor
shall proceed with due diligence, without delay, and in accordance
with the programme or any revised or modified programme of the
Works. Time will be the essence of Contract and time for
Completion shall run from the date the Contractor is to commence
the Works under this Clause.

The Contractor shall not commence the construction, manufacture
or installation of the Works or of any part of the Works unless and
until the Engineer has endorsed the relevant Working Drawings in
accordance with the Employer's Requirements.

Time is the essence of Contract and will remain so at all times
during the pendency of the Contract including the extended period
of Contract. The Contractor shall ensure defect free completion
and have passed the tests on the completion, including integrated
testing where ever in the scope of work and commissioning of the
whole of the Works and/or parts thereof before the same is taken
over by the Employer.

In case of delay on the part of the Contractor, the Contractor shall
be liable to pay liquidated damages and any other compensation
for the damages suffered by the Employer as per clause 8.5. This
is without prejudice to the right of the Employer to rescind the
Contract.

Failure or delay by the Employer or the Engineer, to hand over to
the Contractor the Site necessary for execution of Works, or any
part of the Works, or to give necessary notice to commence the
Works, or to provide necessary Drawings or instructions or
clarifications or to supply any material, plant or machinery, which
under the Contract, is the responsibility of the Employer, shall in
no way affect or vitiate the Contract or alter the character thereof;
or entitle the Contractor to damages or compensation thereof but
in any such case, the Engineer shall extend the time period for the
completion of the Contract, as in his opinion is / are reasonable.

The Contractor may apply for an extension of the Time for
Completion if the Work is or will be delayed either before or after
the Time for Completion by any of the following causes:

a. “Force Majeure” referred to in Clause 16
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b. The Contractor's work held up for not being given
possession of or access to the Site in accordance with the
Contract

c. Instruction of the Engineer to suspend the Works and the
Contractor not being in default as to reasons of
suspension.

d. Acts or omissions of other Designated Contractors in
executing work not forming part of this Contract and on
whose performance, the performance of the Contractor
necessarily depends.

e. Any act of prevention or Breach of Contract by the
Employer and not mentioned in this Clause

f. Any order of Court restraining the performance of the
Contract in full or in any part thereof

g. Any other event or occurrence which, according to the
Employer is not due to the Contractor’s failure or fault and
is beyond his control without Employer being responsible
for the same.

h. An Employer’s Variation

However, the Contractor shall not be entitled to any extension of
time where the instructions or acts of the Employer or the Engineer
are necessitated by or intended to cure any default of or breach of
Contract by the Contractor or where any delay is due to

a. the failure of sub-contractor, to commence or to carry out
work in due time,

b. non-availability, or shortage of Contractor's equipment,
labour, utility services, Plant and Materials,

c. inclement weather conditions, and

d. the Contractor not fulfilling his obligations under Sub-
Clause 4 .4.

If the Contractor considers himself to be entitled to an extension of
time for Completion, he shall give notice to the Engineer of such
intention as soon as possible and in any event within 28 days of
the start of the event giving rise to the delay and full and final
supporting details of his application within 21 days of the last day
of delay, together with any notice required by the Contract and
relevant to such Clause.

The Engineer shall proceed in accordance with Sub-Clause 3.5 to
agree or determine either prospectively or retrospectively such
extension of the Time for Completion as may be due. The Engineer
shall notify the Contractor accordingly. The extension of time
including that of key date shall not entitle the contractor to retain
the advance which shall be governed by Clause 11.2.
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Extension of time for
completion for  other
reasons

Extension of time for
delays due to Contractor

8.5. Liquidated
Damages for Delay

8.4.2.

8.4.3.

The Contractor shall not be entitled to an extension of time by
reason of any delay to any activity in the carrying out of the Works
unless in the opinion of the Engineer such delay results in or may
be expected to result in a delay to completion of the Works, or
achievement of any Stage by the relevant Key Date. Whether or
not the Contractor fails to achieve any Milestone by reason of any
delay shall not by itself be material to the Contractor's entitlement
to an extension of time.

Any extension to a Key Date shall not by itself entitle the Contractor
to an extension to any other Key Date.

If the delay in the completion of the whole Works or a portion of the
Works, for which an earlier completion period is stipulated, is due
to the Contractor’s failure or fault, and the Engineer is of the view
that the remaining Works or the portions of Works can be
completed by the Contractor in a reasonable and acceptable short
time, then, the Engineer may allow the Contractor extension or
further extension of time at its discretion with or without liquidated
damages, for completion, as he may decide.

Time is the essence of the Contract. Appendix to the Form of
Tender shall include in respect of the Works and in respect of any
Stage, a percentage of the total contract value which will be
recoverable from the Contractor as liquidated damages for delay
in completion of the Works or in achievement of a stage by a
particular Key Date. The total amount of liquidated damages in
respect of the Works in all stages shall, however, not exceed the
limit of liquidated damages stated in the Appendix to the Form of
Tender. The aforesaid liquidated damages do not, however,
include the sums payable by the Employer to Designated
Contractors on account of delay caused by the Contractor to
Designated Contractors which sums shall be recoverable from the
Contractor in addition to any liquidated damages payable under
this clause, the total ceiling limit of which is 15% of the contract
value including liquidated damages levied under the provision of
Appendix to the Form of Tender.

The liquidated damages are recovered by the Employer from the
Contractor for delay and not as penalty.

The Employer may, without prejudice to any other method of
recovery, deduct the amount of such damages from any sum due,
or to become due, to the Contractor. In the event of an extension
of time being granted under Sub- Clause 8.3, the amount due
under this Sub-Clause shall be recalculated accordingly, and any
over-payment refunded. The payment or deduction of such
damages shall not relieve the Contractor from his obligations to
complete the Works, or from any other of his duties, obligations or
responsibilities under the Contract.

The Contractor shall use and continue to use his best endeavours
to avoid or reduce further delay to the Works, or any relevant
Stages.

At any time after the Employer has become entitled to liquidated
damages, the Engineer may give notice to the Contractor under
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8.6. Rate of Progress

8.7. Suspension of
Work

8.8. Consequences of
Suspension

Sub- Clause 13.1, requiring the Contractor to complete the Works
within a specified reasonable time. Such action shall not prejudice
the Employer's entitlements to recovery of liquidated damages,
under this Sub-Clause and to terminate under Sub- Clause 13.2.

The decision of the Engineer as to the compensation payable by
the Contractor under this Clause shall be final and binding.

If for any reason which does not entitle the Contractor to an
extension of time, the rate of progress of the Works is at any time,
in the opinion of the Engineer, too slow to ensure timely completion
of the Works or achievement of any Stage by the relevant Key Date
the Engineer may so notify the Contractor in writing. The
Contractor shall thereupon take such steps as are necessary, or in
default of taking such steps, shall take such steps as the Engineer
may reasonably instruct in writing, to expedite progress so as to
complete the Works or any Section in time or achieve any Stage
by the relevant Key Date. The Contractor shall not be entitled to
any additional payment for taking such steps.

If any steps taken by the Contractor in meeting his obligations
under this Sub- Clause cause the Employer to incur additional
costs, such costs shall be recoverable from the Contractor by the
Employer and shall be deducted by the Employer from any sum
due, or to become due, to the Contractor.

If, in the opinion of the Engineer, the steps taken by the contractor
to expedite the progress are not adequate, the Engineer may take
a recourse as per Clause 13.2.4 of this GCC.

The Engineer may at any time instruct the Contractor to suspend
progress of part or all of the Works. During suspension, the
Contractor shall protect, store and secure such part or whole of the
Works against any deterioration, loss or damage.

The Contractor shall not be entitled to extra cost (if any), incurred
by him, during the period of suspension of Work., if such
suspension is

a. provided for in the Contract, or

b. necessary for proper execution of Woks or by reasons of
weather condition or by some default on the part of the
Contractor, or

c. necessary for the safety of Works or any part thereof or

d. necessary for the safety of adjoining public or other
property or safety of the public or workmen or those who
have to be at the site or

to ensure safety and to avoid disruption of traffic and utilities, as
also to permit fast repairs and restoration of any damaged utilities.
If suspension is ordered by the Engineer for reasons other than
those mentioned in sub-clause 8.8 then the Contractor's
entittement are in the table below
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8.9. Resumption
Work

of

If Contractor
asks for fore
closure

As per Clause 13.3.4

Suspension Extension | Compensation for | Remarks
Period of Time the suspension
period
Upto 14 days NO NO Engineer may, at his
sole discretion, give
extension of time in
exceptional
circumstances
15 - 30 days YES NO Extension of time as
considered proper by
the Engineer
Above 30 days | YES As per Daily rate of | Compensation as
wages for idle | assessed by the
labour/employees Engineer on
70% of the rate for submission of
. ) documentary proof by
hire charges for. idle the Contractor to
plant and machinery Enai ,
. gineer’s
(excluding cost of . .
. satisfaction
fuel and lubricants)
15% above all these
items to  cover
overhead costs
Above 90 days NO Contractor may ask

for closure of the
Contract, or deletion
from the Contract of
that part of Works
which has been
suspended

After receipt of permission or of an instruction to proceed, the
Contractor shall, after notice to the Engineer, and together with the
Engineer, examine the Works, Plant, Rolling Stock and Materials
affected by the suspension. The Contractor shall make good any
deterioration or defect in or loss of the Works, Plant, Rolling Stock
and Materials, which has occurred during the suspension.
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9. Employer’s Taking Over

9.1. Taking Over The Works shall be taken over by the Employer when they have
Certificate been completed in accordance with the Contract, have passed
the Tests on Completion, including Integrated Testing and
Commissioning where ever applicable as per the contract, and a
Taking Over Certificate for the Works shall be issued. If the
Works are divided into Sections, the Contractor shall be entitled
to apply for a Taking Over Certificate for each Section.

The Contractor may apply by notice to the Engineer for a Taking-
Over-Certificate not earlier than 14 days before the works or
section (as the case may be) will, in the Contractor’s opinion, be
complete and ready for taking over. The Engineer shall, within 28
days after the receipt of the Contractor’s application shall conduct
a complete joint survey of the works including carrying out any
tests prescribed in the contract and prepare a list of defects and
outstanding works and:

a. issue the Taking Over Certificate to the Contractor,
stating the date on which the Works or Section were
completed, including the Tests on Completion and
Integrated Testing and Commissioning where ever
applicable as per the contract in accordance with the
Contract if defects and/or outstanding works are minor
that does not affect the use and safety of the Works or
Section for their intended purposes The list of such
works along with the target date of completion for each
work shall be enclosed with the taking over certificate
and completion of all these works /rectification of defects
within the stipulated time shall be the responsibility of the
contractor and any failure in it may be considered a
reason by the Engineer to cancel the taking over
certificate issued earlier; or

b. reject the application, giving his reasons and specifying
the work required to be done by the Contractor to enable
the Taking Over Certificate to be issued. The Contractor
shall then complete such work before issuing a further
notice under this Sub-Clause.

9.2. Taking over of The Engineer may, at the sole discretion of the Employer issue a
Parts of the Works Taking Over Certificate for any part of the Permanent Works by
following the procedure stipulated in Clause 9.1 above if:

a. the Employer uses that part of the Works for revenue
service before the Taking Over Certificate is issued for
the entire work.

b. the balance part is not completed not due to default of
the contractor and contractual date of completion for the
completed part is over.
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10. Defects Liability

10.1.

10.2.

10.3.

Completion

of

Outstanding Work
and Remedying

Defects

Cost

of

Remedying Defects

Extension
Contract Period

of

“Defects Liability Period” shall mean the defects liability period
stated in the Special Conditions of Contract calculated from the
date of taking over of the Works. Provided that, if any part of the
Works or sub-systems or component of that part has been
replaced, renewed or repaired except minor repair, the “Defects
Liability Period” in respect of that part or sub-system or
components of that part shall start from the date such
replacement, renewal or repair has been completed to the
satisfaction of the Engineer.

In order that the Construction and/or Manufacture Documents
and the Works shall be in the condition required by the Contract
(fair wear and tear excepted) at, or as soon as practicable after
the expiry of the Contract Period, the Contractor shall execute all
such work of amendment, reconstruction, and remedying defects
or damage, as may be instructed in writing by the Employer or
the Engineer during the Defect Liability Period.

All work referred to in Sub-Clause 10.1shall be executed by the
Contractor at his own cost, if the necessity for such work is due
to:

a. the design of the Works;

b. Plant, Rolling Stock, Materials or workmanship not being
in accordance with the Contract; or

c. failure by the Contractor to comply with any of his other
obligations. If in the opinion of the Engineer, such
necessity is due to any other cause, he shall determine
an adjustment to the Contract Price, with the approval of
the Employer, and shall notify the Contractor
accordingly. In this event, Sub-Clause 12.3 shall apply
to such work.

The Contract Period shall be extended by a period, after the
Works are taken over, during which the Works or any Section or
item of Plant, Rolling Stock, cannot be used, for the purposes for
which they are intended, by reason of a defect or damage.

When delivery of Plant, Rolling Stock, and/or Materials, or
erection of Plant, or installation of Materials, has been
suspended under Sub-Clause 8.7, the Contractor's obligations
under this Sub-Clause shall not apply to any defects or damage
occurring more than three years after the Plant, Rolling Stock
and/or Materials would otherwise have been delivered, erected
and taken over.
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10.4. Failure to If the Contractor fails to remedy any defect or damage within
Remedy Defects such time as the Employer / Engineer may deem to be
reasonable, the Employer or the Engineer may fix a date on or
by which to remedy the defect or damage and give the Contractor
reasonable notice of such date. If the Contractor fails to remedy
the defect or damage by such date and the necessity for such
work is due to a cause stated in Sub-Clause 10.2(a), (b) or (c),
the Employer may (at his sole discretion):

a. carry out the work himself or by others, in a reasonable
manner and at the Contractor's risk and cost, but the
Contractor shall have no responsibility for such work: the
costs incurred by the Employer in remedying the defect
or damage shall be recoverable from the Contractor by
the Employer

b. require the Engineer to determine and certify a
reasonable reduction in the Contract Price; or

c. if the defect or damage is such that the Employer has
been deprived of substantially the whole of the benefit of
the Works or parts of the Works, terminate the Contract
in respect of such parts of the Works as cannot be put to
the intended use, the Employer shall then be entitled to
recover all sums paid for such parts of the Works
together with the cost of dismantling the same, clearing
the Site and returning Plant, Rolling Stock and Materials
to the Contractor, and Sub-Clause 13 shall not apply.

10.5. Removal of If the defect or damage is such that it cannot be remedied
Defective Work expeditiously on the Site and if the Employer gives consent, the
Contractor may, remove from the Site for the purposes of repair
any part of the Works, which is defective or damaged. This
consent may require the Contractor to increase the amount of
Performance Security by the full replacement cost of these items
or to provide other appropriate security acceptable to the
Employer.

10.6. Further Tests If the remedying of any defect or damage is such that it may
affect the performance of the Works, the Engineer may require
that Tests on Completion, including Integrated Testing, be
repeated to the extent necessary. The requirement shall be
made by notice within 28 days after the defect or damage is
remedied. Such Tests shall be carried out in accordance with
Clause 7.11

10.7. Right of Access Until the Performance Certificate has been issued, the
Contractor shall have the right of access to all parts of the Works
and to records of the working and performance of the Works,
except as may be inconsistent with any reasonable security
restrictions by the organisation responsible for operating the
Works.
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10.8. Contractor to
Search

10.9. Performance
Certificate

10.10. Unfulfilled
Obligations

10.11. Emergency
defect rectification

The Contractor shall, if required by the Engineer, search for the
cause of any defect, under the direction of the Engineer. Unless
the defect is one for which the Contractor is liable, the Cost of
such search shall be added to the Contract Price.

The Contract shall not be considered to be completed until the
Performance Certificate has been signed by the Engineer and
delivered to the Contractor at the end of ‘Defect Liability Period,
stating the date on which the Contractor completed his
obligations related to completion of works and rectification of
defects during Defect Liability Period. to the Engineer's
satisfaction. Only the Performance Certificate shall be deemed
to constitute approval of the Works.

After the Performance Certificate has been issued, the
Contractor and the Employer shall remain liable for the fulfillment
of any obligation, which remains unperformed at that lime. For
the purposes of determining the nature and extent of any such
obligation, the Contract shall be deemed to remain in force.

If any defect or damage is one requiring immediate attention from
safety, environmental or operational viewpoint, the Engineer has
the authority to proceed with rectification in any manner suitable
and deduct such sums from the Contract Price.
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11.Contract Price and Payment

11.1. The Contract
Price

Inclusions / Exclusions 11.1.1.

Maintaining Records and 11.1.2.
Availing Exemptions

Adjust in Contract Price 11.1.3.

Change in Taxes/Duty 11.1.4.

Unless otherwise stated in the Special Conditions of
Contract the Contract Price, subject any to any
adjustment thereto in accordance with the Contract shall
be all inclusive (including all taxes, duties, royalties etc.)

Nothing extra shall be payable over the quoted rates,
notwithstanding any provision to the contrary in any law
for the time being in force, save and except what is
specifically provided in General or Special Conditions of
Contract.

The reimbursement (as per this Sub-clause) of
whatsoever nature shall be provided only for Permanent
Works. No reimbursement (as per this Sub-clause) shall
be provided for Temporary Works and fuel.

In the event of exemption of custom duties, excise duties,
GST (CGST/SGST/IGST etc.) or any other cess/levy
being granted by the Government in respect of the Works,
the benefit of the same shall be passed on to Employer.
The Contractor shall therefore maintain meticulous
records of all the taxes and duties paid and provide the
same as and when required by the Employer, so that the
Employer is able to avail the reimbursement for which
NMRC may issue a procedure order separately.
Alternatively, the Employer may direct the Contractor to
get the reimbursements based on exemption certificates
/ government’s order and it shall be obligatory on part of
the Contractor to get the reimbursements from the
statutory authorities and pass on the benefit to NMRC.

In case of Contractor’s failure in availing the exemptions
as stipulated above, the recovery of equivalent amount
will be made from Contractor’s dues.

Adjustment in contract price on account of inflation shall be done
only if a “Price Variation Formula” is given in the special
conditions of contract otherwise it will be a fixed price contract.

The Contract Price shall not be adjusted to take into account any
increase or decrease in cost resulting from any change in taxes,
duties, levies from the last date of submission of the Tender to
the completion date including the date of the extended period of
Contract unless a contrary provision exists in Special Conditions
of Contract.
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11.2. Advances

Mobilisation Advance

Advance

against

and Machinery

Written
Advances

Request

Plant

for

11.2.1.

11.2.2.

11.2.3.

Mobilisation advance shall be generally 5% of original contract
value payable in two equal instalments or as mentioned in the
Special Conditions of Contract. The first instalment shall be paid
after mobilisation has started and next instalment shall be paid
after satisfactory utilization of earlier instalment.

Mobilisation advance shall be paid interest free against
acceptable Bank Guarantee from a scheduled commercial bank
in India. The value of Bank Guarantee taken towards security of
“Mobilization Advance” shall be 110% of the advance taken by
the Contractor. The Contractor, once the 50% of mobilisation
advance has been recovered, shall have a one-time option to
reduce the Bank Guarantee for the mobilisation advance by the
amount recovered

Plant and machinery advance shall generally be 5% of original
contract value or as specified in Special Conditions of Contract.

This advance is payable against plant, equipment and
machinery, provided the same have reached the site or in the
case of new items meant specifically for the work firm purchase
order has been placed and the invoices received. The advance
will be given only if the plant/machinery has been purchased for
this contract and not for those which are already in the books of
the contractor. The plant and machinery shall be valued by the
Engineer as follows:

a. New Items: 80% of purchase price

b. Second hand items in working order: 80% of the
depreciated value as assessed by Engineer

c. ltemsvalued atless than Rs.5,00,000 per unit: Not to be
considered

The total advance for Plant and Machinery shall be limited to 5%.
This advance shall be paid interest free against acceptable Bank
Guarantee from a scheduled commercial bank in India. The
value of Bank Guarantee taken towards security of “Plant and
Machinery advance” shall be 110% of the advance taken by the
Contractor. The Contractor, once the 50% of the Plant and
Machinery advance has been recovered, shall have a one-time
option to reduce the Bank Guarantee for the Plant and Machinery
advance by the amount recovered.

Advances as admissible, shall be payable only on Contractor’s
written request to the Employer.
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Recovery of Advances

Interest in Case of Delay
in Repayment of
Advances

Advances to be Used only
for This Work.

11.2.4.

11.2.5.

11.2.6.

a. The recovery of Advances shall commence when 20%
of the original contract value of the work has been paid
and it will be completed by the time 85% of the Original
Contract Value has been paid or the original completion
date whichever is earlier. As far as possible the recovery
of advances shall be limited to 30% of an account bill.

b. No advance shall be given after 40% of the original
contract amount has been paid.

c. The contractor shall always have the option to have the
recoveries commenced and / or completed earlier, and /
or to have recoveries affected in installments of higher
amounts and also repay part or whole of the advance by
direct payment rather than through On-account Bills.

d. In case the Contract is terminated due to default of the
contractor or rescinded/foreclosed due to any other
reason, the contractor shall return the unrecovered
amount of all advances within 15 days of issue of notice
of termination/ rescission/ foreclosure of the contract and
if the Contractor fails to do so due to any reason
whatsoever, then interest at an interest rate equal to
State Bank of India’s Marginal Cost of fund based
Lending Rate (MCLR) applicable for the tenure of 01
year prevailing on the date of issue of notice of
termination/ rescission/ foreclosure plus 3% Penal
Interest per annum shall be charged on the unrecovered
amount of such advances from 16" day onwards
compounded quarterly till the same is returned by the
contractor.

Should there be delay in the progress and completion of work,
as a result of which it is not possible to recover the advance and
interest thereon, before the date of completion stipulated in the
Contract, then the interest to be charged from the Contractor on
the remaining portion of the advance beyond the original
completion date specified in the Contract, shall be the State Bank
of India Marginal Cost of fund based Lending Rate (MCLR)
applicable for the tenure of 01 year prevailing on the original
completion date specified in the Contract plus 3% Penal Interest
per annum.

The advances shall be used by the Contractor strictly for the
purpose of the Contract, and for the purpose for which they are
paid. Under no circumstances, shall the advances be diverted
for other purposes. Any such diversion shall be construed as a
breach of the Contract and the Contractor shall be asked to
return the advance at once and pay interest at 15% per annum
till the advance is recovered back from him. The Contractor shall
return the advance and pay the interest in one go without demur.

Employer retains the right for any other remedy prescribed for
breach of Contract in this regard.
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11.3. Provisional
Payment Against
Material at Site

Provisional Payment
Against Material at Site

Written  Request  for
Advances/Provisional
Payment against material
at site

Recovery of
Advances/Provisional
Payment

11.4. Application for
Interim Payment
Certificates

11.3.1.

11.3.2.

11.3.3.

The Contractor, if required by the Engineer shall provide the
details of utilisation of Mobilization advance.

A provisional payment on account of main contraction materials
required for the Permanent Works, shall be paid on request of
the Contractor after these materials are brought to Site, against
an Indemnity Bond in a form acceptable to Employer is duly
executed. The payment shall be limited to 80% of the actual
value or assessed value of these materials and the total of such
provisional payment on account of construction materials at a
time shall be limited to three percent of original contract value or
likely average consumption of such materials for three months,
whichever is less and at any time the total outstanding
provisional payment against material at site shall not exceed four
percent of the original control value. The valuation of the average
consumption of such main construction materials shall be
approved by the Engineer, whose decision shall be final.
Materials which are of perishable nature should be adequately
insured.

Advances and provisional payments as admissible, shall be
payable only on Contractor's written request to the
Employer/Engineer.

a. The recovery of Advances shall commence when 20%
of the original Contract Value of the work has been paid
and it will be completed by the time of original Date of
Completion. As far as possible the recovery of advances
shall be limited to 30% of an account bill.

b. No advance shall be given after 40% of the original
contract amount has been paid. However, provisional
payment against material at site will continue to be paid
as stipulated in Clause 11.3. till end of the contract
period.

c. In case of provisional payment against Materials, the
amount consumed every month shall be recovered from
the next months on account bill and completing the
recovery in 3 monthly instalments. In case recovery
could not be made due to any reason, interest will be
charged as per Clause 11.2.5.
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11.5.

Issue of Interim
Payment
Certificates

11.4.1.

11.4.2.

In case of ‘Lump Sum’ contract with cost centre and Milestone
payment, the fixed Lump Sum Price shall be apportioned by the
Contractor amongst the various Cost Centres. The amount thus
apportioned under each Cost Centre will be further apportioned
amongst various Milestones with the approval of the Employer.
The Contractor shall be entitled to submit to the Engineer
requests for interim payments only upon the achievement of one
or more of the Milestones described in the Cost Centre.

At the beginning of each month, the Engineer shall issue to the
Contractor certificate in respect of each Milestone due to be
achieved in the preceding month stating:

a. the date on which the Milestone was achieved; or
b. the non-achievement of the Milestone.

The Contractor shall submit a statement in three copies to the
Engineer at the beginning of each month, in a form approved by
the Engineer, showing the amounts to which the Contractor is
entitled, together with supporting documents, including Milestone
Certificates. The statement shall include the following items, as
applicable, which shall be expressed in the various currencies in
which the Contract Price is payable, in the sequence listed:

a. the amount due in respect of Milestones -certified
achieved by the Engineer under each Cost Centre;

b. any amounts to be added and deducted for the advance
payments and recovery thereof;

c. any other additions or deductions is due and approved
by the Engineer in accordance with the Contract; and

the deduction of the amounts certified in all previous
Interim Payment Certificates.

The Contractor shall not submit more than one request for interim
payment per month.

If any Milestone is not achieved by the end of the month in which
it is scheduled to be achieved, the Engineer shall suspend the
payment relating to the Cost Centre in which the Milestone is
included.

Payments suspended under this Clause shall be resumed by
being included in the next application for interim payment made
after the Milestone is achieved.

In case of ‘Lump Sum’ or Item rate’ contracts with payment
schedule, the contractor shall be entitled to be paid from time to
time, normally once in a calendar month, by way of ‘on account’
bill as per the payment schedule indicated in Bill of Quantity
(BOQ) or as finally approved by the Engineer.

No amount will be certified or paid until the Employer has
received, and approved, the Performance security and the parent
Company Undertakings and Guarantees in accordance with
Sub-Clause 4.2. Thereafter, the Engineer shall, within 21 days of
receiving a statement and supporting documents, deliver to the
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11.6.

Payment-
Interim and Final

Employer, with a copy to the Contractor, an Interim Payment
Certificate showing the amount which the Engineer considers to
be due; if no payment is considered to be due, the Engineer shall
promptly notify the Contractor accordingly.

Where only a part of the payment applied for is disputed,
payment certificate shall be issued for the undisputed amount.

The Engineer shall have the power to omit from any of the
contractor’s requests for payment the value of any work executed
or Materials supplied or services rendered, with which he may for
the time being be dissatisfied and for that purpose and for any
other reason which to him may seem proper, may delete, correct
or modify the sum(s) previously certified by him as being due to
the Contractor.

Unless otherwise stated in Special Conditions of Contract,

a. After preliminary scrutiny and certification by the
Engineer, payment of 80% of the certified interim amount
shall be made by the Employer within 07 days. The
amount certified shall account for all deductions,
including statutory deductions, recoveries for advances
and any amounts due from the Contractor. The balance
20% shall be paid within 28 days, from the date of the
preliminary certification of the bill by the Engineer.

b. Next 80% interim payment shall be made only after
100% payment of preceding interim payment certified
has been completed.

c. Any such payment made to contractor by Employer,
shall not constitute any acceptance of the
measurements or bill of quantities by the Employer and
the classification entered in the measurement books or
bills. The employer shall have right to recover any
excess payment made in either 80% interim payment of
bill or earlier bill from balance 20% bill or subsequent bill
respectively. However, if such excess payment exceeds
the balance 20% bill or subsequent bill respectively, the
contractor shall on demand from the Engineer or
Employer immediately refund the extra amount to the
employer within 7 days, failing which the contractor shall
have to pay interest at the rate equal to State Bank of
India’'s Marginal Cost of fund based Lending Rate
(MLCR) applicable for the tenure of 01 year prevailing on
date plus 3% Penal interest per annum with monthly rest
till the said extra amount is paid back by the Contractor.

d. The Employer shall pay the amount certified in the Final
Payment Certificate within 56 days from the date of issue
of the Certificate.

Payments shall be made into a bank account, nominated by the
Contractor in Indian rupees in a bank in India unless otherwise
permitted in Special Conditions of Contract. If payments are to
be made in more than one currency, separate bank accounts
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11.7.

11.8.

11.9.

Statement at
Completion

Application for
Final Payment
Certificate

Discharge

may be nominated by the Contractor for each currency, and
payments shall be made by the Employer accordingly.

Not later than 60 days after the issue of the Taking Over
Certificate for the whole of Works, the Contractor shall submit, to
the Engineer, three copies of a statement at completion with
supporting documents, showing in detail, in the form approved
by the Engineer under Sub-Clause 11.4.:

a. the final value of all work done in accordance with the
Contract, up to the date stated in such Taking Over
Certificate,

b. any further sums which the Contractor considers to be
due, and

c. an estimate of amounts which the Contractor considers
will become due to him under the Contract.

The estimated amounts shall be shown separately in such
statement at completion. The Engineer shall certify payment
under Sub-Clause 11.5

Not later than 56 days after the issue of the Performance
Certificate, the Contractor shall submit to the Engineer three
copies of a draft final statement with supporting documents
showing in detail, in a form approved by the Engineer:

a. the value of all work done in accordance with the
Contract, and

b. any further sums which the Contractor considers to be
due to him under the Contract or otherwise.

If the Engineer disagrees with or cannot verify any part of the
draft final statement, the Contractor shall submit such further
information as the Engineer may reasonably require and shall
make changes in the draft as may be agreed between them. The
Contractor shall then prepare and submit to the Engineer the
Final Statement as agreed.

If, following discussions between the Engineer and the
Contractor and any changes to the draft final statement which
may be agreed between them, it becomes evident that a dispute
exists, the Employer shall pay those parts of the draft final
statement as certified by the Engineer as not being in dispute.
The remainder of the dispute may then be resolved under Clause
17, in which case the Contractor shall then prepare and submit
to the Engineer a Final Statement in accordance with the
outcome of the dispute.

When submitting the final statement, the Contractor shall submit
a written discharge which confirms that the total of the Final
Statement represents full and final settlement of all monies due
to the Contractor under the Contract. Such discharge may state
that it shall become effective only after payment due under the
Final Payment Certificate has been made and the Performance
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11.10. Issue of Final
Payment Certificate

11.11. Cessation of
Employer's Liability

11.12. Calculation of
Payments in
Foreign Currency

11.13. Round off

11.14. Payment By
Cheque and E-
Payment

11.15. Tax Deduction at
Source

security referred to in Sub-Clause 4.2 has been returned to the
Contractor.

The Engineer shall issue to the Employer, with a copy to the
Contractor, the Final Payment Certificate within 28 days after
receiving the Final Statement and written discharge in
accordance with Sub-Clause 11.7 and 11.8, stating:

a. the amount which is finally due, and

b. after giving credit to the Employer for all amounts
previously paid by the Employer and for all sums to
which the Employer is entitled, the balance, if any, due
from the Employer to the Contractor or from the
Contractor to the Employer, as the case may be

If the Contractor has not applied for a Final Payment Certificate
in accordance with Sub-Clauses 11.8 and 11.9, the Engineer
shall request the Contractor to do so. If the Contractor fails to
make such an application within a period of 28 days, the
Engineer shall issue the Final Payment Certificate for such
amount as he considers to be due.

In respect of any matter or thing arising out of (or in connection
with) the contract or execution of the Works before the issue of
the Taking Over Certificate for the whole of the Works, the
Employer shall not be liable to the Contractor unless the
Contractor shall have included a claim for it in his Statement at
Completion described in Sub-Clause 11.7. For any such matter
or thing arising after the issue of the Taking Over Certificate for
the whole of the Works, the Employer shall not be liable to the
Contractor unless the Contractor shall have included a claim for
it in his Final Statement.

All payments made by the Employer pursuant to the terms of the
Contract shall be in the currency or currencies specified in the
Contract. Wherever any sum in a foreign currency has to be
converted into Indian Rupees for any purpose, the exchange rate
to be employed for such conversion shall be the selling rate of
exchange at the close of business of the State Bank of India 28
days before the latest date of submission of Tenders.

In every payment to the Contractor, sums of less than fifty paise
shall be omitted and sums of fifty paise and more up to one rupee
shall be reckoned as one rupee.

All payments to the Contractor will be made by cheque or “E-
Payment” as desired by the Employer.

Tax deductions will be made at source as per statutory
requirement from every payment made to the Contractor at rates
notified from time to time.
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11.16. Production of

Vouchers

11.17. Withholding And

Lien For
Claimed

11.18. Signature
Receipts
Payments

Sums

On
For

The Contractor shall, whenever required by the Engineer,
produce or cause to be produced for examination by the
Engineer, any quotation, invoice, cost or other account
books, vouchers, receipts, letters, memoranda or any copy
of or extract from any such documents and also furnish
information and returns, as may be required, relating to the
execution of this Contract or relevant for verifying or
ascertaining the cost of execution of this Contract or
ascertaining the Materials supplied by the Contractor are in
accordance with the Specifications laid down in the
Contract. The Engineer's decision on the question of
relevancy of any documents, information or returns shall be
final and binding on the parties.

If any part or item of the work is allowed to be carried out by
a sub-Contractor, assignee or any subsidiary or allied firm,
the Engineer shall have power to secure the books of such
sub-Contractor, assignee or any subsidiary or allied firm
through the Contractor and shall have power to examine and
inspect the same. The above obligations are without
prejudice to the obligations of the Contractor under any
statute, rules or orders

The Employer shall have lien over all or any moneys that
may become due and payable to the Contractor under the
Contract, and / or over the deposit of Performance Security
or other amount or amounts made under the Contract and
which may become payable to the Contractor.

And further, unless the Contractor pays and clears
immediately on demand any claim of the Employer, the
Employer shall at all times be entitled to deduct the amount
of the said claim from the moneys, securities and / or
deposits which may have become or will become payable to
the Contractor under these presents, or under any other
Contract or transaction whatsoever between the Employer
and the Contractor even if the matter stands referred to
Arbitration. The Contractor shall have no claim for any
interest or damage whatsoever in respect of any amounts
withheld or treated as withheld under the lien referred to
above and duly notified as such to the Contractor

Every receipt of payment to Contractor including refund of the
Performance Security shall be signed by the person authorized
to do so on his behalf. In the event of death of any of the
Contractor’s partners in case the Contractor is a partnership firm,
during the currency of the Contract, it is hereby expressly agreed
that every receipt by any one of surviving Contractor’s partners,
shall, if so signed as aforesaid, be a good and sufficient
discharge as aforesaid, provided that nothing in this Clause shall
be deemed to prejudice or affect any claim, which the Employer
may hereafter have against the legal representatives of any
Contractor’s partner so dying, for or in respect of breach of any
of the conditions of the Contract. Provided also that nothing
contained in this clause shall be deemed to prejudice or affect
the respective rights and obligations of the Contractor’s partners,
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11.19. Post Payment
Audit

11.20. Recovery of
money due to the
Employer

or of the legal heirs / representatives of any deceased Contractor
[ partner interest.

It is an agreed term of the Contract, that the Employer reserves
to himself the right to carry out a post payment audit and / or
technical examination of the Works, and the Final bill including
all supporting vouchers, abstracts, etc., and to make a claim on
the Contractor for the refund of any excess amount paid to him,
if as a result of such examination, any over-payment to him is
discovered to have been made in respect of any work done or
alleged to have been done by the Contractor, under the Contract.
If any under-payment is discovered, the same shall be paid by
the Employer to the Contractor. Such payments or recoveries,
however, shall not carry any interest.

All damages (including, without limitation, liquidated damages),
costs, charges, expenses, debts, or sums for which the
Contractor is liable to the Employer under any provision of the
Contract may be deducted by the Employer from monies due to
the Contractor under the Contract including, without limitation,
and the Employer shall have the power to recover any balance
not so deducted from monies due to the Contractor under any
other contract between the Employer and the Contractor.

When the Contractor has assigned to a third party the right to
receive monies due, or, to become due, under the Contract to the
Contractor or charged such monies in favour of a third party, the
Employer's right to deduct damages (including without limitation
liquidated damages), costs, charges, expenses, debts or sums
for which the Contractor is liable to the Employer from monies
due to the Contractor under the Contract shall be limited to the
right expressed above.
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12. Variations

12.1. Right to Vary

12.2. Contractor’s

Variations
Value Engineering 12.2.1.
Proposals
Value Engineering 12.2.2.

Proposals — Contents

All Variations shall be recorded in a written instruction from the
Engineer either as a Contractor's Variation or as an Employer's
Variation and shall not be implemented by the Contractor without
such an instruction in writing from the Engineer. No Variation shall
in any way vitiate or invalidate the Contract. The Contractor shall
not make any alteration and/or modification of the Works, unless
and until the Engineer instructs or gives consent to a Variation. If
the Construction and/or Manufacture Documents or Works are not
in accordance with the Contract, the rectification shall not constitute
a Variation.

Value Engineering or Innovation

The Contractor may submit to the Employer, in writing at its own
cost, value engineering proposals for modifying the Employer’s
Requirements, provision of additional land, access or feasibility
over and above that is provided in the Contract for the purpose of
saving in time, construction or manufacture costs. The value
engineering proposal shall not impair the essential character,
functions or characteristics or the Work, including service life,
economy of operation, ease of maintenance, desired appearance,
or design and safety standards.

The Contractor shall provide his value engineering proposal in a
time limit prescribed by the Engineer. The Engineer’s decision in
this regard shall be communicated to the Contractor within a
reasonable period of time. If by any reason the time limit specified
by the Engineer is exceeded, the proposal may not be considered.

The decision of the Engineer in this regard shall be final and
binding.

If the Employer requires or accepts it, and if the Contractor wants
to proceed with the proposal, the Contractor must provide (at no
cost to the Employer) a detailed report prepared by a consultant
acceptable to the Employer and which shall include:

a. general description of the original Contract requirements
for the Works and the proposed changes

b. detail of all the proposed modifications to the drawings and
specifications

c. detail of all Work and goods affected by the value
engineering proposal

d. detailed estimate of the construction cost based on the
original Contract requirements and based on the proposed
changes

e. any resultant time extensions or reductions for the Contract

f. statement to the extent of minimum saving expected. The
Contractor’s cost of preparing value engineering proposal
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Value Engineering 12.2.3.
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Amendments- Employer 12.2.4.
Issuance

Contractor's Acceptance 12.2.5.

and Payment

12.3. Employer’s
Variations

shall be excluded in determining the estimated net savings
in construction costs.

The Employer may in his sole discretion, accept or reject the value
engineering proposal or any part thereof and determine the
estimated net saving in the construction cost. The Employer shall
not be liable for delays or damages to the Contractor due to any
failure of the Employer to accept or act upon any value en