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Disclaimer

This Request for Proposal (RFP) Document for “Supply, Installation, Testing and Commissioning of
400 V 250 Ah VRLA Battery Bank with Buyback of Old Scrap Battery Bank at Admin Building of RS
Depot NMRC” contains brief information about the scope of work and selection process for the Bidder
(‘the Contractor” or “the Tenderer”). The purpose of the Document is to provide the Bidders with
information to assist the formulation of their Bidding Documents.

While all efforts have been made to ensure the accuracy of information contained in this RFP Document,
this Document does not purport to contain all the information required by the Bidders. The Bidders should
conduct their own independent assessment, investigations and analysis and should check the reliability,
accuracy and completeness of the information at their end and obtain independent advice from relevant
sources as required before submission of their Bids. Noida Metro Rail Corporation Ltd. (‘NMRC” or “the
Corporation” or “the Employer”) or any of its employees or advisors shall incur no liability under any law,
statute, rules or regulations as to the accuracy or completeness of the RFP Document.

NMRC reserves the right to change any or all conditions/information set in this RFP Document by way of
revision, deletion, updating or annulment through issuance of appropriate addendum as NMRC may
deem fit without assigning any reason thereof.

NMRC reserves the right to accept or reject any or all Bids without giving any reasons thereof. NMRC will
not entertain or be liable for any claim for costs and expenses in relation to the preparation of the Bids to
be submitted in terms of this RFP Document.
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Glossary

a) “Addendum / Amendment” means any written amendment / addendum /corrigendum to this RFP,
from time to time issued by NMRC to the prospective bidders

b) “Agreement” means the Contract Agreement to be executed between NMRC and the Selected
Bidder

c) “Applicable Laws” means all the laws including local, state, national or other laws, brought into force
and effect by Govt. of India, State Governments, local bodies, statutory agencies and any other, and
rules / regulations / notifications issued by them from time to time. It also includes judgments,
decrees, injunctions, writs and orders of any court or judicial authority as may be in force and effected
from time to time

d) “Bidder” or “Tenderer” means any entity which is a sole proprietorship firm, a partnership firm or a
company, in title and assigns which is submitting its bid pursuant to RFP Documents

e) “Bid Due Date” means Bid Submission end date and time given in the tender
f) “Earnest Money Deposit (EMD)” means the refundable amount to be submitted by the Bidder along

with RFP documents to NMRC

0) “NMRC” means Noida Metro Rail Corporation Limited (or “Corporation” or “Employer”)
h) “Party” means Contractor or Corporation (together they are called “Parties”)

i) “Performance Bank Guarantee / Security Deposit” means interest free amount to be deposited by
the Contractor with NMRC as per terms and conditions of Contract Agreement as a security against
the performance of the Contract agreement

) “Permits” shall mean and include all applicable statutory, environmental or regulatory Contracts,
authorization, permits, consents, approvals, registrations and franchises from concerned authorities

k) “Re. or Rs. or INR” means Indian Rupee
) “Revenue Operations Date (ROD)” means the date of operation of Metro

m) “Selected Bidder” means the bidder who has been selected by NMRC, pursuant to the bidding
process for award of Contract

n) “CAMC” means Comprehensive annual maintenance contract

0) “AMC” means Annual Maintenance contract.

p) “Engineer” means any person nominated or appointed from time to time by the employer to act as
the Engineer for the purposes of the contract and notified as such in writing to the contractor.

The words and expressions beginning with capital letters and defined in this document shall, unless
repugnant to the  context, have the meaning ascribed  thereto hereinabove.
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Data Sheet

1 |Name of the Bid Supply, Installation, Testing and Commissioning of 400 V
250 Ah VRLA Battery Bank with Buyback of Old Scrap
Battery Bank at Admin Building of RS Depot NMRC

2 |Approximate Cost of Work INR 23,12,400 (including GST)

3 |Time-period of contract Two (02) Year

4 |Method of selection Cost Based Selection (Lowest —L1)

5 |Bid Processing Fee INR 5900/- (including GST) (INR Five Thousand Nine
Hundred only) through RTGS/NEFT only payable in favour
of Noida Metro Rail Corporation Limited

6 |Earnest Money Deposit (EMD) INR 46,248 (including GST) (INR Forty Six Thousand Two
Hundred Forty Eight only) through RTGS/NEFT only
payable in favour of Noida Metro Rail Corporation Limited.

7 |Financial Bid to be submitted Yes

together with Technical Bid

8 |Name of the Corporation’s official for [ED

addressing queries and clarifications [Noida Metro Rail Corporation (NMRC) Limited
Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-
29, Noida -201301

District Gautam Buddha Nagar, Uttar Pradesh
Email: nmrcjgmelectrical@gmail.com
nmrcnoida@gmail.com, nmrcrsandel@gmail.com

9 |Bid Validity Period 180 days
10 |Bid Language English
11 |Bid Currency INR

12 |Schedule of Bidding Process

Head Key Dates
Uploading of Bid 16-05-2024
Pre-bid Meeting 22-05-2024 11:00 hrs

Last date of submission of Queries 27-05-2024 17:30 hrs

Last date of issuing
amendment/clarifications, 04-06-2024

if any
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Last Date of Bid Submission

11-06-2024 11:30 hrs

Date of Technical Bid Opening

11-06-2024 16:30 hrs

13

Consortium/J.V. to be allowed

No

14

Account details

For Bid Processing Fee & EMD

State Bank of India (04077) — Sector 18,
Noida Gautam Buddha Nagar, Uttar
Pradesh -201301

IFSC Code: SBIN0004077

Alc No. 37707840592
Noida Metro Rail Corporation Ltd.
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1. Section 1: General Information

1.1 Background

a) Noida and Greater Noida are being developed as the satellite towns to New Delhi and more and
more people from Delhi and other areas are shifting to these towns in search of fresh air, greenery
and better infrastructure. There is a need of providing an efficient, reliable and comfortable
transportation system for the population intending to settle in these towns and also the public
coming to these areas for education, service and business.

b) Noida Metro Rail Corporation limited is a Special Purpose Vehicle (SPV) formed by Noida and
Greater Noida Authorities for planning and executing urban transport projects in Noida, Greater
Noida regions. The Corporation desires to provide a world-class Public Transportation System with
state-of-the-art technology. As such, the overarching criterion for setting up of the Corporation is to
help create an efficient, safe, reliable, economical and affordable public transport system.

¢) An elevated metro line between Noida and Greater Noida is already under Revenue operation.

d) NMRC invites E-Bids for selection of Contractor for Supply, Installation, Testing and
Commissioning of 400 V 250 Ah VRLA Battery Bank with Buyback of Old Scrap Battery Bank at
Admin Building of RS Depot NMRC.

e) In this regard, the Corporation now invites the interested Bidder/s to submit their proposals as per
provisions of this RFP Document.

f) NMRC will shortlist the Bidders on the basis of evaluation criteria mentioned in this RFP Document.
On the basis of the minimum evaluation criteria, qualified Bidders will be shortlisted and financial
proposal of only qualified Bidders will be opened.

1.2 About Metro Locations

The metro corridor is 29.7 km long and is known as Noida Greater Noida Metro Rail Corridor. It
comprises 21 metro stations starting from Sector 51 in Noida and ends up at Depot Station in
Greater Noida. The map is in Appendix 1. Metro Alignment

1.3 Communication

All communications should be addressed to -

ED

Noida Metro Rail Corporation (NMRC) Limited

Block-lll, 3rd Floor, Ganga Shopping Complex, Sector-29, Noida -201301
District Gautam Buddha Nagar, Uttar

Pradesh Email:

nmrcjgmelectrical@gmail.com,

nmrcnoida@gmail.com,

nmrcrsandel@gmail.com
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2. Section 2: Terms of Reference
2.1 Objective

2.2

2.3

Execution of Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank
of Old Scrap Battery Bank at Admin Building of RS Depot NMRC provided in tender with suitable
uniformed trained manpower, consumables, spare parts, equipment & machinery etc. The
Tenderer is to carry out their self-assessment in respect of their capacity in terms of
manpower, maintenance, machine, spare parts and finance. The Bidder should be able to
take up additional similar work at short notice. Similarly, the scope of work may also be
reduced on account of poor performance and contractor shall have no right for any claims due
to reduction in scope of work.

General

The works shall be done in accordance with Employer's Requirements and the other
requirements of the Contract. The work shall be executed to the highest standards available
using proven up-to-date good Engineering practices. Tenders are called from the electrical
contractor having valid contractor license.

Scope of Works

The work for “Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA
Battery Bank with Buyback of Old Scrap Battery Bank at Admin Building of RS Depot.” shall
be executed as mentioned in ‘Technical Specifications & Employer’s requirement’ with suitable
uniformed trained technician, Consumables, spare parts, modern equipment & machinery etc. all
activities to be carried out as per the Schedule of work given in ‘Bill of Quantity’, as per ‘Special
conditions of contracts’ and as other terms & conditions of tender documents.

Other miscellaneous items shall be as per instructions of engineer in charge.
Itis to be noted:

a) The contractor shall plan & execute the work in such a way that the work proceeds smoothly
to the satisfaction of engineer.

b) The Contractor shall attend regular coordination meetings convened by the employer /
engineer for interface and adhere to the decisions taken in the meeting.

c) Access will be provided to the staff appointed by the contractor for carrying out their works
and bringing materials and Equipments at site. However, the security of materials and
Equipments brought at the site will be the responsibility of the Contractor.

d) The Contractor shall take all necessary precautions to ensure safety of the staff, adjoining
structures, materials & equipments and the work in progress as per the directions of
engineer- in-charge.

e) Manpower (Electrician & Helper) shall be deployed as specified in the tender documents.
They shall be adequately qualified & shall be authorized to carry out the Electrical Work. All

Page 9 of 78



RFP for Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with Buy
Back of Old Scrap Battery Bank at Admin Building of RS Depot NMRC

the staff to be deployed after giving the safety training and police verification. Only
authorized staff of contractor having proper identity card shall be permitted to enter in metro
stations.

f) All incidental arrangements for safe transport of Material, machine, tools etc. shall be the
responsibility of the contractor. All expenditure to be incurred in this connection shall be
borne by contractor.

g) Log book detailing work carried out by Contractor with mentioning date, details of work
completed, and complaints if any etc. will be maintained and signed both by NMRC and
contractor officials.

h) In case of discrepancy among Standard codes of Practice, Technical Specifications and
provision in sub-clauses in this NIT, the order of precedence will be as below:

* Provision in NIT/BOQ
» Technical Specifications
» Standard Code of Practice

2.4 Tenure

This contract will be valid for two years or up to the extended period as decided mutually by the
Contractor & Engineer after approval of the Competent Authority.
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3. Section 3: Instructions to Bidders

3.1

General instructions

a) A tenderer shall submit only one bid in the same tendering process. A tenderer who submits or

b)

d)

e)

f)

9)

h)
i)

participates in, more than one bid will cause all of the proposals in which the tenderer has
participated to be disqualified. No tenderer can be a sub-contractor while submitting a bid
individually in the same bidding process. A tenderer, if acting in the capacity of subcontractor in
any bid, may participate in more than one bid, but only in that capacity.

The Bidder shall initiate, and actively pursue and involve itself in all investigations and enquiries,
Corporation feedbacks, information, convening of and attendance at meetings, and in any other
activities as are or may be necessary for producing high quality work as per the requirements.

The Bidder shall carry out the services in compliance with the provisions of this Agreement. Any
and all changes necessary to ensure that the Bidder's documents conform to the intent and
purpose set out in the Agreement, shall be made at the Bidder's own expense. The Bidder
represents that it is a professional and experienced company and hereby agrees to bear full
responsibility for the correctness and technical merit of the services performed.

Bidders shall be evaluated on the basis of the Evaluation Criteria specified in this document.
Bidders shall be deemed to have understood and agreed that no explanation or justification for
any aspect of the Selection Process will be given and that NMRC'’s decisions are without any right
of appeal whatsoever.

Any entity which has been barred by the Central/State Government in India or by any entity
controlled by them, from participating in any project, and the bar subsists as on the date of Bid,
would not be eligible to submit an e - Bid.

Bidders are encouraged to inform themselves fully about the assignment and the local conditions
before submitting the e-Bid by paying a visit to the Corporation and/or by sending written queries
to NMRC before the last date for receiving queries/clarifications.

NMRC shall not be liable for any omission, mistake or error on the part of the Bidder in respect of
any of the above or on account of any matter or thing arising out of or concerning or relating to e-
Bid or the Selection Process, including any error or mistake therein or in any information or data
given by NMRC.

The currency for the purpose of the Proposal shall be the Indian Rupee (INR).

Tenderers shall not have a conflict of interest. All Tenderers found to have a conflict of interest
shall be disqualified. Tenderers shall be considered to have a conflict of interest with one or more
parties in this bidding process, if:

A tenderer has been engaged by the Employer to provide consulting services for the preparation
related to procurement or implementation of the project;

. A tenderer is any associates/affiliates (inclusive of parent firms) mentioned in subparagraph

above; or

A tenderer lends, or temporarily seconds its personnel to firms or organizations which are
engaged in consulting services for the preparation related to procurement for an implementation
of the project, if the personnel would be involved in any capacity on the same project.

3.2 Cost of Bid Document / e-Tender Processing Fee

a) The tenderer shall bear all costs associated with the preparation and submission of its e-Bid

and Noida Metro Rail Corporation Ltd. (“NMRC” or “the Corporation”), will in no case be
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responsible or liable for these costs, regardless of the conduct or outcome of the e-Bid
process.

This tender document is available on the web site http://etender.up.nic.in or on NMRC website
(www.nmrcnoida.com) to enable the tenderers to view, download the e-Bid document and
submit e-Bids online up to the last date and time mentioned in e-Tender notice/e-tender
document against this e-Tender. The tenderers shall have to pay cost of bid document/ e-
Tender processing fee of as mentioned in Data Sheet through RTGS/NEFT only payable in
favour of “Noida Metro Rail Corporation Limited” in the A/c No. mentioned in Data Sheet.
The scanned copy of RTGS/NEFT receipt with transaction Id certified by the same bank must
be enclosed along with the e-Bid. This cost of bid document/ e-Tender processing fee as
mentioned in Data Sheet will be non-refundable. Tender without cost of bid document/ e-
Tender processing fee in the prescribed form, will not be accepted.

Conditional Bid shall be rejected outright & shall not be considered.

3.3 Acknowledgement by Bidder

a)
b)
c)

d)

e)

f)

It shall be deemed that by submitting the e-Bid, the Bidder has:

Made a complete and careful examination of the e-Bid,;

Received all relevant information requested from NMRC;

Acknowledged and accepted the risk of inadequacy, error or mistake in the information provided
in the e-Bid or furnished by or on behalf of NMRC;

Satisfied itself about all matters, things and information, necessary and required for submitting
an informed Application and performance of all of its obligations there under;

Acknowledged that it does not have a Conflict of Interest; and

Agreed to be bound by the undertaking provided by it under and in terms hereof.

3.4 Availability of Bid Document

This Bid document is available on the web site http://etender.up.nic.in or on Noida Metro
website www.nmrcnoida.com to enable the Bidders to view, download the e-Bid document and
submit e-Bids online up to the last date and time mentioned in e-Bidder notice/ e-Bid document.
The Bidder's shall have to pay e-Bid document fee and EMD as mentioned in Data sheet
through RTGS/ NEFT on addresses given in data sheet. The scanned copy of RTGS/ NEFT
with transaction ID certified by the same bank must be enclosed along with the e-Bid. This e-Bid
document fee will be non-refundable. Bid without Bid fee in the prescribe form will not be
accepted.

3.5 Clarifications of e-Bid

a)

b)

During evaluation of e-Bid, NMRC may, at its discretion, ask the Bidder for a clarification of
his/her e-Bid. The request for clarification shall be in writing.

Any queries or request for additional information concerning this RFP shall be submitted in
writing or by fax and e-mail to the HOD, NMRC only before or during Pre-Bid Meeting held at
NMRC. The envelopes / communication shall clearly bear the following identification / title:
“Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank
with Buyback of Old Scrap Battery Bank at Admin Building of RS Depot NMRC”. The
responses will be posted to all such queries on the official Website www.nmrcnoida.com. NMRC
reserves the right not to respond to any questions or provide any clarifications, in its sole
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discretion, and nothing in this Clause shall be taken or read as compelling or requiring NMRC to
respond to any question or to provide any clarification.

A pre-submission meeting shall be called on the date mentioned in Data Sheet at NMRC Office.
Any change corresponding to date, if any, shall be communicated to the Bidder vide NMRC/ e-
Tendering website.

In case the Bidder seeks for any queries, he shall send letter or e-mail to the correspondence
address given in Data Sheet.

However, NMRC shall not entertain any correspondence from the Bidders during the period of
e- Bid opening to selection of the successful Bidder. Any wrong practice shall be dealt under
Fraud and Corrupt Practices.

The Tenderer is advised to visit and examine the Site of Works and its surroundings and obtain
for himself on his own responsibility all information that may be necessary for preparing the
Tender and entering into a contract for the proposed work. The costs of visiting the Site shall be
borne by the Tenderer. It shall be deemed that the Contractor has undertaken a visit to the Site
of Works and is aware of the site conditions prior to the submission of the tender documents.

The Tenderer and any of his personnel will be granted permission by the Employer to enter
upon his premises and lands for the purpose of such inspection, but only upon the express
condition that the Tenderer, and his personnel, will release and indemnify the Employer and his
personnel from and against all liability in respect thereof and will be responsible for death or
personal injury, loss of or damage to property and any other loss, damage, costs and expenses
incurred as a result of the inspection.

Amendment of e-Bid Document

a)

b)

c)

At any time prior to the deadline for submission of e-Bid, NMRC may, for any reason, whether at
its own in interactive or in response to a clarification requested by a prospective Bidder, modify
the e-Bid document by amendments. Such amendments shall be uploaded on the e-
procurement website http://etender.up.nic.in or NMRC’s website www.nmrcnoida.com. The
relevant clauses of the e-Bid document shall be treated as amended accordingly.

It shall be the sole responsibility of the prospective Bidder to check the web site
http//etender.up.nic.in or NMRC’s website www.nmrcnoida.com from time to time for any
amendment in the e-Bid documents. In case of failure to get the amendments, if any, NMRC
shall not be responsible for it.

In order to allow prospective e-Bids a reasonable time to take the amendment into account in
preparing their e-Bids, NMRC, at the discretion, may extend the deadline for the submission of
e-Bids. Such extensions shall be uploaded on the e-procurement website
http://etender.up.nic.in or NMRC’s website www.nmrcnoida.com.

3.7 Preparation and submission of Bids

3.7.1 Language of e-Bid

The e-Bid prepared by the Bidder, as well as all correspondence and documents relating to the
e-Bid exchanged by the Bidder and NMRC shall be written in English language. Only English
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numerals shall be used in the e-Bid. The correspondence and documents in any other language
must be accompanied by transcripts verified by the Embassy of Home Country or equivalent
Documents constituting the e-Bid.

3.7.2 Documents constituting the e-Bid
The e-Bid prepared by the Bidder shall comprise the following components:
3.7.2.1 Technical e-Bid- Technical e-Bid will comprise of
a. Fee details - Details of Bid processing fee and prescribed EMD

b. Eligibility details- Includes copies of required documents in PDF format justifying that the
Bidder is qualified to perform the contract if his/her bid is accepted and the Bidder has
financial & technical capability necessary to perform the contract and meets the criteria
outlined in the Qualification requirement and technical specification and fulfil all the conditions
of the contract.

c. Technical Evaluation - Details of all documents needed for Technical evaluation as mentioned
in this RFP.

3.7.2.2 Financial e-Bid

Price bid -Bill of Quantities in XLS format to be filled in after downloading from the e-
Procurement website for this e-tender. There shall be a single quote.

3.7.3 Documents Establishing Bidder's Qualification

a. The Bidder shall furnish, as part of its technical e-Bid, documents establishing the Bidder's
qualification to perform the contract if its e-Bid is accepted. The documentary evidence should
be submitted by the Bidder electronically in the PDF format.

b. The documentary evidence of Bidder's qualification to perform the contract if its e-Bid is
accepted shall be as per qualification requirements specified in e-Bid document.

3.7.4 E-Bid form

The Bidder shall complete the e-Bid form and the appropriate price schedule/BOQ furnished in
the e-Bid document.

3.7.5 E-Bid Currency
Prices shall be quoted in Indian Rupees only.
3.7.6 Formats and Signing of e-Bid

a. The Bidder shall prepare one electronic copy of the technical e-Bid and financial e-Bid
separately.

b. The e-Bid document shall be digitally signed, at the time of uploading, by the Bidder or a
person or persons duly authorized to bind the Bidder to the contract. The later authorization
shall be indicated by a scanned copy of written power-of attorney accompanying the e-Bid.
All the pages/documents of the e-Bid that are to be uploaded shall be digitally signed by the

person authorized to sign the e-Bid.
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c. Bidders should provide all the information as per the RFP and in the specified formats.
NMRC reserves the rights to reject any proposal that is not in the specified formats.

d. In case the Bidders intends to provide additional information for which specified space in the
given format is not sufficient, it can be furnished in duly stamped and sighed PDFs.

Deadline for submission of e-Bid

E-Bid (Technical and financial) must be submitted by the Bidder at e-procurement website
http://etender.up.nic.in not later than the time specified on the prescribed date (as the server
time displayed in the e-procurement website). NMRC may, at its discretion, extend this
deadline for submission of e-Bid by amending the e-Bid document, in which case all rights and
obligations of NMRC and Bidders previously subject to the deadline will thereafter be subject
to the deadline as extended.

Submission of e-Bid

a) The bid submission module of e-procurement website http://etender.up.nic.in enables the
Bidders to submit the e-Bid online in response to this e-Bid published by NMRC.

b) Bid submission can be done only from the bid submission start date and time till the bid
submission end date and time given in the e-Bid. Bidders should start the bid submission
process well in advance so that they can submit their e-Bid in time.

¢) The Bidder should submit their e-Bid considering the server time displayed in the e-
procurement website. This server time is the time by which the e-Bid submission activity
will be allowed till the permissible time on the last/end date of submission indicated in the
e-Bid schedule.

d) Once the e-Bid submission date and time is over, the Bidders cannot submit their e-Bid.
For delay in submission of e-Bid due to any reasons, the Bidders shall only be held
responsible.

The Bidders have to follow the following instructions for
submission of their e-Bid:

a) For participating in e-Bid through the e-Biding system it is necessary for the Bidders to be
the registered users of the e-procurement website http://etender.up.nic.in. The Bidders
must obtain a user login Id and password by registering themselves with U.P. Electronics
Corporation Ltd., Lucknow, if they have not done so previously for registration.

b) In addition to the normal registration, the Bidder has to register with his/her digital signature
certificate (DSC) in the e-Biding system and subsequently he/she will be allowed to carry
out his/her e-Bid submission activities. Registering the digital signature certificate (DSC) is
a one- time activity. Before proceeding to register hisfher DSC, the Bidder should first log
on to the e- Biding system using the user login option on the home page with the login Id
and password with which he/she has registered.

For successful registration of DSC on e-procurement website http://etender.up.nic.in the
Bidder must ensure that he/she should possess class-2/class-3 DSC issued by any
certifying authorities approved by controller of certifying authorities, Government of India,

as the e-procurement website http://etender.up.nic.in is presently accepting DSC issued by
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d)
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9)

h)
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these authorities only. The Bidder can obtain user login Id and perform DSC registration
exercise given above even before the e-Bid submission date starts. NMRC shall not be
held responsible if the Bidder tries to submit his/her e-Bid at the moment before end date of
submission but could not submit due to DSC registration problem.

The Bidder can search for active Bids through "search active tenders" link, select a Bid in
which he/she is interested in and then move it to 'My Tenders' folder using the options
available in the e-Bid submission menu. After selecting and the Bid, for which the Bidder
intends to e-Bid, from "My tenders" folder, the Bidder can place his/her e-Bid by clicking
"pay offline" option available at the end of the view Bid details form. Before this, the Bidder
should download the e-Bid document and price schedule/bill of quantity (BOQ) and study
them carefully. The Bidder should keep all the documents ready as per the requirements
of e-Bid document in the PDF format except the price schedule /bill of quantity (BOQ)
which should be in the XLS format (excel sheet).

After clicking the 'pay offline' option, the Bidder will be redirected to terms and conditions
page. The Bidder should read the terms & conditions before proceeding to fill in the Bid fee
and EMD offline payment details. After entering and saving the Bid fee and EMD details
form so that "bid document preparation and submission" window appears to upload the
documents as per technical (fee details, qualification details, e-Bid form and technical
specification details) and financial (e-Bid form and price schedule/BOQ)
schedules/packets given in the Bid details. The details of the RTGS/NEFT should tally with
the details available in the scanned copy and the date entered during e-Bid submission
time otherwise the e-Bid submitted will not be accepted.

Next the Bidder should upload the technical e-Bid documents for fee details (e-Bid fee and
EMD), Qualification details. Before uploading, the Bidder has to select the relevant digital
signature certificate. He may be prompted to enter the digital signature -certificate
password, if necessary. For uploading, the Bidder should click "browse" button against each
document label in technical and financial schedules/packets and then upload the relevant
PDF/XLS files already prepared and stored in the Bidder's computer. The required
documents for each document label of technical ( fee details, qualification details, e-Bid
form and technical specification details) and financial ( e-Bid form and price schedule/BOQ)
schedules/packets can be clubbed together to make single different files for each label.

The Bidder should click "Encrypt" next for successfully encrypting and uploading of
required documents. during the above process, the e-Bid document are digitally signed
using the DSC of the Bidder and then the documents are encrypted/locked electronically
with the DSC's of the bid openers to ensure that the e-Bid documents are protected, stored
and opened by concerned bid openers only.

After successful submission of e-Bid document, a page giving the summary of e-Bid
submission will be displayed confirming end of e-Bid submission process. The Bidder can
take a printout of the bid summary using the "print" option available in the window as an
acknowledgement for future reference.

NMRC reserves the right to cancel any or all e-Bids without assigning any reason.
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3.8 Late e-Bid

a)

b)

c)

Bids received by NMRC after the specified time on the Bid Due Date shall not be eligible
for consideration and shall be summarily rejected.

The server time indicated in the bid management window on the e- procurement website
http://etender.up.nic.in will be the time by which the e-Bid submission activity will be allowed
till the permissible date and time scheduled in the e-Bid.

Once the e-Bid submission date and time is over, the Bidder cannot submit his/her e-Bid.
Bidder has to start the bid submission well in advance so that the submission process
passes off smoothly. The Bidder will only be held responsible if his/her e-Bid is not
submitted in time due to any of his/her problems/faults, for whatsoever reason, during e-Bid
submission process.

3.9 Withdrawal and resubmission of e-Bid

a)

b)

c)

d)

e)

At any point of time, a Bidder can withdraw his/her e-Bid submitted online before the bid
submission end date and time. For withdrawing the Bidder should first log in using his/her
login id and password and subsequently by his/her digital signature certificate on the e-
procurement website http://etender.up.nic.in. The Bidder should then select "My bids"
option in the bid submission menu. The page listing all the bids submitted by the Bidder will
be displayed. Click "View" to see the details of the bid to be withdrawn. After selecting the
"bid withdrawal" option the Bidder has to click "Yes" to the message "Do you want to
withdraw this bid?" displayed in the bid information window for the selected bid. The Bidder
also has to enter the bid withdrawing reasons and upload the letter giving the reasons for
withdrawing before clicking the "Submit" button. The Bidder has to confirm again by
pressing "OK" button before finally withdrawing his/her selected e-Bid.

No e-Bid may be withdrawn in the interval between the deadline for submission of e-Bids
and the expiration of period of e- bid validity. Withdrawal of an e-Bid during this interval may
result in the forfeiting of Bidder's e-Bid security.

The Bidder can re-submit his/her e-Bid as when required till the e-Bid submission end date
and time. The e-Bid submitted earlier will be replaced by the new one. The payment made
by the Bidder earlier will be used for revised e-Bid and the new e-Bid submission summary
generated after the successful submission of the revised e-Bid will considered for evaluation
purposes. For resubmission, the Bidder should first log in using his/her login Id and password
and subsequently by his/her digital signature certificate on the e-procurement website
http://etender.up.nic.in. The Bidder should then select "My bids" option in the bid submission
menu. The page listing all the bids submitted by the Bidder will be displayed. Click "View" to
see the detail of the e-Bid to be resubmitted. After selecting the "bid resubmission" option,
click "Encrypt & upload" to upload the revised e-Bids documents.

The Bidder can submit their revised e-Bids as many times as possible by uploading their e-
Bid documents within the scheduled date & time for submission of e-Bids.

No e-Bid can be resubmitted subsequently after the deadline for submission of e-Bids.
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NMRC's right to accept any e-Bid and to reject any or all e-
Bids:

a) Notwithstanding anything contained in this e-Bid, NMRC reserves the right to accept or reject
any Bid and to annul the Selection Process and reject all Bids, at any time without any
liability or any obligation for such acceptance, rejection or annulment, and without assigning
any reasons thereof.

b) NMRC reserves the right to reject any Bid if:

e At any time, a material misrepresentation is made or uncovered, or
e The Bidder does not provide, within the time specified by NMRC, the supplemental
information sought by NMRC for evaluation of the e-Bid.

¢) Such misrepresentation/ improper response may lead to the disqualification of the Bidder. If
such disqualification /rejection occurs after the e-Bid have been opened and the highest
ranking Bidder gets disqualified / rejected, then the NMRC reserves the right to consider the
next best Bidder, or take any other measure as may be deemed fit in the sole discretion of
NMRC, including annulment of the Selection Process.

Period of validity of e-Bid

a) e- Bid shall remain valid for 180 days after the date of e-Bid opening prescribed by NMRC.
An e- Bid valid for a shorter period shall be rejected by NMRC as non-responsive.

b) In exceptional circumstances, NMRC may solicit the Bidder's consent to an extension of the
period of e-Bid validity. The request and the response thereto shall be made in writing.

Correspondence with the Bidder

a) Save and except as provided in this e-Bid, NMRC shall not entertain any correspondence
with any Bidder or its Technical Partners in relation to acceptance or rejection of any e-Bid.

b) No Bidders or its Technical Partners shall contact NMRC on any matter relating to his e-Bid
from the time of Bid opening to the time contract is awarded.

c) Any effort by the Bidder or by its Technical Partners to influence NMRC in the Bid evaluation,
Bid comparison or contract award decisions, may result in the rejection of his Bid.

Earnest money deposit (EMD)

a) The tenderer shall furnish, as part of its e-Bid, an e-Bid security/ EMD as stated in Data
Sheet in form of RTGS/NEFT only in favour Noida Metro Rail Corporation Limited in the
Alc No. mentioned in Data Sheet. The scanned copy of RTGS/NEFT receipt of Security/
EMD with transaction Id certified by the same bank must be enclosed along with the e-Bid.
Tender without Earnest Money in the prescribed form, will not be accepted.

b) Any e-Bid not secured in accordance with above shall be treated as non-responsive and
rejected by NMRC.

¢) Unsuccessful Bidder's EMD will be returned within 45 days of opening of the Price Bid in
case of Conclusion or discharge of the tender through written request.

d) No interest will be paid by the Employer on the Earnest Money Deposit.
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The successful Bidder's e-Bid EMD will be adjusted with Performance Bank Guarantee, if

applicable, to be submitted by the Bidder upon signing the contract.

The EMD may be forfeited:

If Bidder

a) withdraws its e-Bid during the period of e-Bid validity specified by the Bidder on the e-
bid for m: or

b) does not accept the correction of errors or

¢) Modifies its e-Bid price during the period of e-Bid validity specified by the Bidder on the
form.

ii. In case of a successful Bidder, if the Bidder fails to sign the contract with the Corporation.

3.14 Opening and Evaluation of Bids

3.14.1 Opening of technical e-Bid by NMRC

a)

b)

c)

NMRC will open all technical e-Bids, in the presence of Bidder's representatives who choose
to attend on the prescribed date of opening at NMRC Office. The Bidder's representatives
who are present shall submit the letter to NMRC on the letter head of the company stating
that the representative (name) is authorized to attend the meeting (Please note — The
representative is required to carry a copy during pre-bid and other related meetings as well).
He / She shall sign a register evidencing their attendance at NMRC. In the event of the
specified date e-Bid opening being declared a holiday for the Corporation, the e —bids shall
be opened at the appointed time and place on the next working day.

The Bidder who is participating in e-Bid should ensure that the RTGS/NEFT of Bid
Processing Fee and EMD must be submitted in the prescribed account of NMRC within the
duration (strictly within opening & closing date and time of individual e-Bid) of the work as
mentioned in Bid notice, otherwise, in any case, e-Bid shall be rejected.

The Bidders names and the presence or absence of requisite e-Bid security and such other
details as NMRC at its discretion may consider appropriate, will be announced at the
opening.

3.14.2 Opening of financial e-Bid

a)

b)

After evaluation of technical e-Bid, through the evaluation committee NMRC shall notify
those Bidders whose technical e-Bids were considered non-responsive to the conditions of
the contract and not meeting the technical specifications and qualification requirements
indicating that their financial e-Bids will not be opened.

NMRC will simultaneously notify the Bidders, whose technical e-Bids were considered
acceptable to the Corporation. The notification may sent by e-mail provided by Bidder.

The financial e-Bids of technically qualified Bidders shall be opened in the presence of
technically qualified bidders who choose to attend. The date and time for opening of financial
bids will be communicated to the technically qualified Bidders subsequently after completion
of technical bids evaluation through e-mail provided by the Bidder.

3.14.3 Correction of Errors

a)

Financial Bids determined to be responsive will be checked by NMRC for any arithmetic
errors. Where there is a discrepancy between the rate quoted in the Financial Bid, in figures
and in words, the amount in words will prevail over the amounts in figures, to the extent of
such discrepancy.
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The amount stated in the Financial Bid will be adjusted by NMRC in accordance with the
above procedure for the correction of errors and shall be considered as binding upon the
Bidder. If the Bidder does not accept the corrected quoted rate of e-Bid, his e-Bid will be
rejected, and his Bid Security shall be liable for forfeiture.

3.14.4 Examination of e-Bid document

a)
b)
c)

d)
e)

The NMRC will examine the e-Bid to determine if:

They are complete;

They meet all the conditions of the contract;

The required e-Bid Processing fee, EMD and other required documents have been
furnished;

The documents have been properly digitally signed; and

The e-Bids are in order.

Any e-Bid or e-Bids not fulfilling these above requirements shall be rejected.

3.14.5 Contacting NMRC

a)

b)

c)

No Bidder shall contact NMRC on any matter relating to his/her e-Bid, from the time of the e-
Bid opening to the time the contract is awarded. If the Bidder wishes to bring additional
information to the notice of NMRC, he/she can do so in writing.

Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e- bid
comparison or contract award may result in rejection of the Bidder's e-Bid.

In the event of any information furnished by the Bidder is found false or fabricated, the
minimum punishment shall be debarring /blacklisting from Noida Metro works and legal
proceeding can also be initiated. EMD of such bidders will be forfeited.

3.14.6 Confidentiality

a)

b)

Information relating to the examination, clarification, evaluation, and recommendation for the
Bidders shall not be disclosed to any person who is not officially concerned with the process
or is not a retained professional advisor advising NMRC in relation to or matters arising out
of, or concerning the Bidding Process. Any effort by a Bidder to exert undue or unfair
influence in the process of examination, clarification, evaluation and comparison of Proposal
shall result in outright rejection of the offer, made by the said Bidder.

NMRC shall treat all information, submitted as part of Bid, in confidence and shall require all
those who have access to such material to treat the same in confidence. NMRC may not
divulge any such information unless it is directed to do so by any statutory entity that has the
power under law to require its disclosure or is to enforce or assert any right or privilege of the
statutory entity and/ or NMRC or as may be required by law or in connection with any legal
process.

3.15 Award of Contract
3.15.1 Award Criteria

a)

NMRC will award the contract as per evaluation criteria stated in the RFP Document.

b) NMRC will award the contract to the successful Bidder whose bid has been determined to be

responsive to all the conditions of the contract and meeting the eligibility requirement of the
bidding document.
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3.15.2 Notice of Award (NOA)
a) Prior to the expiration of the period of e-Bid validity, NMRC will notify the successful Bidder in
writing, by letter/e-mail/fax, that its e-Bid has been accepted.
b) The acceptance of NOA will constitute the formation of the contract.

3.15.3 Signing of contract
At the same time as NMRC notifies the successful Bidder that it's e-Bid has been
accepted, the successful Bidder shall have to sign the contract agreement with relevant
document as mentioned in the RFP. The agreement draft along with other related terms
and conditions will be same as furnished in this e-Bid. Any refusal will not be allowed.
The Bidder need not download and submit in hard copies of these documents.

3.15.4 NMRC'’s right to accept any e-Bid and to reject any or all e-Bids
NMRC reserves the right to accept or reject any e-Bid, and to annul the e-Bid process and

reject all e- Bids at any time prior to contract award, without thereby incurring any liability to
the affected tenderer or tenderers.
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4. Section 4: Qualification, Evaluation and Selection Process

4.1

a)

b)

c)

d)

e)

f)

Eligibility Criteria
The Bidder's competence and capability is proposed to be established by the following
parameters. The Bidder should meet all the criteria given in this section.

Sole proprietorship, registered partnership firm, public limited company or private limited
company can submit the Bid. The firms and the companies should be registered in India.

The Bidder should have a minimum experience of having satisfactorily/successfully completed
similar works during last 7 (Seven) years period ending last day of month previous to the one in
which the bids are invited should be either of the following:

One similar completed work costing not less than the amount equal to Rs. 18.50 lakh
(Rupees Eighteen Lakh Fifty Thousand only) or

Two similar completed works each costing not less than the amount equal to Rs. 11.56
lakh (Rupees Eleven Lakh Fifty Six Thousand only) or

Three similar completed works each costing not less than the amount equal to Rs. 9.25
lakh (Rupees Nine Lakh Twenty Five Thousand only)

“Similar work” for this contract shall be “Supply, Installation, Testing and Commissioning
of 400 V 250 Ah VRLA Battery Bank or above” in any other Metro Organization/ Central
govt./ State govt./PSU’s/private sector companies of repute.

The Bidder should have minimum average annual turnover of Rs 23,12,400 (Rupees
Twenty Three Lakh Twelve Thousand Four Hundred only) in the last 03 (three) Financial
Years (2020-21, 2021-22, 2022-23) ending on 315" March of the previous financial year.

Profit Before Tax (PBT) during any of the financial year should be positive during
immediately preceding 3 financial years.

The Bidder should not have been blacklisted/ banned/ declared ineligible for corrupt and
fraudulent practices by the Government of India/ any State Government/ Government Agency
and Supreme court and contracts have been terminated/ foreclosed by any company /

department due to non- fulfilment of Contractual obligation in last 5 (five) financial years.

The Bidder shall also furnish the following documentary proof (as per eligibility criteria):

. For above criteria 4.1 a

Statutory proof of existence as the legal entity (such as RC,COl, and affidavit for sole
proprietorship).
PAN certificate as per legal entity
Valid Electrical Contractor License
GST Certificate as per legal entity
For above criteria 4.1 b
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Form 4: Work Experience along with relevant documents and certificates.

iii. For above criteria 4.1 c, 4.1 d

iv.

Form 5: Financial Capability Details

A copy of the Audited balance sheets and Profit and Loss Statements for the last 3 (Three)
financial years ending on 31 March 2023.

In case the Financial Statements for the latest financial year are not audited and therefore the
Bidder cannot make it available, the Bidder shall give an undertaking to this effect and the
statutory auditor/chartered accountant shall certify the same. In such a case, the Bidder shall
provide the Audited Financial Statements for 2 (two) years preceding the year for which the
Audited Financial Statement is not being provided. Also, pertaining to latest financial year, the
bidder shall submit an affidavit certifying that “The Annual Accounts have not been audited so
far. We are submitting the CA certified provisional accounts, which shall be substantiated by
the Audited Accounts, when prepared.”

Self-attested copy of ITR of the last 3 (Three) Financial years (2020-21, 2021-22, 2022-

23).

For above criteria 4.1 e

Form 7: Undertaking.

4.2 Bid Capacity Criteria:

Bid Capacity: The tenderers will be qualified only if their available bid capacity is more than the
approximate cost of work as per NIT. Available bid capacity will be calculated based on the
following formula:

Bid capacity will be calculated based on the following formula:

Available Bid Capacity = 2*A*N — B

Where,

A = Maximum of the value of work executed in any one year during the last three financial
years ending on 315t March 2023 (updated to the last day of the previous month of tender
submission price level assuming 5% inflation for Indian Rupees every year and 2% for foreign
currency portions per year).

N = No. of years prescribed for completion of the work

B = Value of existing commitments (as on the last day of the previous month of tender
submission) for on-going works during period of 24 months w.e.f. from the first day of the
month of tender submission.

Notes:

« Financial data for last three financial years ending on 315 March 2023 has to be uploaded by

the tenderer in Form-5 of Tender along with audited financial statements. The financial data in
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the prescribed format shall be certified by the Chartered Accountant with his stamp and
signature in original along with UDIN and membership no.

* Value of existing commitments for on-going works during period of 24 months w.e.f. from the
first day of the month of tender submission has to be uploaded by the tenderer in Form-16 of
Tender. These data shall be certified by the Chartered Accountant with his stamp and
signature in original along with UDIN and membership no. and supporting documents.
Without supporting documents, bid capacity criteria cannot be considered.

* The tender submission of tenderers, who do not qualify the minimum eligibility criteria
stipulated in the clauses above, shall not be considered for further evaluation and therefore
rejected. The mere fact that the tenderer is qualified as mentioned in above shall not imply that
his bid shall automatically be accepted. The same should contain all technical data as required

for consideration of tender prescribed in the RFP.
4.3 Personnel

The Tenderer shall submit - Form 11: Undertaking pertaining to Personnel, a staffing schedule,
and Form 12 containing the names, qualifications, professional experience and corporate
affiliation of all proposed management personnel (above the level of shift supervisor) and
specialists for this work. The submission shall include a provisional management structure and
organisation chart showing areas of responsibility, relative seniorities and lines of reporting. The
proposed staffing plan shall be trained engineers for handling electrical works with proper
safety knowledge of site.

Notes:

I. The contractor shall deploy manpower as per the requirement at site to execute the work
within stipulated time, and increase manpower if the work requires so.

Il. The performance of project personnel deployed will be evaluated periodically by Employer
during the contract period. In case the performance of any of the project personnel is not
satisfactory, the Contractor shall replace them with good personnel immediately as per
directions of the Engineer.

4.4 Compliance with Technical Specifications

The Bidders must comply with the stipulated technical specifications as mentioned in the tender
documents.

4.5 Information of the Technical and Financial Proposal

a) The Bidder satisfying technical and financial eligibility criteria shall be considered as technically
and financially qualified.

b) The financial proposal of only technically qualified Bidders shall be opened for evaluation.

c) The Bidder with the lowest quoted price for the RFP for Supply, Installation, Testing and
Commissioning of 400 V 250 Ah VRLA Battery Bank with Buyback of Old Scrap Battery Bank at
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Admin Building of RS Depot in the financial quote (L1 bidder) shall be selected for the award of
contract.

4.6 Selection of Bidder

After the above evaluation process, the Technically Qualified Bidder, who is declared as L1 (lowest
quoted price) may be declared as the selected Bidder (“Selected Bidder”) for the Project.

a) In case, two or more technically qualified bidders quote the same rate in the Commercial Bid,
and become Lowest (i.e. L-1), then the tender would be awarded to the bidder who has the
highest / higher Average Annual Turnover (as per Minimum Eligibility Criteria defined in Section 4
under “Definition of Similar Work”) during the last 2 years ending on the last day of the month
preceding the month in which the tender has been floated. Experience certificate / work
completion certificate on client's letter head is mandatory to ascertain the nature, period and
value of work which shall be required to be uploaded by the bidder by the last date of tender
submission. Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder
in writing, either through Notice of Award (NOA), that his bid has been accepted.

b) Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder in writing
through Notice of Award (NOA), that his bid has been accepted.

¢) The NOA would be sent in duplicate to the successful bidder, who will return one copy to NMRC
duly acknowledged, signed and stamped by the authorized signatory of the bidder, as an
unconditional acceptance of the NOA, within 10 (ten) days from the date of issue of NOA.

d) No correspondence will be entertained by NMRC from the unsuccessful bidder.
4.7 Notice of Award and Execution of Contract Agreement

a) NMRC will notify the Successful Bidder by a NOA that its bid has been accepted.

b) The Selected Bidder shall, within 10 (ten) days of the receipt of the NOA, sign and return the
duplicate copy of the NOA in acknowledgement thereof along with letter of acceptance of NOA. In
the event, the duplicate copy of the NOA duly signed by the Selected Bidder and letter of
acceptance of NOA is not received by the stipulated date, NMRC may, unless it consents to
extension of time for submission thereof, appropriate the Bid Security of such Bidder as mutually
agreed genuine pre-estimated loss and damage suffered by NMRC on account of failure of the
Selected Bidder to acknowledge the NOA

¢) The Successful Bidder shall execute the Contract Agreement within 45 (Forty-Five) days of the
letter of acceptance of NOA or such extended period as may be decided by the Corporation.

d) Failure of the Successful Bidder to comply with the requirement of acknowledgement of NOA shall
constitute sufficient grounds for the annulment of the NOA, and forfeiture of the bid security.

e) The Employer reserves the right to increase or decrease the quantity up to 25% of the quantity
offered by the successful tenderer. The bidder is bound to accept the increase or decrease in the
tendered quantity up to 25% under this clause without any change in unit price.

In case the variation in individual items or the group of items as stipulated above, is more than 25%
on plus side, the rate for the varied quantity beyond 25% shall be negotiated between the NMRC
and the Contractor and mutually agreed rates arrived at before actual execution of the extra
guantity. In case the contractor executes the extra quantity without written approval of the NMRC
with specific instructions to execute pending the finalization of rates, the payment shall be made at

Page 25 of 78



RFP for Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with Buy
Back of Old Scrap Battery Bank at Admin Building of RS Depot NMRC

contract rate only. In the event of disagreement, the Engineer shall fix such rates of price as are, in
his opinion appropriate and shall notify the Contractor accordingly, with a copy to the Employer.
Until such time as rates or prices are agreed or fixed, the Engineer shall determine provisional
rates or prices to enable on account payments to the Contractor. Alternatively, in the event of
disagreement, the Contractor shall have no claim to execute extra quantities/new items and the
Engineer shall be free to get such additional quantities beyond 25% new items executed through
any other agency. However, if the Engineer or the Employer so directs the Contractor shall be
bound to carry out any such additional quantities beyond the limits stated above original quantities
and or new items and the disagreement or the difference regarding rates to be paid for the same
shall be settled in the manner laid down under the conditions for the settlement of dispute.

4.8 Performance Bank Guarantee / Security Deposit

a) To fulfil the requirement of performance bank guarantee during the implementation period, the
Successful Bidder (herein referred to as the “Contractor”) shall deposit 10% of the Contract
Price in form of FDR/ DD or unconditional and irrevocable Bank Guarantee bond issued by a
scheduled bank in favour of Noida Metro Rail Corporation Ltd within 30 days from receipt of
Notice of Award. For unsuccessful bidder, EMD shall be refunded without any interest. The
Performance Guarantee should be valid for a period of 06 (six) months beyond the DLP. The
performance guarantee should be issued by scheduled commercial bank from branch located in
Delhi NCR, Noida or Greater Noida. Bidder should be ensured that issuing branch as well as
encashment branch should be located in the area mentioned above. The bank guarantee shall
be extended or renewed in advance before the expiry of existing Bank Guarantee in favour of
NMRC.

b) Itis to note that if contract value increases by more than 25% of the original contract value, the
performance bank guarantee shall be increased accordingly.

c) A Contract agreement will have to be signed by the Contractor at his cost on proper stamp
paper. Without performance guarantee by Contractor, Contract agreement shall not be signed.

d) NMRC reserves the right for deduction of NMRC dues from Contractor's Performance Bank
Guarantee/ Security Deposit (interest free) for

(i) Any penalty imposed by NMRC for violation of any terms and conditions of agreement
committed by the Contractor.

(i) Any amount which NMRC becomes liable to the Government/Third party due to any default of
the Contractor or any of his director/ employees/ representatives/ servant/ agent, etc.

(iii) Any payment/ fine made under the order/judgment of any court/consumer forum or law
enforcing Contractor or any person duly empowered in his behalf.

(iv) Any outstanding payment/ claims of NMRC remained due after completion of relevant actions
as per agreement.

e) Once the amount under above Clause is debited, the Contractor shall replenish the Security
Deposit/ Performance Bank Guarantee to the extent the amount is debited within 15 days
period, failing which, it shall be treated as Contractor Event of Default and will entitte NMRC to
deal with the matter as per the provisions of RFP and Contract Agreement.
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4.9 Contract during Proposal Evaluation

a)

b)

d)

e)

Proposals shall be deemed to be under consideration immediately after they are opened and
until such time NMRC makes official intimation of award/ rejection to the Bidders. While the
Proposals are under consideration, Bidders and/ or their representatives or other interested
parties are advised to refrain from contacting by any means, NMRC and/ or their employees/
representatives on matters related to the Proposals under consideration till the time Contract
is awarded.

Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e-Bid
comparison or contract award may result in rejection of the Bidder’s e-Bid.

In the event of any information furnished by the Contractors found false or fabricated the
minimum punishment shall be debarred/ blacklisting and the legal proceeding may also be
initiated.

If the Bidder wishes to bring additional information to the notice of NMRC, he/she can do so in
writing. All correspondence/ enquiry should be submitted to the following in writing by fax/
post/courier:

ED
Noida Metro Rail Corporation (NMRC) Limited

Block-lll, 3rd Floor, Ganga Shopping
Complex, Sector-29, Noida -201301

District Gautam Buddha Nagar, Uttar Pradesh

Email: nmrcnoida@gmail.com, nmrcjgmelectrical@gmail.com,
nmrcrsandel@gmail.com

No interpretation, revision, or other communication from NMRC regarding this solicitation is
valid unless in writing and signed by the competent authority from NMRC.

4.10 Other Instruction

a)

b)

411

Canvassing in connection with the tenders is strictly prohibited and the tenders, submitted by
Bidder, who resort to canvassing, are liable to be rejected. EMD will be forfeited of those
tenders who will be found non- serious and if it is felt by the tender committee that the Bidders
submitted their tender only to influence the tendering process.

On acceptance of the tender, the name of the accredited representative of the Contractor, who
would be responsible for taking instructions from the NMRC or the official deputed by NMRC,
shall be communicated to the NMRC or the official deputed by NMRC in writing.

Project Financial Terms
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a)

b)

c)

d)

e)

f)

g9)

h)

)

K)

Back of Old Scrap Battery Bank at Admin Building of RS Depot NMRC

The payment will be made upon completion of work as per the accepted rates based on the
actual work carried out as per the Schedule of work (Bill of Quantity) after satisfactory
verification by the users/engineer-in-charge from NMRC.

The payment will be made only for the work actually carried out as per the schedule of work
(Bill of Quantity) completed & handed over to the user /engineer-in-charge

Income Tax is deductible at source while effecting payment of bills at the prescribed
percentage as per the orders of the government.

GST, if claimed, will be reimbursed only if the GST registration number is mentioned in the
invoice. In the absence of GST registration number, GST will not be reimbursed. Further, GST
will be reimbursed only when GST is reflected on the GST portal (GSTR2A of NMRC).

Quote PAN and GST on all correspondence, Bills, Vouchers and other documents otherwise
TDS at higher of the prescribed rate will be deducted.

All payments to the contractors will be made by e-Payment /Account Payee Cheques.
Quarterly payment shall be made on receipt of the bill complete & correct in all respect along
with the supporting documents subject to deduction of statutory charges/taxes/duties/levies
etc.

Bills, correct in all respect, shall be submitted to Engineer-In-Charge, in duplicate along with
supporting documents, who will arrange payment through Departments of NMRC

No advance of any type shall be paid.

TDS on quarterly invoice of tenderer is deducted while processing quarterly bills as per Govt.
Guidelines.

Supporting documents to be submitted by contractor along with quarterly bill as detail given in
SCC.

No overtime is considered to achieve higher level of safety standards. The tenderer should
consider execution of work in shifts as specified in the tender or desired by engineer in charge.
The agency must ensure timely payment of salary, PF, ESI, etc. and prompt medical facility to
sick/injured and to all staff.
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5. Section 5: Special Conditions of Contract (SCC)

SCC Reference | Description
to GCC
Clause
Sub-
Clause No.
1.1 Sub PERFOMANCE SECURITY
2';“156 The successful tenderer shall furnish to the Employer a security in the form of a
o bank guarantee for an amount of 10% of the Contract value. The Performance
security shall only be released after issuance of the performance certificate for
the complete scope of work under the contract. No performance Security shall be
released against part performance certificates issued by the Employer. If the
contractor fails to submit the Performance bank guarantee as specified time limit
i.e. within 30 days of receipt of NOA, quarterly running bill payment will be
released to contractor by deducting 10 % of the payment amount from quarterly
running bill.
In case the contract value exceeds beyond 25% of the original contract value, the
contractor shall have to submit additional performance security.
1.2 Sub- REPRESENTATION ON WORKS
Clause Contractor representative, the instructions given by the Engineer-In-charge or
4.3 . , . L )
Engineer-In-charge’s representative to contractor shall be complied immediately.
The contractor shall not replace any of the deployed staffs for the work without
permission of Engineer-In-charge.
The contractor either himself or his nominated representative duly authorized-by
the contractor shall be responsible to attend any exigency/emergency/attend
meetings, to resolve all the issues related to satisfactory execution of the work.
1.3 Sub- SUB-CONTRACTOR
glguse Sub-contracting of whole work or any part of work shall not be permitted in the

contract. If it will come to the notice of employer that the work or part of work has
been subcontracted, the contract will be terminated and performance bank
guarantee shall be forfeited and punitive action shall be initiated against the
contractor.
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1.4 Sub-Clause | SUFFICIENCY OF ACCEPTED CONTRACT AMOUNT

@10 The Contractor shall be deemed to have satisfied himself as to the correctness

and sufficiency of the Contract Price. Unless otherwise stated in the Contract, the
Contract Price shall cover all his obligations under the Contract and all things
necessary for Execution and Completion of the Works with High Quality Level.

The contractor shall be deemed to have satisfied himself as the sufficiency of
contract prices for the payments to employees towards compliance of minimum
wages, PF & ESI, etc.

15 PENALTY & DEDUCTION:

a) For poor quality of work, a penalty of 10% of concerned activity rate may
be imposed by NMRC.

b) In addition to the above, additional penalties for accident, staff without
uniform, less manpower etc may be imposed separately in case of any
violations as under:-

i) The firm must maintain a “Zero Accident Record”. In case of any major
accident /fatality a penalty up to 20% of the bill for the month in which the
incidence taken place shall be imposed.

i) If site staff is found absent or short, a deduction at the rate of equivalent
to latest daily minimum wage plus Rs. 1000/- per employee per day will
be charged. The rate of wages shall be as per minimum wages rate as
applicable to each category of staff.

iii) If during inspection, the workers are not found in uniform, a penalty of
Rs.500 per employee per day may be imposed.

iv) If during inspection, the workers are not found in proper PPE (Personnel
protective equipment) during working, a penalty up to Rs.2000/- per
employee per day may be imposed.

v) In case of non-availability of materials as prescribed in the contract for
prescribed usage, penalty up to Rs. 2000/- per day will be imposed.

In case of any damage to NMRC property done by any of the worker of
the contractor, the actual amount will be recovered or the contractor has
to repair/replace such damage at his own cost.

NMRC is a certified organisation for Environment, Health and safety. The work is
to be carried as per international norms/standards and in such a manner that all
premises always look neat & clean. Similarly, the waste disposal is also carried
out in totally sealed manner without affecting the environment.

On completion of job service report, will be made by the service engineer and
the same should be signed by both the service engineer and authorized
customer’s representative. One copy of the said service report will be handed
over to the customer for their own records.

If any equipment is not rectified due to non-responsiveness within 24 hrs of
registration of complaint the contractor shall be liable for penalty of Rs.
1000/day/complaint. (if the required spares is readily available).

Repeated violations may result in termination of the contract and forfeiture of the
PBG.

Vi

=

a.In case of any damage to NMRC property done by any of the worker of the
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contractor, the actual amount will be recovered or the contractor has to
repair/replace such damage at his own cost.

b. The penalties as prescribed above shall not relieve the contractor from his
obligation to execute the works or from any other of his obligations and
liabilities under the contract.

c. It should be clearly understood that if, total penalty and deductions in any one
year of the contract exceeds 15% of average annual value of contract, the
contractor will be blacklisted from NMRC for participation in the similar
category of works.

1.6 Sub-Clause | PROGRESS REPORTS

4.14

The contractor shall attend a meeting with Engineer-In charge every month to
elaborate the measures which the contractor proposes to take in order to improve
the quality of work, efficiency, progress of the action items, progress of work, and
compliance of safety audit report etc with release of MOM. The Contractor shall
also submit to the Engineer-In-charge such other reports as may reasonably be
required by him or any relevant authority or public body.

1.7 Sub Clause | EQUIPMENTS, MACHINERY AND PLANTS

4.15 Contractor may note that no tools, spare parts, machinery, plant and equipment

shall be supplied by the employer. The contractor has to arrange all tools,
equipment machinery, spare parts, etc. and their transportation as required for the
work under the contract.

The plant, machinery and equipments brought for the execution of work, unless
otherwise specified, shall be under ownership of contractor. Contractor shall not
remove above plant, machinery and equipments without permission of Engineer-
in-charge.

The Engineer-in-charge shall not, at any time, be liable for the loss or damage to
any of the contractor’s Plant, Machinery, Temporary Works or materials.
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1.8 Sub SAFETY

j'fgse A) SAFETY REQUIRMENTS

The Metro Train Stations and Depot are having High Voltage Over Head Electric
Lines, High Voltage Equipments, the movement of Trains in the depot, etc which
can cause major injury, electrocution, death to the personnel and thus
requirements for safety observance are very high.

The contractor shall be responsible for ensuring the fitness and safety of all
persons employed at work. In this regard, the contractor and deputed staff must
ensure the observance of safety requirements. It shall be the sole responsibility of
the contractor to adopt all the safety measures and deploy personnel who are
adequately trained in safety.

The contractor is responsible to ensure that necessary and adequate personal
protective equipments are available at all the times for the service to personnel
working. Contractor shall ensure to provide the Hi-Visibility/ Reflecting Jackets to
all on site staff.

It shall be the contractor’s sole responsibility to make aware all his deployed staffs
about the safety rules and procedure including Dos’ and Don’ts’ of working in the
vicinity of 25 KV overhead Equipment.

B) ACCIDENTS

If any accident occurs due to execution of work or due to negligence on the part of
the contractor’s personnel it shall be the full responsibility of the Contractor. If any
damage occurs to the structures/ material & equipment as well as rolling stock, the
cost of damage will be recovered from the contractor’s bill.

The firm must maintain a “Zero Accident Record”. In case of any major accident
[fatality a penalty of not exceeding 15% of total contract value will be levied. This
penalty will be in addition to other penalties specified under the clause no 1.5 of]
SCC.

C) TRAINING ON SAFETY

Contractor will provide one day training on safety to contractor staff at site.
Contractor shall obtain their assurance in the format prescribed by Engineer In-
charge. Contractor shall submit the proof of this training and having obtained the
assurance of all staff to Engineer In-charge. Without above training and having
obtained proper proof of assurance, no staff will be deputed for work in NMRC.

1.9 Sub- PROTECTION OF THE ENVIRONMENT
Clause

417 The Contractor shall maintain ecological balance by preventing deforestation,

water pollution and defacing of natural landscape. The Contractor shall, so
conduct his cleaning operations, as to prevent any avoidable destruction, scarring
or defacing of natural surroundings in the vicinity of work. The contractor shall use
the environment friendly material. The disposal of garbage shall be in
environment friendly manner with proper segregation of biodegradable and non
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biodegradable waste.

1.10 Sub- ELECTRICITY AND WATER
jlfglse Electricity point and water shall be arranged by the employer.
The contractor shall make his own arrangements to tap the Electricity from the
nominated and existing sockets/ points. The contractor shall tap the Electricity as
per IE Rules & IE Act (Latest) duly complying all safety precautions and under

following conditions:

a) The contractor shall submit full scheme for the requirement of Electricity &
water. If scheme mentions Electricity requirement which is beyond the capacity of
the Employer, in that case the contractor shall make his own arrangements/
alternative arrangements.

b) The Contractor should make his own arrangements to draw the water from the
available water point to the working place without affecting the premises.

1.11 Sub- SECURITY OF THE SITE
2';;56 Without proper permission, no staff shall be permitted to enter the premises.
All vehicles used by the Contractor shall be clearly carrying the Contractor’'s
name or identification document. If required by the Engineer, the Contractor
shall submit a list identifying all persons to whom passes have been issued
together with two photographs of each person and all entities to which a pass
has been issued in respect of any vehicle and shall satisfy the Engineer of the

bonafides of any such person or entity.

1.12 Sub- CONTRACTOR'S OPERATIONS ON SITE
Clause

498 All of the contractor’s staff shall follow the rules and regulations, procedures in the

NMRC premises. The contractor shall make aware all of his staff for the same.
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2.1 Sub- RATES OF WAGES AND PAYMENT OF WAGES
Clause

6.2 The wages considered in the tender are as Per Delhi schedule of rates (E&M)

2018 which comply minimum wages as applicable at that time.

The contractor shall pay the staff and labour as per the mentioned reference
order. However if the new circular is received from the concerned authorities for
revision of minimum wages during the currency or before finalization of the
contract, the contractor shall be bound to implement the same immediately. Any
variation in the rate of minimum wages/taxes will be dealt as per clause no 10 of
SCC.

In case of revision (increase or decrease) either in minimum wages and/or ceiling
of Wage/Salary limit for payment of EPF & ESI etc, and/or in the percentage value
of contribution towards EPF & ESI etc by government (state/union) then the Same
will be compensated by NMRC as per clause 5.3 of SCC and contractor is bound
to pay revised statutory charges/wages etc to workmen into without any deduction
whatsoever. Any default in payment of wages less than statutory wages etc will be
treated as fraudulent practice and action shall be taken against contractor for such
fraudulent act in terms of contract/Indian Contract Act/Other applicable Law.

The Contractor will ensure to open bank accounts for each worker employed by
him and all the payments to workers will be released through bank accounts.

In case to meet out any exigency/ emergency the payment to staff shall be made
in cash in the presence of Engineer-In-Charge or his nominated representative.
Non-compliance of Labour Law will attract penalty as per Provisions given in RFP.

2.2 Sub- LABOUR LAW & OBLIGATION OF CONTRACTOR

Clause In dealing with labour and employees, the Contractor shall comply fully with all

6.4&4.1 | laws and statutory regulations pertaining with engagement, payment and upkeep
of the labour in India.

2.3 Sub- PROVISION OF EFFICIENT AND COMPETENT STAFF
Clause

6.9 The personnel deployed for the electrical work should be qualified, trained,

efficient, competent and quality conscious in the relevant work.
Contractor shall submit the documentary evidence of formal training imparted

to staff prior to deputing staff for work.
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2.4 Sub- PRESERVATION OF PEACE AND ORDERLY CONDUCT
glfgse The contractor shall be fully responsible to ensure the discipline, and orderly
' conduct among the staff deployed for work. Smoking & Consumption of Tobacco
in any form is not allowed. The carrying and consumption of intoxicating liquor,
drugs or other substances that may affect the proper performance is strictly
prohibited in the depots. The Engineer-In-charge may require the Contractor to
remove (or cause to be removed) any person employed on the Site or Works,
including the Contractor's Representative who in the opinion of the Engineer-
Incharge, persists in any misconduct, is incompetent or negligent in the
performance of his duties, fails to conform with any provisions of the Contract or
persists in any conduct which is prejudicial to safety, health, or the protection of
the environment. Any claim or dispute arises due to removal of such person shall
have to be dealt only by the contractor and employer shall not be the party to such
action in any case.
25 Sub- LABOUR TO BE CONTRACTOR’S EMPLOYEE
Clause
6.11 Labour deployed shall only be the contractor's employee. Deployment of labour
hired through sub-contractor is not permitted. If any case of hiring of labour
through sub-contractor comes to the notice of employer, then it shall be
considered as the sub-contracting of contract and action shall be initiated
accordingly which may even lead to termination of contract.
3&3.1| Sub- WORK EXECUTION AND QUALITY CONTROL
Clause 7| \ANNER OF EXECUTION
The contractor shall comply the schedules, procedures, methodology, work
instruction given in technical specification and scope of work. The contractor shall
use only the specified material and machines.
If the contractor needs to change the any operation method then he has to take
prior approval of the engineer In-charge.
3.2 Sub- INSPECTION
Clause 7 . . .
The contractor monitor the quality of the work executed and fills up the check
sheet and submits to the Engineer In-charge’s representatives. The Engineer In-
charge’s representatives shall inspect and cross check the work for the quality and
verify the work accordingly.
The Engineer In-charge’s representative shall also inspect and check for the
compliance of contractor for the availability of proper and specified material,
consumable, machinery, tools etc.
Any shortcoming noted during such inspection shall be rectified by the contractor
immediately failing which the penalty shall be imposed as per clause no. 1.5 of
SCC.
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4&4.1 | Clause 8 TIME MANAGEMENT
& Sub COMPLETION PERIOD
Clause
8.2 NOA will be given for two years. However, performance of contractor will be
evaluated for continuation of the contract for one year at a time as per SCC
clause 11.
4.2 Sub SUSPENSION OF WORK
Clause The work is of essential service required for the passenger. The suspension of
8.7 , .
work by the contractor or contractor’s staff even for a single day may lead to heavy
penalties on the contractor up to termination of contract and forfeiture of bank
guarantee.
4.3 Clause 10 | DEFECT LIABILITY PERIOD
Defect Liability Period is 03 month after the date of issue of Taking Over
Certificate for the Whole of the Works. After expire of DLP, Guarantee/Warrantee
given by OEM of the parts shall also be extended to NMRC and relevant
Guarantee/Warrantee document of such parts shall also be submitted to NMRC
by the contractor before processing of the final bill.
5.1 Sub THE CONTRACT PRICE
Clause a) The contract price, subject to any adjustment thereto in accordance with
111 contract conditions shall be inclusive of all taxes like GST, duties, levies,
royalties Service Tax etc. or any tax in replacement of such taxes.
Contractor will show the breakup of taxes in the invoices as quoted in BOQ while
claiming payment as per tender conditions. He will have to maintain all records
related to payment of taxes at his end for verification any time during the contract.
The Contractor shall ensure full compliance with tax laws of India with regard to
this contract and shall be solely responsible for the same. He shall keep the
Employer fully indemnified against liability of all types of taxes, duties, levies etc.
5.2 Sub Clause| DUTIES, TAXES, ROYALTY ETC AND CHANGE IN TAXES/DUTIES
11.11 &
Sub Clause|A- The rates quoted by the tenderer for all materials, required to be purchased for
the satisfactory performance of this contact, shall be deemed to be inclusive of
11.1.4 ) . .
all duties, taxes , octroi, GST, royalties rentals etc.
The contract shall ensure full compliance with tax laws of India with regard to
this contract and shall be solely responsible for the same. He shall submit
copies of acknowledgement evidencing filling of tax returns every year and
shall keep Employer fully indemnified against liability of taxes, duties, interest,
penalty etc., of the Contractor’s in respect thereof, which may arise.
B. Changein Taxes Duty
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a. "Change in Taxes/Duties/Levies” means the occurrence or coming into
force of the following, at any time after the date of submission of
tender/quotation.

i  Any new tax which is imposed on composite work contracts applicable on
Metro Project.

iil Change in the rate of GST on Composite work contract applicable on
Metro Project as per GST act.

b. The Contract Price shall be adjusted due to any of the above two
conditions. Adjustment in contract price will be applicable up to the
stipulated date of completion of work including extended period in case it
is specifically mentioned that extension is granted with adjustment for
changes as stated above.

c. If the extension of contract period is on account of contractor’s fault, no
compensation shall be made towards upwards revision towards “change
in Taxes/Duty (taking place during the said extended contract period)” as
mentioned at Sl. No. (a) (i)&(ii) above. Any benefit on account of
downward revision towards “change in Taxes/Duty” as mentioned at Sl.
No. (a) (i) &(ii) above, during the original contract period or extended
contract period shall be on employer’s account.

d. Any other changes (except on account of clause (a) (i)&(ii) above) in
existing taxes/new taxes on supply of materials/services/works etc. will not
be considered and its impact shall be considered covered in the price
variation clause 5.3 of SCC provided in the contract and in contract where
price variation clause is not provided, the impact on any other change
(except on account of clause (a) (i)&(ii) above) in existing taxes/new taxes
on supply of materials/services/works etc. will be deemed to be included
in the quoted contract price.

e. Also, the contract price shall not be adjusted on account of fluctuations in
the rates of exchange between the foreign currencies of the contract and
Indian Rupees from the last date of submission of tender.

5.3 Sub PRICE VARIATION

Clause This is fixed price contract and no Price variation is admissible in this contract

11.1.3 except in case of NS/Extra items and rates will be taken from DSR in vogue.
5.4 Sub ADVANCE
Clause No advance shall be paid.
11.2
5.5 Sub ON ACCOUNT PAYMENT APPLICATION FOR INTERIM PAYMENT
Clause CERTIFICATES
11.6

Payment shall be made on Quarterly basis upon submission of Bills with requisite
documents/details by contractor separately and bill will be verified by nominated
Engineer In-charge. The value of all work done in accordance with the Contract,
and the amount which is finally due, and For the purpose of On-account
payment, the contractor shall submit detailed activities carried out as per BOQ
recorded in Measurement sheets, Abstract sheets along with recorded bill
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for the item actually executed for checking and payment. Payment will be
effected based on unit rates as approved in the Bill of Quantities.

The contractor shall submit the check sheets, Service Sheets etc duly signed by
the Engineer-In-charge’s representative for work done.

If any activities are not carried out as per the schedule of work, the proportionate
amount will be deducted from the bill. If the work carried out through other
agency under the intimation to contractor and the charges incurred on it will be
deducted from the contractor’s bill. In addition the applicable penalty will be
levied as per Special Condition of Contract.

5.6 Sub TAX DEDUCTION AT SOURCE

Clause Tax deduction at source from each on-account progress bill shall be made by

1115 employer as per the provisions of the statutes/acts of statutory bodies/local
authorities etc.

5.7 Sub PAYMENT IN APPLICABLE CURRENCIES
Clause Payment shall be done in INR only.
12.6
6.1 Sub INDEMNITY
Clause Contractor shall submit the indemnity bond such that the contractor’s staff shall
14.1 not claim any type of payment, employment etc. with employer. After completion
of contract the contractor shall withdraw all of his staff from the site without any
claim.
6.2 Sub USE AND CARE OF SITE
(13AIra:se The Contractor shall not demolish, remove or alter structures or other facilities
' on the site without prior approval of the Engineer-In-charge. All surface and sub-
soil drains shall be maintained in a clean, sound and satisfactory state of
performance.
7.1 Sub THIRD PARTY INSURANCE
%a;se The Contractor shall insure against liability to third parties in the joint names of

the Employer, the Contractor for any loss, damage, death or bodily injury which
may occur to any physical property (except things insured otherwise) or to any
person (except persons insured by the employer, staff of other contractors
working in the premises, contractor staff under Sub-Clause 7.2), which may arise
out of the performance of the Contract. The insurance shall be at least for the
amount Rs. 7.5 Lakhs for each incident with number of incident unlimited.
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7.2 Sub INSURANCE (IN PLACE OF GCC CLAUSE 15) INSURANCE
Clause FOR WORKERS
15.4

All of the contractor staff shall have to be covered under ESI. The contractor shall
take insurance policy as specified in the workmen’s compensation act for the
contractor’s staffs those are not covered by the ESI.

Insurance cover for contractor’s all risk shall be full value of contract price.

8 Additional GENERAL CONDITIONS OF CONTRACT

a. This contract will be governed by NMRC’s General Conditions of Contract
and Special Conditions of Contract. The later will have priority over the
earlier one in case of any ambiguity in any of the clause.

b. All conditions mentioned in the General Conditions of Contract (GCC) will
be applicable in addition to above.

9 Additional SUBMISSION BY CONTRACTOR ALONG WITH QUARTERLY BILL

a. Labour Law Registers: Maintain registers under various labour laws
rules 2017 i.e. employee Register (Form-A), Wage Register (Form-B),
Register of Loan/ Recoveries (Form- C), Attendance Register (Form-D)
etc. And show all these registers to Engineer Incharge.

b. Proof of Compliance of provision of EPF: EPF should be ensured on all
workers, for this separate Electronic-Challan-Cum-Receipt (ECR) for this
contract shall be furnished by contractor along with challan.

c. Proof of Compliance of provision of ESI & Workmen compensation act
etc.: ESI should be ensured on all workers, for this Electronic-Challan-
Cum-Receipt (ECR) shall be furnished by contractor along with challan for
this contract. Copy of the ESI card of all workers shall be submitted within
time by Contractor.

d. Proof of Compliance of Minimum wages act: Compliance of minimum
wages is of prime importance, for this muster roll to be maintained as per
actual available manpower on each day. Accordingly wage register to be
maintained after considering the latest minimum wages of each category
of staff. The wages of every person employed against the contract shall
be paid before expiry of the 7th (Seventh) day of the wage period. For this
muster roll, wage register & proof of payment of wages shall be submitted
along with each quarterly bill.

e. Proof of Compliance of provision of insurance policies as per SCC clause
7.1&7.2.

f. Certificates by contractor for compliance of labour laws on desired format

g. Monthly Summary of work done.

Page 39 of 78



RFP for Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with Buy Back of Old
Scrap Battery Bank at Admin Building of RS Depot NMRC

h. Month wise work/activities verified by building authority.
i. Material consumption detail.

j-  GST declaration on desired format of NMRC.

k. Other documents as desired by NMRC time to time.

Note: All the above documents to be submitted on the formats as desired by
NMRC. Formats may be changed any time on the discretion of NMRC to suit

the requirement.

10.1 Additional MATERIALS

The contractor shall use the materials, consumables as specified in the technical
specification and scope of work. The Contractor has to arrange all materials,
consumables required for the work. Supply of material by the contractor will be
checked and verified by the NMRC representative for quality and quantity. The
total quantity used during the month will also be verified by the NMRC
representative. The contractor shall be responsible for the custody of the material
to be used during operations.

10.2 Additional PHOTO IDENTITY CARDS

A photo | card signed by contractor and authorized signatory of NMRC shall be
provided to all deputed staff and contractor representatives.

10.3 Additional ENTRY EXIT PASS

The Engineer-In-charge shall provide the photo entry exit pass to the staff
deputed after submittal of antecedent check, police verification, contractor’s
photo identity card and indemnity bond by the contractor.

Centralised cell of NMRC shall provide the photo entry/exit pass to the
outsourced/contractor staff deputed for contract work in NMRC premises. Hence
Contractors are requested to submit the C & A verification form of all staff
engaged in NMRC immediately after issue of the ‘NOA'’, to the office of NMRC.

Verification and for the purpose of issue of entry exit pass from NMRC before start
of work.

10.4 Additional COMMUNICATION FACILITIES TO STAFF

The contractor shall provide the mobile phone communication facilities to
supervisor and staff deputed at site, The mobile nhumber shall be provided to
Engineer-In-charge.
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10.5

Additional WORK TIMINGS

Based on actual need, contractor may need to work in one or more shifts and
payments shall be made accordingly. The shift timings may be different for
different buildings/ Premises. Similarly different buildings may work in one or
more shifts.

11

Additional EVALUATION SYSTEM FOR
AS PER CHECKSHEET GIVEN:

PERFORMANCE

OF CONTRACTOR

CHECK SHEET FOR EVALUATION OF PERFORMANCE OF CONTRACTOR:

MONTH/ YEAR
Max. Penalty clause(Marks Maximum
Marks awarded to Contract) Obtained
S.N. | Parameters Conditions
Note: 1 mark to be
1. Details submission of ESI & deducted for each
. EPF (Employer & Employee 10% Non-compliance
ESI & EPF facility ) contribution of each 10 of ESI & EPF facility.
Employee
Note: 1 mark to be
. - Deducted for each
2. Quality of work Effective and Qualitative 10 .
instance of non-
work. compliance.

3. Response of Time bound Response of Note: 1 mark to be
Official official correspondence at 10 deducted for delay of
correspondence all occasions (Within 7 each working day.

working days )
Note: 1 mark to be
deducted for any
Prc?\{i-de first aid shortage during each
4, facilities to staff First Aid Box to be provided | 10 inspection.

and maintained at site.
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Overall performance shall be judged on the marks obtained by contractor

Note:
A. Minimum 06 marks have to be obtained in all above activities in every check
S.N Marks Obtained Overall Performance clause
1 Upto 50 % - On three consecutive | Poor — Engineer in-charge to issue warning letter to the
checks contractor at the end of first check for improvement. If,
no improvement for next two checks then Engineer in-
charge shall issue “contract termination notice” and
prepare for new contract.
2 Above 50% and up to 80% -On Good- Engineer in-charge to issue warning to contractor
three consecutive checks to improve. Three successive warnings will be considered
as poor performance of contractor and action as per
overall performance clause (S. No. 1) shall be taken.
3 Above 80% - Very Good- Contractor is recommended to continue to

80% of contract period

work for next one year.
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6. Section 6: Employer’s requirement

6.1 Objective

a) The objective of the contract is the “Supply, Installation, Testing and Commissioning of
400 V 250 Ah VRLA Battery Bank with Buyback of Old Scrap Battery Bank at Admin
Building of RS Depot”. The whole work is to be completed within six months from the
date of award of the contract. In full recognition of this objective, and with full
acceptance of the obligations, liabilities and risks which may be involved, the contractor
shall undertake the execution of the Works.

6.2 Brief Scope of work

a) Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA (Boost Charge
2.30 £ 0.01 Volts/ Cell and Float Charge 2.25 + 0.01 Volts/ Cell) Battery Bank with
Buyback of Old Scrap Battery Bank at Admin Building of RS Depot for two year shall be
of highest standards available using proven up-to-date good Engineering practices. The
Specification shall in any case not specify standards which, in the Engineer's opinion,
are less than or inferior to those described in the Technical Specifications contained in
the Tender Documents. The whole work is to be completed within six months from the
date of award of the contract. Failing to do so liquidated damages as mentioned in
clause 8.5 of GCC will be recovered from the contractor’s bills.

b) Contractor will have to develop strong service network and should have well qualified
trained battery installation team for installation, testing and commissioning of batteries.

c) The battery installation team should be well equipped with requisite tools and testing
instruments to install and check the functionality & performance of the system.

d) The warranty period of the battery bank should be of two years.

e) The Make of the battery bank should be HBL, Exide, Amaron, Amara. Any material
which is of inferior quality and make are liable to be rejected out rightly without any
prejudice. Decision of NMRC Engineer shall be final and binding in this regard.

f)  The location of service centre & store would be well notified by the contractor to NMRC
and authorized representative of NMRC will have full authority to inspect service centre
and the store for inspection of availability of required spares, consumables, tools and
testing instruments. The testing instruments and measuring instruments should be
calibrated.

g) Contractor will have to maintain sufficient stock of all type of spares and consumables
in stock to ensure smooth execution of work and work should not be hampered due to
unavailability of materials.

h) The work has to be carried out at night in non-revenue hours only. Work will only be
executed during night hours including holidays with prior shutdown of the system and
nothing extra will be paid for this.
i)  Any damage/breakage to the NMRC properties during the execution of works will be at
the risk & cost of the contractor and in this regard, decisions of NMRC will be final &
biding regarding amount of damage/breakage etc. the amount will be deducted from
Contractor’s bills.
j)  Payment shall be made by NMRC after completion of work. No advance payment shall
be made against this contract.
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k) The Contractor shall have to deploy work force/team at as per requirement and nature

of job.

The tenderer may visit the sites before submitting the offer.

m) Also, to ensure that original spare parts are used following course of actions will be ensured:

o The invoice of spare parts from OEM or its authorized dealer is required to be
submitted by the contractor before replacement.
o Engineer representative at site shall check the spare parts and related documents.

6.3 Procedure of Installing the battery-

1. Floor Anchoring:- Mounting channel grouted to the floor with the help of the
extension bolts.

2. Module Stacking:- Lift the module slowly and place it on the mounting frame.
Properly align the module mounting holes and insert bolts and washers.

> Initial Treatment
Precautions to be taken:-

1. Use safety wear such as gloves, shoes and eye protectors.

2. Always work with the battery ungrounded.

3. Ensure the charger is turned off before making or breaking electrical connections
between the battery and the load.

4. Ensure that all connections are firmly tightened before the charger is switched on.

5. Connect battery positive terminal to charger positive terminal and battery negative
terminal to charger negative terminal.

e Preparing electrical contacting surfaces

Electrical contacting surfaces shall be free from dust, remove the hardware and
clean off terminal surfaces with brass wire brush followed by dry cotton cloth to ensure
lowest electrical contact resistance.

e Inter cell/ Inter module connection

Assemble lead plated inter cell connectors/flexible copper cable in a module.

e Inter stack connections

Assemble lead plated inter cell connectors/flexible copper cables between cell
belonging to different stacks.

e Connection integrity

6.4

After connecting all the cells, check the open circuit voltage (OCV) of the system. Total
system OCV should be equal to the sum of all the individual cell OCV'’s.

Technical Specifications

Nominal voltage of battery should be 2V and its nominal capacity (Ampere hours — Ah)
should be declared/ rated at 10 hour discharge rate. These batteries conform to the
standards IEC 60896- 21 & 22 and IS 15549. Charging current must be carried out at
constant potential with current limited to 0.2 C AMP MAX.

Boost Charge 2.30 + 0.01 Volts/ Cell for 16 hrs.

Float Charge 2.25 £ 0.01 Volts/ Cell for 72 hrs.
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Description Float Application Cyclic Application
Float Charge voltage 2.25 Vicell 2.27 Vicell
Boost Charge voltage 2.30 V/cell 2.35 V/cell
Equalizing Charge 2.35 V/cell 2.35 V/cell
voltage
Charge current with
respect to rated Cio Min: 10 % to Max: 20%
capacity
Logic for Float to Boost Current drawn by the battery is > 3% of battery
Change over capacity
Logic for Boost to Float Current drawn by the battery is < 1% of battery
Change over capacity
Low voltage disconnect Shall be set @ 1.85 V/cell
High voltage disconnect Shall be set @ 2.40 V/cell

Terms and Condition:

S. No. | Description

1 Tenders are called from the electrical contractor complying with eligibility criteria of work
experience.

2 Material shall be ISI marked and out of make as specified in the list of preferred makes for
which decision of NMRC shall be final and binding.

3 Quoted rates shall be valid for 180 days from the date of submission of price bid for process

of tender document & issue NOA from NMRC.

Time period of completion shall be 2 years from the date of award of contract. The work shall
4 be carried out as per direction of NMRC for the items as and when required during contract
period of two years.

If any electrical work required by NMRC during the currency of contract and item is not
available in the contract the same shall be executed as per direction of NMRC and the
payment shall be made in the contract as an extra item and the rates shall be work out in
S) priority as below and the same shall be acceptable and binding to contractor. However the
amount of extra items shall not be exceeded 25% of the total contract value.

a. AS per CPWD DSR 2018 if the item is available in CPWD 2018/latest.
b. AS per UPPWD DSR 2016 if the item is available in UPPWD DSR 2016/latest.
c. AS per current market rates analysis approved by NMRC.

6 Payment shall be made as per actual work done.

Page 45 of 78



RFP for Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with Buy
Back of Old Scrap Battery Bank at Admin Building of RS Depot NMRC

7.Section 7: Draft Contract Agreement

THIS AGREEMENT made on the ............. dayof .............. 2024 at Noida, District Gautam
Buddha Nagar, Uttar Pradesh Between Noida Metro Rail Corporation Limited (Hereafter
referred to as “NMRC”), a company incorporated under Companies Act 2013, vide corporate
identification Number: U60231UP2014SGC066849 and having its registered office at Block-
lll, 3rd Floor, Ganga Shopping Complex, Sector-29, Noida -201301, District Gautam

Buddha Nagar, Uttar Pradesh, India represented by
Shri/fSmt.cvieeiiiiieieieees (Name),...cccveeeeerniienennn, ( Designation), of the company, by
virtue of his designation and authorization by Shri/Smt. ......cccevevnieienannne. , Managing

Director, NMRC (hereinafter called as the “Employer"), which expression shall unless
excluded by or repugnant to the context or meaning thereof be deemed to include its

successors and permitted assigns) of the one part, AND
............................................................................................... having its registered
office 2 represented
DY (herein after called the “Contractor”, which expression

shall unless excluded by or repugnant to the context or meaning thereof be deemed to
include its successors and permitted assigns) of the other part. WHEREAS the Employer
desires that the Works known as the

should be executed by the Contractor, and has accepted a contract by the Contractor for the
execution and completion of these Works.

The Employer and the Contractor agree as follows:

1) In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2) The following documents shall be deemed to form and be read and construed as
part of this Agreement -

Reference:
() TenderNo. ........cooovvviiiininnnnnn. Dated .........coenenein.
(i) Bid Documents duly accepted and submitted by ....................col dated .................

(iii) The Bidding Documents which include all the Sections specified below:
a. Section 1: General Information
b. Section 2: Terms of Reference
c. Section 3: Instructions to Bidders
d. Section 4: Qualification, Evaluation and Selection Process
e. Section 5: Special Conditions of Contract
f. Section 6: Technical Specifications
g. Section 7: Draft Contract Agreement
h. Section 8: Appendix and Forms
i. General Conditions of Contract (GCC)
j- Amendment/ Modification, if any
(iv) Notice of Award (.........coeeveeeeennn. ) issued by NMRC
(v) Letter of Acceptance of NOA (....coovviiiiiiiiiiiiiiiaenns ) given by........euveeees to NMRC
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(vi)  Any other admitted correspondence documents between NMRC and the Bidder.
(vii)  Performance Bank Guarantee No................... , amount
validity.......occceeeeninnenn.

3) Duration of Contract

The Corporation intends to appoint a Contractor to NMRC for a period of 2 (Two) years.

4) Price Schedule

NMRC shall consider the Total Contract Price, as quoted by the Contractor as part
of financial bid.

5) The courts at District Gautam Buddha Nagar, Uttar Pradesh shall have the exclusive
jurisdiction to try all disputes arising out of this agreement between the parties.

6) In consideration of the payments to be made by the Employer to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Employer to
execute the Works and to remedy defects therein in conformity in all respects with
the provisions of the Contract and Notice of Award issued.

7) The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works, the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract and NOA.

IN WITNESS where of the parties hereto have caused this Agreement to be executed in
accordance with the laws of India on the day, month and year specified above.

For and on behalf of the Contractor For and on behalf of the Employer
Signature of the authorized official Signature of the authorized official
Name of the official Name of the official
Stamp/Seal of the contractor Stamp/Seal of the Employer In
the presence of: In the presence of:
Sign of Witness 1 Sign of Witness 1
Name Name
Address Address
Sign of Witness 2 Sign of Witness 2
Name Name
Address Address
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8. Section 8: Appendix and Forms of Tender
8.1 Appendix 1. Metro Alignment
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S.NO. Name of the Station
1. Sector 51 Station
2. Sector 50 Station
3. Sector 76 Station
4. Sector 101 Station
5. Sector 81 Station
6. NSEZ Station
7. Sector 83 Station
8. Sector 137 Station
9. Sector 142 Station
10. Sector 143 Station
11. Sector 144 Station
12. Sector 145 Station
13. Sector 146 Station
14. Sector 147 Station
15. Sector 148 Station
16. Knowledge Park Il Station
17. Pari Chowk Station
18. ALPHA | Station
19. DELTA | Station
20. GNIDA Office Station
21. Depot Station
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Appendix 2: Quality Assurance

The Contractor shall implement a Project Quality Management Plan in accordance with 1ISO9001
"Quality System - Model for Quality Assurance in Design/Development, Production, Installation and
Servicing" to ensure that all materials, workmanship, plant and equipment supplied and work done
under the contract meets the requirements of the contract. This plan shall apply to all activities related to
the quality of items, including designing, purchasing, inspecting, handling, assembling, testing, storing,
and shipping of materials and equipment and different elements of maintenance work and installations
of system components.

The Quality Plan to be prepared by the Contractor and submitted to the Engineer shall follow the
requirements of ISO 9000 and address each element therein.

Registration of the Contractor's organisation, or subcontractors or sub-consultants is not required for
this Project but the Project Quality Management Plan as submitted shall meet the intent of the ISO 9000
requirement in that there is a comprehensive and documented approach to achieving the project quality
requirements.

Quality Assurance Management Plan

The Project Quality Management Plan (PQMP) shall as a minimum address the quality system
elements as required by ISO 9001, generally noting the applicability to the Contractor's Works
Programme for the Project. Procedures or Quality Plans to be prepared by others (Suppliers,
Subcontractors, and Sub-consultants) and their incorporation in the overall PQMP shall be identified.

The Contractor shall provide and maintain a Quality Assurance Plan (QA) to regulate methods,
procedures, and processes to ensure compliance with the Contract requirements. The QA Plan,
including QA written procedures, shall be submitted to the Engineer for his review.

Adequate records shall be maintained in a readily retrievable manner to provide documented evidence
of quality monitoring and accountability. These records shall be available to Employer at all times during
the term of the Contract and for a five year period thereafter.

The Plan shall identify:

a) Design Process: that control, check and verify the accuracy, completeness and integration of the
design shall be performed by certified personnel and in accordance with documented procedure that
have the written consent of the Engineer.

b) Special Processes: that control or verify quality shall be performed by certified personnel and in
accordance with documented procedures that have the written consent of the Engineer;

C) Inspection and Test: Inspection and testing instructions shall provide for reporting nonconformance’s
or questionable conditions to the Engineer; Inspection shall occur at appropriate points in the
installation sequence to ensure compliance with drawings, test specifications, process specifications,
and quality standards. The Engineer shall designate, if necessary, inspection hold points into
installation or inspection planning procedures;

d) Receiving Inspection: These procedures shall be used to preclude the use of nonconforming materials
and to ensure that only correct and accepted items are used and installed:;

e) Identification and Inspection Status: a system for identifying the progressive inspection status of
equipment, materials, components, subassemblies, and assemblies as to their acceptance, rejection,
or non-inspection shall be maintained;

f) Identification and Control of ltems: an item identification and traceability control shall be provided;
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g) Handling, Storage, and Delivery: provide for adequate work, surveillance and inspectioninstructions.

h) The Plan shall ensure that conditions adverse to quality such as failures, malfunctions, deficiencies,
deviations, and defects in materials and equipment shall be promptly identified and corrected.

i) The Plan shall provide for establishing, and maintaining an effective and positive system for
controlling non-conforming material including procedures for the identification, segregation, and
disposal of all non-conforming material. Dispositions for the use or repair of nonconforming materials
shall require the Engineers consent.

Plan Implementation and Verification

The Plan shall clearly define the QA Organisation. Management responsibility for the QA shall be set
forth on the Contractor's policy and organisation chart. The Plan shall define the requirements for QA
personnel, their skills and training. Records of personnel certifications shall be maintained and monitored
by the QA personnel. These records shall be made available to the Engineer for review, uponrequest.

The QA operations shall be subject to the Engineers, Employer or Employer's authorised representative's
verification at any time, including: surveillance of the operations to determine that practices, methods and
procedures of the plan are being properly applied; inspection to measure quality of items to be offered for
acceptance; and audits to ensure compliance with the Contract documents.

The contractor's Quality Audit Schedule shall be submitted to the Engineer for consent every three
months or more frequently as required.

The results of Quality Audits shall be summarized in the Contractor's monthly reports.

The Contractor shall provide all necessary access, assistance and facilities to enable the Engineer to
carry out on-site and off-site surveillance of Quality Assurance Audits to verify that the quality system
which has the consent of the Engineer is being implemented fully and properly.
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8.2 Form 1: Letter of Proposal Submission
[Location, Date]

To
ED
Noida Metro Rail Corporation (NMRC) Limited

Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Subject: Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with
Buyback of Old Scrap Battery Bank at Admin Building of RS Depot NMRC

Dear Sir,

We, the undersigned, offer to Supply, Installation, Testing and Commissioning of 400 V 250 Ah
VRLA Battery Bank with Buyback of Old Scrap Battery Bank at Admin Building of RS Depot NMRC
in accordance with your RFP Document dated [ Insert Date] and our Proposal. We are hereby submitting
our Technical and Financial Proposal, in a sealed envelope. We confirm that we have read the RFP
Document in totality and abide by the terms and conditions stated in the document.

We acknowledge that we have

e Studied and analyzed and satisfied ourselves about all the requirement of the tender including
but not limited to market and market conditions

e Carefully assessed the commerciality of Project and that we will be fully responsible for all its
assessment in this regard.

e Seen / visited / assessed the potential locations and fully understand and comprehend the
technical, financial, commercial and investment requirements.

We have filled the complete information correctly in Form 15.

We hereby declare that all the information and statements made in this Proposal are true and accept that
any misinterpretation contained in it may lead to our disqualification. Our Proposal is binding upon us.

We understand you are not bound to accept any Bid you receive.

Yours Sincerely,

Authorized Signature [In full and initials]:

Name and Title of Signatory:

Name and address of Firm
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8.3 Form 2: Firm Details

1. Title and name of the Project:

Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with
Buyback of Old Scrap Battery Bank at Admin Building of RS Depot NMRC.

2. State the structure of the Bidder's organization (Bidders to complete/delete as appropriate)

Sole Bidder

3. For Bidders who are individual companies or firms, state the following: Name
of Company or firm: .........cooiiiiiiii

Legal status: (e.g. incorporated private company, proprietorship, etc.)

Registered address: .........ooiiiiiiiiiiii

Year of INCOIPOration........coeviuiiiii i,
Principal place of business: ........coiciiiiiiiiiiiiiiiii
Contact PEISON: oo
Contact person's title: .........oooviiiiiiii

Address, telephone, facsimile number and e-mail ID of contact person:

4, Employees Provident Fund No. (attach documentary proof) -

5. Employees State Insurance Acts in India No. (attach documentary proof) -

6. GST Registration No. (attach documentary proof) -

7. PAN (attach documentary proof) -
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8.4

Form 3: Eligibility Statement

It is Compulsory for the bidder to fill this statement and the bidder must upload those document that
support this statement

Tender Reference No :

Name of Work :

Name of Bidder:

S.No.

ELIGIBILITY CRITERIA

(To be
Bidder)

filled

by

the

Sole proprietorship, registered partnership firm,
public limited company or private limited
company can submit the Bid. The firms and the
companies should be registered in India.

Yes/ No

The Bidder should have a minimum experience
of having satisfactorily completed similar works
during last 7 (seven) years period ending last
day of month previous to the one in which the
bids are invited should be either of the following

I. One similar completed work costing not
less than the amount equal to Rs. 18.50
lakh (Rupees Eighteen Lakh Fifty
Thousand only) or

II. Two similar completed works each
costing not less than the amount equal

to Rs. 11.56 lakh (Rupees Eleven Lakh
Fifty Six Thousand only) or

lll. Three similar completed works each
costing not less than the amount equal

to Rs. 9.25 lakh (Rupees Nine Lakh

Twenty Five Thousand only)

7 Years

Page 54 of 78



RFP for Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with Buy Back of Old Scrap
Battery Bank at Admin Building of RS Depot NMRC

S.No.| ELIGIBILITY CRITERIA (To befilled by the bidder)
3 | The Bidder should have in the | ["Fy2020-21
last 3 (three) Financial Years
preceding the Bid Due Date - FY 2021-22
i. The Bidder should have | | Fy2022-23
minimum average annual
turnover of Rs. 23,12,400 | | Average
(Rupees Twenty Three Lakh | | Annual
Twelve  Thousand Four Turnover
Hundred only) in the last 3
(three) Financial Years
(2020-21, 2021-22, 2022-23)
4. Profit Before Tax (PBT) during
any of the financial year should
be positive during immediately FY 2020-21
preceding 3 financial years.
FY 2021-22
FY 2022-23
5 | The Bidder should not have been blacklisted/ banned/ declared
ineligible for corrupt and fraudulent practices by the Government
of India/ any State Government/ Government Agency and
Supreme court and contracts have been terminated/ foreclosed
by any company / department due to non- fulfilment of
Contractual obligation in last 5 (five) financial years.

Page 55 of 78



RFP for Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with Buy Back of Old Scrap
Battery Bank at Admin Building of RS Depot NMRC

8.5 Form 4: Work Experience

The following format shall be used for statement of experience of Bidder:

SN | Similar Contract Award date & Employer’s Name, Completion cost Value of similar
Contract Identification address, telephone work in completed
description Number Completion date number, e- mail etc work

Add required number of rows if required

Authorized

signatory Name:
Date:

Name of the Bidder with seal
NOTE:

1. Only the value of contract as executed by the applicant/member in his own hame should be indicated.
Where a work is undertaken by a group, only that portion of the contract which is undertaken by the
concerned applicant/member should be indicated and the remaining done by the other members of
the group be excluded. This is to be substantiated with documentary evidence

2. The tenderer shall upload details of work executed by them in the prescribed format for the works to
be considered for qualification of work experience criteria. Documentary proof such as completion
certificates from the client clearly indicating the nature/scope of work, actual completion cost and
actual date of completion for such work should be uploaded. In case work is executed for private
client documentary proof such as copy of work order, Bill of guantities, Bill wise details of
payment received certified by CA, TDS certificates for all the payments received, copy of final/
last bill paid by the client should be uploaded. The offers submitted without this documentary
proof will not be evaluated.

3. Value of successfully completed portion of any ongoing work up to the last day of the previous month
of tender submission will also be considered for qualification of work experience criteria.

4. For completed works, value of work done shall be updated to the last day of the previous month of
tender submission price level assuming 5% inflation for Indian Rupees every year and 2% for foreign
currency portions per year. The exchange rate of foreign currency shall be applicable 28 days before
the submission date of tender.

5. If the above work(s) comprise(s) other works also, then client’s certificate clearly indicating the
amount of work done in respect of the “similar work” shall be furnished by the tenderer in support of
work experience along-with their tender submissions.
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8.6 Form 5: Financial Capability Details
Bidder should submit their financial details as per the following:

This is to certify that the Average Annual Turnover & Profit Before Tax of M/s.....................

1. Average Annual Turnover

S.No. Financial year Name of the Bidder Turnover(INR)
1. FY 2020-21
2. FY 2021-22
3. FY 2022-23

Average Annual
Turnover

2. Profit before tax

S.No. Financial year Name of the Bidder Profit before tax(INR)
1. FY 2020-21
2. FY 2021-22
3. FY 2022-23

Certificate of the Chartered Accountants/Statutory Auditors
Based on Audited Accounts and other relevant documents of (Name of Bidder), we M/s

, Chartered Accountants/ Statutory Auditors, certify that the above
information pertaining to FY 2020-21, 2021-22 and FY 2022-23 is correct.

Signature and Seal of

Chartered Accountants/Statutory Auditors
(with membership no.)

UDIN No. -

Authorised Signatory
(Name & Designation of Authorised Signatory)
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In case the Financial Statements for the latest financial year are not audited and therefore the Bidder
cannot make it available, the Bidder shall give an undertaking to this effect and the statutory
auditor/chartered accountant shall certify the same. In such a case, the Bidder shall provide the Audited
Financial Statements for 2 (two) years preceding the year for which the Audited Financial Statement is
not being provided. Also, pertaining to latest financial year, the bidder shall submit an affidavit certifying
that “The Annual Accounts have not been audited so far. We are submitting the CA certified provisional
accounts, which shall be substantiated by the Audited Accounts, when prepared.”

NOTE:

1. All such documents reflect the financial data of the bidder and not that of sister or parent company.

2. The financial data in above prescribed format shall be certified by CA/ Company Auditor under his
signature and stamp in original along with membership no. along with UDIN.

3. The Bidder shall provide the audited annual financial statements as required.
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8.7 Form 6: Memorandum

Name of Work: Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery
Bank with Buyback of Old Scrap Battery Bank at Admin Building of RS Depot NMRC

I/lWe agree to keep the quoted rate open for acceptance for 180 days from the due date of submission
thereof and not make any modification in its terms and conditions.

I/lWe hereby declare that I/We shall treat the quotation documents, drawings and other records connected
with the works as secret/ confidential documents and shall hot communicate information derived there
from to any person other than the information in any manner prejudicial to the safety of NMRC.

Signature of the bidder with seal
Dated:

Witness:
Address:

Occupation
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8.8 Form 7: Undertaking

| confirm that We (Tenderer),

a. Have not been banned /declared ineligible for corrupt and fraudulent practices by any
government/government-undertaking/ semi-government/ govt. controlled institutions, any court of
law having jurisdiction in India for the past 5 (five) years.

b. Do not have any pending litigation & non-performing contracts during last 5 (five) years. Further,
has not been barred by any government/government-undertaking/ semi-government/ govt.
controlled institutions

c. Have not abandoned any work in last 5 (five) years.

d. Have not delayed in similar work completion during orders executed in last 5 (five) years.

e. Do not ever been terminated due to poor performance.

f.  Have not suffered Bankruptcy/ insolvency in last 5 (five) years.

g. Have not been blacklisted/ debarred by any organization.

h. Have not been be involved in any illegal activity and/or has not been charge sheeted for any
criminal act during the last 5 (five) years.

i. Have not submitted any misleading information in the Bid.

j-  Are financially sound to perform the work.

Authorized signatory Name:

Date:

Name of the Bidder with seal
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8.9 Form 8: Power of Attorney

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of
execution.)

Power of Attorney to be provided by the Bidding Company in favour of its representative as
evidence of authorized signatory’s authority.

Know all men by these presents, We ... (name and address of the
registered office of the Bidding Company) do hereby constitute, appoint and authorize
MEAMS. (name and residential address) who is presently

employed with us and holding the position of___, as our Attorney to do in our hame and our behalf all or
any of the acts, deeds or things necessary or incidental to submission of our Bid for Supply, Installation,
Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with Buyback of Old Scrap
Battery Bank at Admin Building of RS Depot NMRC in response to the RFP Document dated

issued by Noida Metro Rail Corporation (‘“NMRC” or “the Corporation”), including signing and
submission of the Bid and all other documents related to the Bid, including but not limited to undertakings,
letters, certificates, acceptances, clarifications, guarantees or any other document which the Corporation
may require us to submit. The aforesaid Attorney is further authorized for making representations to the
NMRC or any other authority, and providing information / responses to the NMRC, representing us in all
matters before the NMRC, and generally dealing with the Corporation in all matters in connection with our
Bid till the completion of the bidding process as per the terms of the RFP Document and further till the
Contract is entered into with the NMRC and thereafter till the expiry of the Contract.

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this Power of
Attorney and that all acts, deeds and things done by our aforesaid attorney shall be binding on us and
shall always be deemed to have been done by us.

All the terms used herein but not defined shall have the meaning ascribed to such terms under the RFP
Document.

Signed by the within named

........................................... [Insert the name of the executant company]
through the hand of

Y

duly authorized by the Board to issue such Power of Attorney
Dated this .........cocoovviiiinnns dayof .........

Accepted
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Signature of Attorney

(Name, designation and address of the Attorney)

Attested

(Signature of the executant)

(Name, designation and address of the executant)

Signature and stamp of Notary of the place of execution

Common seal of .................. has been affixed in my/our presence pursuant to Board of Director’'s
Resolution dated......

WITNESS
L
(Signature)
Name .....coooviii
Designation.................coooi
2
(Signature)
Name ...
Designation........cccc.oeeiiieiniinannn..
Notes:

(1) The mode of execution of the power of attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executant(s) and the same should
be under common seal of the executants affixed in accordance with the applicable procedure.
Further, the person whose signatures are to be provided on the power of attorney shall be duly
authorized by the executant(s) in this regard.

(2) Inthe event, power of attorney has been executed outside India, the same needs to be duly
notarized by a notary public of the jurisdiction where it is executed.

(3) Also, wherever required, the executant(s) should submit for verification the extract of the charter
documents and documents such as a board resolution / power of attorney, in favour of the person
executing this power of attorney for delegation of power hereunder on behalf of the executant(s).
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8.10 Form 9: Saleable Form for Tender Document

DETAILS OF BID DOCUMENT / TENDER PROCESSING FEE

JOD N O, L e

The required fee of tender form has been deposited in Bank A/c No.

RTGS/NEFT and the scanned copy of UTR receipt with Transaction Id is being enclosed with tender
documents.

DETAILS OF EARNEST MONEY ATTACHED

The required amount of Earnest money has been deposited in Bank A/c No.

RTGS/NEFT and the scanned copy of UTR receipt with transaction Id is being
enclosed with tender documents. If the copy of UTR receipt is not submitted with the Technical Package
of tender documents, bid shall be rejected.

BIDDER
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8.11 Form 10: Declaration of Refund of Earnest Money

Noida Metro Rail Corporation (NMRC) Limited
Block-Ill, 3" Floor,

Ganga Shopping Complex, Sector-29, Noida -201301, District Gautam Buddha Nagar, Uttar Pradesh, India

1. Bidder Name

2. Bidder Address

3. Bank Name

4. Bank Branch

5. Alc No HEEEEEEEEEEE .

6. IFSC Code crrrrrrrr

7. PAN No. crrrrrrrr

8. Tin/TAN No. ettt bbb

9. GST No. P P

10.

11.

12.

13.

Phone No.

Mobile No.

Email-Id

Type of Account PP

For Office Use Only
14. Party Unique Id

The above provided information is true to the best of my knowledge.

Date: Signature with Stamp/Seal
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8.12 Form 11: Undertaking pertaining to Personnel

e We confirm to deploy personnel required to achieve progress of work as per approved construction
of work program and conditions mentioned in the tender document.

e The contractor shall deploy resources as per the mentioned minimum requirement in the tender and
also confirm to deploy manpower over and above the minimum numbers indicated above, if the
work requires so.

e These minimum resources are as per the requirements of the various activities at different stages of
works. All resources need not to be mobilised simultaneously, resources as per the requirement of
various stages of works shall be mobilised in accordance with the instructions of the Engineer. The
decision of the Engineer shall be final and bonding.

e The performance of project personal deployed will be evaluated periodically by Employer during the
contract period. In case the performance of any of the personnel is not satisfactory, the contractor
shall replace them with good personnel immediately as per the directions of the Engineer.

Date: Signature with Stamp/Seal
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8.13Form 12: Proposed Personnel

Affix self-
attested

photograph
NAME D e
EMPLOYEE ID D e
FATHER’S NAME L e rerererererrerrarerererarr s raan
DATE OF BIRTH L e errrrrrerererereerrarraresererraiararararannns
PERMANENT ADDRESS L e rrrererererrrrrrererererrarararararanann
RESIDENTIAL ADDRESS e rerererererrrrarerererearararrareranaaann
MARITAL STATUS e erararararerererrarerararararrrerrrrara e rraran
EDUCATIONAL QUALIFICATION e e rarererererr s,
TECHNICAL QUALIFICATION e
EXPERIENCE et
LANGUAGE KNOWN e
NATIONALITY D e
CATEGORY e
DATE: ...
PLACE: ........occvevenneee SIGNATURE

(To be filled by contractor)

Attested by authorised person:

Note: A staffing schedule containing the names, qualifications, professional experience and corporate
affiliation of all proposed management personnel (above the level of shift supervisor) and specialists for
this work. The submission shall include a provisional management structure and organisation chart
showing areas of responsibility, relative seniorities and lines of reporting. The proposed staffing plan shall
be in conformity with the “Clause 4.3 - Personnel” of tender document.
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8.14 Form 13: Obligation/ Compliance to be ensured by Contractor

S.No. Iltems Compliance of Contractor
(To be filled by contractor)
Yes No
1 License for employing contract labour
Compliance of minimum wages Act by payment of wage
on 7th of every month through Bank or in the presence
of nominated representative of employer
2 .
(NMRC Supervisor/manager)
3(a) Compliance of provision of ESI & EPF Act
Ensure treatment in ESI hospital in case of
accident/injuries suffered in performance of work and
3 (b) compensation under ESI Act.
Send Accident report to Regional Labour Commissioner
4 (RLC) & ESI authorities.
Observance of working hours, weekly rest and overtime
5 payments as per minimum wages Act-1948.

Note: - A Non- filling or “No” by contractor will lead to non-eligibility for contractor in further tendering

process.
S.N Description Reference Requirement
Clause
i Latest “date for commencement" | Clause 8.1 | Date given in NOA or Employer’s Notice to
Proceed
of the Works of the GCC
(i) 0.015% of contract price per day of delay in
Clause 8.5 of .
the GCC completion of whole work.

i | Liquidated Damages (i) Total maximum limit of LD including sums
payable by the employer to designated
contractors is 15% as mentioned in GCC.

All of the contractor’s employees shall have to
Insurance for workers/ Clause 15.4 | Pe covered under ESI and ECA as per Special
iii employees of the GCC conditions of contract.
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Insurance cover for Contractor’s

, : Clause 15 of
All Risk and other requirements he GCC
IV | as specified in the GCC the 100% of the Total Contract Price.
vV [Amount of Third Party Insurance C][alrjlse 15.3 INR 0.75 Million for any one incident, with no. of
of the GCC incidents unlimited.
Within 1 k f the “date of
Period in which all insurances | Clause 15.5 CO':m':enzV:n‘:en:?m e daleo
vi | have to be effected of the GCC

Signature of authorized signatory of Tenderer
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8.15Form 14: Performa for Clarifications / Amendments on the RFP

Sl. | Document Clause No. | Clarification Suggested Text | Rationale for
NoO and Existing | required for the | the Clarification
' Provision or Amendment

Amendment
Authorized

signatory Name:
Date:

Name of the Bidder with seal
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8.16 Form 15: Bid Offer/ BOQ

To

CGM/Technical

Noida Metro Rail Corporation (NMRC) Limited
Block-IIl, 3" Floor, Ganga Shopping Complex
Noida -201301,

District Gautam Buddha Nagar, Uttar Pradesh

Sub: Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with
Buyback of Old Scrap Battery Bank at Admin Building of RS Depot NMRC

Dear Sir,

I/'we have read and examined the RFP document, general terms and conditions.

I/'we hereby quote for the Total Price for Supply, Installation, Testing and
Commissioning of 400 V 250 Ah VRLA Battery Bank with Buyback of Old Scrap
Battery Bank at Admin Building of RS Depot NMRC.
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BOQ
Tender Inviting Authority- Noida Metro Rail Corporation (NMRC) Ltd.
Name of Work- Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA

Battery Bank with Buyback of Old Scrap Battery Bank at Admin Building of RS Depot NMRC
Contract No : NMRC/E&M/UPS Battery/2024/314

NOIDA METRO RAIL CORPORATION LTD.
Estimated
S.N _— . . o Amount
o Item Description Units | Quantity l(j?:istt“[;ser) GST (%) including GST
) (Rs.)
Supply of 400V 250 AH, Lead Acid VRLA
1 Gel Battery Bank, 2V each cell ;
1 Set =200 Nos Set 2 8,62,500 )8 22,08,000
Installation and Commissioning of the
2 above battery bank including all
accessories Job 2 90,000 18 2,12,400
3 Loading, Unloading and Freight charge Job ) 50,000 )8 1,28,000
Dismantling and Buy Back of 400V 250 Ah
4 2,36,000
Battery Bank Set 2 1,00,000 18
Total cost (Rs.) = S.No. (01+02+03-04) 23,12,400
S.no Description Total Amount in Rs. Amount in words
1 Estimated value of Total work 23,12,400 Rupees Twenty Three Lakh Twelve
Thousand Four Hundred only

S.N Quoted Amount (Rs.)

1 In words

In Figures

2 Rebate in % (percentage) if any

In words

In Figures
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Please Note:

1. It will be deemed to include all Taxes including GST, Duties, Octroi, Royalty etc, cost of all tools,
plants, labour, supervision, materials, transport, contractor's profit and establishment/
overheads, together all general risks, insurance liabilities, compliance of labour laws and
obligations set out or implied in the contracts.

2. The quantity of work may vary as per site requirement during contract period.

3. The payment will be made on actual basis for the work executed.

4. The Contractor may raise their ‘On Account” payments on completion of work as per the status
of work.

5. The Financial Bid submitted is unconditional and fulfills all the requirements of the Tender
Document.

6. We have completely read and understood the Bid Document. The Financial Tender submitted is
unconditional and fulfils all the requirements of the Tender Document.

7. Our Financial Proposal shall be binding upon us subject to the modifications resulting from
contract negotiations, up to expiration of the validity period of the Proposal. We understand you
are not bound to accept any Proposal you receive.

Signature and Name of the Authorized Person

NAME OF THE BIDDER AND SEAL
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8.17 Form 16: Bid Capacity Information

RFP for Supply, Installation, Testing and Commissioning of 400 V 250 Ah VRLA Battery Bank with Buy Back of Old Scrap

Name and
brief
particulars of
contract
(Clearly
indicate the
part of the
work
assigned to
the
applicant(s))

Name of
client with
telephone
number
and fax
number
and email
id.

Contract
Value In
Rupees
Equivalent
(Give only
the value of
work
assigned to
the
applicant(s)

Value of
balance
work yet to
be done in
Rupee
equivalent
as on last
day of the
previous
month of
tender
submission

Date of
Completion
as per
Contract
Agreement

Expected
Completion
Date

Delay
if any,
with
reason

Value of
work to be
done during
next 24
months with
effect from
the first day
of the
month of
tender
submission

(B)

Total
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S.No. Financial year Maximum Value of the Work done out of the works done
during each of the last three financial years as per audited
financial statements.

1 FY 2022-23
2 FY 2021-22
3 FY 2020-21

Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting calculation and

documents)

A=Rs. ............

N=. . years
B=Rs. ............

Assessed available bid capacity = 2*A*N —B=................c.o.e.
Certificate of the Chartered Accountants / Company Auditor

We, M/s , Chartered Accountants/ Company Auditors, certify that the above
information is correct.

Name of Chartered Accountants / Company Auditor

Signature and Seal of Chartered Accountants/ Company Auditor

Membership Number & UDIN No. of Chartered Accountants/ Company Auditor

Authorised Signatory
(Name & Designation of Authorised Signatory)
NOTE:

1. The financial data in above prescribed format shall be certified by Chartered Accountant/ Company Auditor in
original under his signature & stamp along with audited financial statements with UDIN and membership no.

2. Value of existing commitments for on-going works during period of 24 months w.e.f. from the first day of the
month of tender submission has to be uploaded by the tenderer in Form. These data shall be certified by the
Chartered Accountant with his stamp and signature in original with membership number and along with UDIN
and supporting documents. Without supporting documents, Bid capacity criteria can’t be considered.
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The following list is intended to help the tenderers in submitting offer which are
complete. An incomplete offer is liable to be rejected. Tenderers are advised to go

through the list carefully and take necessary action.

S.No. | Particulars Attached Page no.
Yes/No/Not (Mandatory)
Applicable
1 Bid Processing Fees
2 Earnest Money Deposit
3 Form 1: Letter of Proposal Submission
4 Form 2: Firm Details
5 Form 3: Eligibility Statement
6 Form 4: Work Experience
7 Form 5: Financial Capability Details
8 Form 6: Memorandum
9 Form 7: Undertaking
10 | Form 8: Power of Attorney
11 | Form 9: Saleable Form for Tender Document
12 | Form 10: Declaration of Refund of Earnest Money
13 | Form 11: Undertaking pertaining to Personnel
14 | Form 12: Proposed Personnel
15 | Form 13: Obligation/ Compliance to be ensured
by Contractor
16 | Form 14: Performa for Clarifications / Amendments
on the RFP
17 | Form 15: Bid offer/ BOQ
18 | Form 16: Bid Capacity Information
19 | Statutory proof of existence as the legal entity
20 | PAN certificate as per legal entity
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21 | A copy of the Audited balance sheets and Profit and
Loss Statements for the last 3 (Three)
financial years ending on 31 March 2023.

22 | Self-attested copy of ITR of last 3 Financial years
(2020-21, 2021-22 , 2022-2023).

23 | Self-attested copy of GST registration certificate,
EPF, ESI and Valid Electrical Contractor License

24 | Articles of Association and Memorandum of
Association (if applicable)

25 | Any other document asked by the Employer if
submitted, specify the documents
Or
Any other document which the Tenderer
considers relevant
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8.19 FORM 18: PERFORMANCE SECURITY (GUARANTEE) BY BANK

1. This deed of Guarantee made this day of ...l (Month & vyear) between Bank of
undersigned..........cooovveeeeeinene s (Herein after called the “Bank”) of the one part, and Noida Metro Rail Corporation

Limited (Hereinafter called “the Employer”) of the other part.

2. Whereas Noida Metro Rail Corporation Limited has awarded the contract for “Supply, Installation, Testing and
Commissioning of 400 V 250 Ah VRLA Battery Bank with Buyback of Old Scrap Battery Bank at Admin
Building of RS Depot NMRC”

AND WHEREAS the Contractor is bound by the said Contract to submit to the Employer a Performance Security for a
TOLAl AMIOUNT OF RS .. ittt e e e e e e e e ettt e e et e b e e e s eabebeeeesaabebeeessbeabesesaabebeeee st s nsbeeasansnreneannen

3. Now, we the Undersigned ...........cccoeveiviiiiiinnnnnn. being fully authorized to sign and to incur obligations for and on
behalf of and in the name of ................c.oiii , hereby declare that the said Bank will guarantee the Employer
the fUll aMOUNE Of RS. ...eoei e e sree e as stated above.

4, After the Contractor has signed the aforementioned Contract with the Employer, the Bank is engaged to pay the
Employer, any amount up to and inclusive of the aforementioned full amount upon written order from the Employer to
indemnify the Employer for any liability of damage resulting from any defects or shortcomings of the Contractor or the
debts he may have incurred to any parties involved in the Works under the Contract mentioned above, whether these
defects or shortcomings or debts are actual or estimated or expected. The Bank will deliver the money required by the
Employer immediately/same day on demand without delay without reference to the Contractor and without the
necessity of a previous notice or of judicial or administrative procedures and without it being necessary to prove to the
Bank the liability or damages resulting from any defects or shortcomings or debts of the Contractor. The Bank shall
pay to the Employer any money so demanded notwithstanding any dispute/disputes raised by the Contractor in any
suit or proceedings pending before any Court, Tribunal or Arbitrator/s/ Arbitral Tribunal relating thereto and the liability
under this guarantee shall be absolute and unequivocal.

5. The initial period for which this Guarantee will be valid must be for at least 6-months (six months) longer than the
anticipated expiry date of DLP as stated in RFP clause Section 4: Performance Bank Guarantee / Security

Deposit.

6. At any time during the period in which this Guarantee is still valid, if the Employer agrees to grant a time
extension to the Contractor or if the Contractor fails to complete the Works within the time of completion as
stated in the Contract, or fails to discharge himself of the liability or damages or debts as stated under Para 5,
above, it is understood that the Bank will extend this Guarantee under the same conditions for the required
time on demand by the Employer and at the cost of the Contractor.

7. The Bank agrees that no change, addition, modifications to the terms of the Contract Agreement or to any
documents, which have been or may be made between the Employer and the Contractor, will in no way
release us from the liability under this Guarantee; and the Bank, hereby, waives any requirement for notice of
any such change, addition or modification to the Bank.
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10.

11.

Battery Bank at Admin Building of RS Depot NMRC

The Guarantee herein before contained shall not be affected by any change in the Constitution of the Bank or of the
Contractor release us from the liability under this Guarantee; and the Bank, hereby, waives any requirement for notice
of any such change, addition or modification to the Bank.

The neglect or forbearance of the Employer in enforcement of payment of any moneys, the payment whereof is
intended to be hereby secured or the giving of time by the Employer for the payment hereof shall in no way relieve
the bank of their liability under this deed.

The expressions “the Employer”, “the Bank” and “the Contractor” herein before used shall include their respective
successors and assigns.

Notwithstanding anything contained herein:

a. Our liability under this Bank Guarantee shall not exceed Rs. 2,31,240/- (Rupees Two Lakh Thirty One
Thousand Two Hundred and Forty only)

b. The initial period for which this Guarantee will be valid must be for at least 6-months (six months) longer than
the anticipated expiry date of DLP as stated in RFP clause Section 4: Performance Bank Guarantee / Security
Deposit.

In witness where of I/We of the bank have signed and sealed this Guarantee on the.....day of.......... 202... being
herewith duly authorized.

For and on behalf of the...........ceeevvenn. Bank.

Signature of Authorized Bank officials.

Name

Designation

Stamp/Seal of the Bank : ...,

Signed, sealed and delivered for and on behalf of the Bank by the above named..... in the presence of:

Witness1. Witness2.
Signature.............cociin Signature.............ccooiii
Name.......ooooiiiiiis Name.........coovviiiiiiiie,
Address.........ccoviiiiiiiineene, Address........ccoeiiiiiiiiii,
Note:

1. The stamp papers of appropriate value shall be purchased in the name of the Bank, who issues the ‘Bank
Guarantee’.

2. The ‘Bank Guarantee’ shall be from the Scheduled Commercial Bank based in India (Delhi NCR, Noida or
Greater Noida), acceptable to Employer.
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