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Disclaimer

This Request for Proposal (RFP) Document (or “E-Tender” or “E-Bid”) for “For Annual Maintenance
contract for Track of N-GN corridor and Metro Depot.” contains brief information about the scope of
work and selection process for the Bidder (‘the Contractor” or “the Tenderer”). The purpose of the
Document is to provide the Bidders with information to assist the formulation of their Bidding Documents.

While all efforts have been made to ensure the accuracy of information contained in this RFP Document,
this Document does not purport to contain all the information required by the Bidders. The Bidders should
conduct their own independent assessment, investigations and analysis and should check the reliability,
accuracy and completeness of the information at their end and obtain independent advice from relevant
sources as required before submission of their Bid/s. Noida Metro Rail Corporation Ltd. (“NMRC” or “the
Corporation” or “the Employer”) or any of its employees or advisors shall incur no liability under any law,
statute, rules or regulations as to the accuracy or completeness of the RFP Document.

NMRC reserves the right to change any or all conditions/information set in this RFP Document by way of
revision, deletion, updating or annulment through issuance of appropriate addendum as NMRC may
deem fit without assigning any reason thereof.

NMRC reserves the right to accept or reject any or all Bids without giving any reasons thereof. NMRC will
not entertain or be liable for any claim for costs and expenses in relation to the preparation of the Bid/s to
be submitted in terms of this RFP Document.
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Glossary

a)
b)

<)

“‘“Addendum / Amendment” means any written amendment / addendum /corrigendum to this RFP,
from time to time issued by NMRC to the prospective bidders.

“Agreement” means the Contract Agreement to be executed between NMRC and the Selected
Bidder.

“Applicable Laws” means all the laws including local, state, national or other laws, brought into
force and effect by Govt. of India, State Governments, local bodies, statutory agencies and any other,
and rules / regulations / notifications issued by them from time to time. It also includes judgments,
decrees, injunctions, writs and orders of any court or judicial authority as may be in force and effected
from time to time.

“Bidder” or “Tenderer” means any entity which is a sole proprietorship firm, a partnership firm or a
company, in title and assigns which is submitting its bid pursuant to RFP Documents.

“Bid Due Date” means Bid Submission end date and time given in the E-tender.

“Earnest Money Deposit (EMD)” means the refundable amount to be submitted by the Bidder along
with RFP documents to NMRC.

“NMRC” means Noida Metro Rail Corporation Limited (or “Corporation” or “Employer”).

“Party” means Contractor or Corporation (together they are called “Parties”).

“Performance Bank Guarantee/ Security Deposit” means interest free amount to be deposited by
the Contractor with NMRC as per terms and conditions of Contract Agreement as a security against
the performance of the Contract agreement.

“Permits” shall mean and include all applicable statutory, environmental or regulatory Contracts,
authorization, permits, consents, approvals, registrations and franchises from concerned authorities.
“Re. or Rs. or INR” means Indian Rupee.

“Revenue Operations Date (ROD)” means the date of operation of Metro.

“Selected Bidder” means the bidder who has been selected by NMRC, pursuant to the bidding
process for award of Contract.

The words and expressions beginning with capital letters and defined in this document shall, unless
repugnant to the context, have the meaning ascribed thereto here in above.
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Data Sheet
1 |Name of the Bid RFP for Annual Maintenance contract for Track of N-GN
corridor and Metro Depot.
2 |Approximate Cost of Work INR 2,42,55,031.22/- (including GST)
3 |Time-period of contract Three (3) years
4 |Method of selection Cost Based Selection (Lowest - L1)
5 |Bid Processing Fee INR 23,600 (including GST) (Rupees Twenty Three Thousand
Six Hundred only) through RTGS/NEFT only payable in favour of
Noida Metro Rail Corporation Limited
6 |[Ernest Money Deposit (EMD) INR 2,43,500 Lakh /- (Rupees Two Lakh Forty Three Thousand
Five Hundred Only)
7 |Financial Bid to be submitted Yes
together with Technical Bid
8 |Name of the Corporation’s official |GM (Technical)
for addressing queries and Noida Metro Rail Corporation Limited,
clarifications Block-Ill, 3rd Floor, Ganga Shopping Complex,
Sector-29, Noida 201301
Email: nmrcnoida@gmail.com
Website:www.nmrcnoida.com, http://etender.up.nic.in
9 |Bid Validity Period 180 days
10 |Bid Language English
11 |Bid Currency INR
12 |Schedule of Bidding Process
Head Key Dates
Uploading of Bid 27/09/2022
Pre-bid Meeting 30/09/2022, 11:00 hrs (IST)
Last date of seeking clarification, if|03/10/2022, 17:30 hrs (IST)
any
Last date of issuing amendment, if|10/10/2022, 18:00 hrs (IST)
any
Last Date of Bid Submission 17/10/2022, 15:00 hrs (IST)
Date of Technical Bid Opening 17/10/2022, 15:30 hrs (IST)
13 [JV Consortium to be allowed No
14 |Account details For Bid Processing Fee & EMD
State Bank of India (04077) - Sector 18, Noida
Gautam Budh Nagar, Uttar Pradesh -201301
IFSC Code: SBIN0O004077
Alc No. 37707840592
Noida Metro Rail Corporation Ltd.
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1.

1.1

a.

Section 1: General Information

Background

Noida and Greater Noida are being developed as the satellite towns to New Delhi and more and
more people from Delhi and other areas are shifting to these towns in search of fresh air,
greenery and better infrastructure. There is a need of providing an efficient, reliable and
comfortable transportation system for the population intending to settle in these towns and also
the public coming to these areas for education, service and business.

Noida Metro Rail Corporation is a Special Purpose Vehicle (SPV) formed by Noida and Greater
Noida Authorities for planning and executing urban transport projects in Noida, Greater Noida
regions. The Corporation desires to provide a world-class Public Transportation System with
state-of-the-art technology. As such, the overarching criterion for setting up of the Corporation is
to help create an efficient, safe, reliable, economical and affordable public transport system.

An elevated metro line between Noida and Greater Noida is already under operation since
January 2019.

NMRC invites E-Bids for selection of Contractor for Annual Maintenance contract for Track of
N-GN corridor and Metro Depot.

In this regard, the Corporation now invites the interested Bidder/s to submit their proposals as per
provisions of this RFP Document.

NMRC will shortlist the Bidders on the basis of evaluation criteria mentioned in this RFP
Document. On the basis of the minimum evaluation criteria, qualified Bidders will be shortlisted
and financial proposal of only qualified Bidders will be opened.

1.2. About Metro Locations

The metro corridor is 29.7 km long and is known as Noida Greater Noida Metro Rail Corridor. It
comprises 21 metro stations starting from Sector 51 in Noida and ends up at Depot Station in Greater
Noida. The map is in Appendix 1: Metro Alignment

1.3.

Communication

All communications should be addressed to -

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-lll, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Email: nmrcnoida@gmail.com


mailto:nmrcnoida@gmail.com
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2. Section 2: Terms of Reference

2.1. Objective

The objective of the contract is the maintenance completion, testing and commissioning of the permanent
works by the Contractor (including without limitation, the maintenance and removal of the Temporary
Works) and the rectification of defects appearing in Permanent Works in the manner and to the standards
and within the time stipulated by the Contract. In full recognition of this objective, and with full acceptance
of the obligations, liabilities and risks which may be involved, the Contractor shall undertake the
execution of the Works.

2.2. General

2.2.1. The maintenance of the Permanent way shall be done in accordance with Employer's
Requirements and the other requirements of the Contract.

2.2.2. The Maintenance Works shall be executed to the highest standards available using proven up-to-
date good Engineering practices. The Specification shall in any case not specify standards which,
in the Engineer's opinion, are less than or inferior to those described in the Technical
Specifications contained in the Tender Documents.

2.3. Scope of Works

2.3.1. Thorough cleaning of track beds, central drain of viaduct, cleaning of water logged Track area excluding
stations platform by brush, broom etc. The disposal of rubbish, muck etc after cleaning, has to be done
by contractor to the dumping ground approved by Municipality. For the waste disposal, contractor shall
use clean dustbins, which are filled & then are completely sealed & in the sealed condition they are
transported to approved dumping ground in such manner that Environment is least affected by this
activity. All tools and plants required for the work will be that of the contractor. This work has to be done
once in 30 days or as directed by Engineer-in-charge. This work has to be done as per the direction of
Engineer-in-charge.

2.3.2. Cleaning of hand rails on viaducts by contractor’s own tools, consumables and equipment. This work is to
be done at the frequency same as that of item no. 1 of the BOQ or as directed by Engineer - in - charge
or his authorized representative.

2.3.3. Picking up of slacks of plain track and point and crossing as directed by the engineer in charge to
restore track parameters within the prescribed tolerances to the satisfaction of the engineer as and when
required on depot/ main lines with contractor’s tools and plants as listed. Small Track Machines as
required for the work will be supplied by NMRC on loan free of cost, which shall be returned after
completion of work in good & in working condition without causing any damage to the machine.

2.3.4. Providing workmen proficient in track work in day & night shift as per requirement given by Engineer in
charge.

2.3.5. Greasing of gauge face of running rails in curves/Turn out by SERVO GEM RR 3 grease of Indian Oil
Corporation Ltd. or equivalent with contractor’s labour, material and tools etc. Care should be taken
during greasing that no grease should come in contact with Rail Top table. This item is to be operated
on curves of radius up to 500m as per directions of Engineer in charge.

2.3.6. Grass / Bushes cutting work on main line have to be done generally during non-revenue hours however
efforts will be made to get this work done during day time with complete safety precautions as laid
down. However this activity in NMRC Depot & yard and outside NMRC boundary will be carried out in
day time with contractor’'s own tools & plants. After cutting, disposal of the same has to be done in
approved Dumping Ground on the same day or as directed by the Engineer-in-charge.
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2.3.7. Removal of Garbage / Grasses and disposal with the help of Tractor Trolley as directed by Engineer’s
Incharge.

2.3.8. Marking of stations of curves/ Turnouts to be carried out as and where required in Main Line/Yard.
Section. The work involve surface preparation by proper cleaning of surface from all dirt, scales, oil,
grease and other foreign material and making station base with adequate nos. of coat to give uniform
finish with Yellow paint of approved brand, and lettering as required over these station base with black
paint. The work shall be carried out with contractors own men and material and as per the direction of
Engineer in Charge.

2.3.9. Dressing of Shoulder ballast to be done in day time in depot. The shoulder ballast should be dressed
properly as per the LWR profile as per the requirement given by Engineer in Charge.

2.3.10. Partially overhauling of shoulder ballast to be done in day time in depot. Shoulder ballast to be open 600
mm width, 300mm depth in single track length. After opening, ballast to be cleaned. Cleaned ballast to
be put back in the track as per LWR profile. During working it should be ensured that core ballast not to
be disturbed.

2.3.11. Patrolling of track by trained and qualified manpower having a minimum qualification of tender
requirement with 3 years of experience or retired railway track personnel. The patrolling shall be carried
out with contractors own lighting arrangement, tools and equipments etc. and shall be carried out
weekly or as per the direction of Engineer. During patrolling one person per rail (i.e. 2 persons per track)
shall be deployed. Any defect or abnormality noticed by the patrolman during track patrolling shall be
noted and reported immediately to the NMRC's shift in charge.

2.3.12. Providing trained and qualified manpower for 8 hours shift having a minimum qualification of tender
requirement for carrying out various inspection of track such as curve, point inspection, etc. or any other
track maintenance activities in Night/Day shift only as per the direction of Engineer in charge.

2.3.13. Greasing of pandrol clip to be done at day hours in yard & non revenue hours in main line. Pandrol clips
to be opened alternate sleepers and cleaning to be done by brush. After cleaning, greasing of pandrol
clips to be done by Graphite 4080 grease. During working it is to be ensured that work to be done in
desired temperature only.

2.3.14. Toe load measurement of Tension clamp in ballast less track during night shift by ITI qualified
personnel, proficient device and other equipments shall be provided by NMRC which shall be returned
in good condition after the work. It is to be ensured that the reading of Toe load is recorded in register
which is kept in P.Way office in respective Depot.

2.3.15. Dimensional scheme and procedure for strengthening of Second drive of foundation block as required
shall be as under.
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250 mm long pieces of 10mm bars (TMT / TOR) shall be used as shear connecter. The cutting/ bending shall be
done by the contractor in advance due to limited period of traffic block and the pieces of shear connectors shall be
brought to the site in cut and bent condition. Total 20 nos. pieces of 250 mm length each shall be used, out of
which 11 nos. pieces to be used in inner side shall be straight while 9 nos. pieces to be used in outer side shall be
in bent condition as shown in the figure. Holes shall be drilled in concrete using 10 mm concrete drill bit as per the
scheme, to a depth of 100 mm each. The shear connector (straight pieces for inner side & bent pieces for outer
side) shall be inserted inside these holes using hammer. Formwork shall be placed and concrete nominal mix of
1:1:2, prepared in situ, shall be poured around the existing block to the height of existing foundation block.
Formwork shall be left in position for at least 24 hours. Curing required shall be done by NMRC staff as per the
need and accessibility.

250 mm long pieces of 10mm bars (TMT / TOR) shall be used as shear connecter. The cutting/ bending shall be
done by the contractor in advance due to limited period of traffic block and the pieces of shear connectors shall be
brought to the site in cut and bent condition. Total 20 nos. pieces of 250 mm length each shall be used, out of
which 11 nos. pieces to be used in inner side shall be straight while 9 nos. pieces to be used in outer side shall be
in bent condition as shown in the figure. Holes shall be drilled in concrete using 10 mm concrete drill bit as per the
scheme, to a depth of 100 mm each. The shear connector (straight pieces for inner side & bent pieces for outer
side) shall be inserted inside these holes using hammer and Conbextra EP10 of M/s Fosroc shall be poured in
each of these shear connectors at the top of concrete hole(filled with reinforcement). Conbextra EP10, as per the
prescribed procedure, shall be injected below the existing concrete foundation block to make a bonding between
the existing foundations block and deck slab. The Epoxy grout material- Sikadur-53 or equivalent shall be prepared
by mixing the components as prescribed by the manufacturer. Shuttering shall be placed and Epoxy Grout material
so prepared shall be poured around the existing concrete block up to the height of the existing concrete block. The
grout material shall be allowed to harden and gain strength as required by the manufacturer.

2.3.16. Supply of Hydra/ JCB as per the direction of Engineer-in-charge.

2.3.17. All above works excluding Depot works are to be carried out during non-commercial hours. Tentative non-
commercial hours are from 00.30 hrs to 04.30 hrs. The contractor will have to arrange necessary Lighting
equipments to carry out the above works. In this regard NO Power supply will be given by the NMRC
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Item Description of Work Shift Manpower Reqm.red -
No. Supervisor | Skilled Unskilled
1 Cleaning of Viaduct Night 1 0 12
2 Cleaning of Grill Night 0 4
3 Packing Night/Day 1 0 14
Providing Work man
4 (skilled/unskilled) Night 0 2 3
5 Greasing of Curves Night 0 0 4
6 Deweeding Night/Day 1 0 12
7 Marking of station Night 1 1 3
8 Dressing of Shoulder ballast Night 1 0 10
9 Partial Overhauling Night 1 0 10
10 Patrolling of Track Night 0 4 0
11 Greasing of Pandrol clip Night 0 0 4
12 Toe load measurement Night 0 1 2

This manpower calculation is tentative and may vary according to actual site requirement.

2.4. Track Work

2.4.1. All activities generally on mainlines shall be carried out during non-traffic hours at night and on depot

242

243.

244.

245.

246.

24.7.

lines during day times. The non operation hours may be from 00:30 to 04:30 hrs. The work shall be
carried on approved block night only. The approved block details will be made available by Engineer
Incharge. In case of emergency/ unusual occurrences, the work may have to be done at any hour of
day and night. Contractor shall make his own arrangement of lighting for deep screening & other track
work. No extra payment will be made for the same.

NMRC track is covered on both sides by boundary walls. The approach to the main line track is only
from station. Any contractor’s person entering section for carrying out works under the contract shall
have to obtain permission from the proper authority.

Contractor shall ensure that all precautions mentioned in chapter -Il part J of IRPWM 1986 reprinted in
1999 for maintenance of track on Electrified area (25 KV AC Traction) as applicable is followed and all
his staff are well versed with it. In this regard Safety Precautions & Essential Instructions for working in
A.C. Traction area of NMRC are also to be followed.

Contractor shall ensure that all precautions to be taken while working in Track circuited area is
observed as per Para 279 of IRPWM.

After completion of days/nights works contractor shall ensure that all equipment, tools and plants
P.Way material, etc. either released or new are cleared before leaving the site. No material what so
ever shall be left behind.

The quantum of work to be done under each item will be indicated to the contractor from time to time,
during the currency of the contract & contractor shall instantaneously rise to the occasion and complete
the work expeditiously.

For cleaning purpose the width of viaduct is taken as 9 m. At location, where the width of via duct is
more, the payment shall be made on prorate basis.

11
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248.

Small Track Machines required for the same shall be provided by NMRC to the contractor free of cost

but fuel and consumables cost shall be paid by the contractor. The list of small track machines is as under.

a.

b.

e.

f.

Dip lorry

Abrasive rail cutter
Drilling machine
Rail tensors

Off track tampers

Generator

After completion of the work, these items will have to be returned to the NMRC without causing
any damage to them.

2.4.9. Contractor shall provide all tools and plants to his labour with no extra cost to NMRC. Following are the
tools and plants used in track maintenance.

a.

b.

2.4.10.

24.11.

2.4.12.

2413.

2.4.14,

Rake ballast 4 prong
Wire Claw 8 prong
Beater

Crow bar

Tommy Bar

Pan iron mortar

. Keying/ spiking hammer

Consumable for Necessary Lighting arrangement
Screener for ballast screening
Any other item as required

In case of emergency contractor has to mobilize resources and carry out works at any time of the day
and night instantaneously at short notice if directed. The Response time in case of Emergency shall be
one hour during commercial hours & Two hours during non-commercial hours. The contractor shall be
always ready to attend any emergency if so arise.

The quantities shown in the schedule at BOQ are anticipated quantities and may vary depending on
the actual requirement during the period of contract. The contractor shall not be entitled to any claim
and / or increase in the rates what so ever on account of variation in the quantities of the individual
items or of the total contract value.

While doing the works, the contractor shall cause least inconvenience either to the traveling public or to
the station staff or to the NMRC rakes.

The contractor is advised to inspect the entire length of track on via-duct between specified chainages
where different works will be executed after obtaining permission during Non-commercial hours on
Power Block day only to acquaint him-self and assess before hand difficulties likely to come across in
respect to men ,material, access to site, restrictions on At-grade/Via-duct/yard, restrictions in plying the
trucks on roads imposed by police, lighting, water supply and so on.

The P-Way materials shall be issued to the contractor for using for the Bonafides works covered by the
contract only and acknowledgement of the same shall be given by the contractor’s supervisor in-charge
of work. After completion of work, the contractor will have to be give a detailed account of the materials
used & balance materials shall be returned to the NMRC. If balance materials are not returned or any
deviation is found, then the quantity not returned or deviated quantity shall be Charged at the double

12
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2.4.15,

2.4.16.

2.4.17.

2.4.18.

2.4.19.

2.4.20.

24.21.
2.4.22.

value of Book Rate as prescribed by the NMRC & in all such cases, the decision of the NMRC shall be
final.

The quantity used shall be in proportion of the requirement which shall be justified by the contractor &
will be verified by the NMRC.

The issue of P-Way material to the contractor shall be progressive as the works progresses and the
contractor shall not demand unreasonable large quantities of material to be issued to him in advance.
NMRC reserves the right to determine the quantity of materials to be issued at any stage and their
decision in the matter shall be final and shall not be the basis for any claim by the contractor.

Such P.Way material as has been issued to the contractor but left behind with him not utilized shall be
returned by the contractor at no extra cost to NMRC to any nominated depot /PWI store of NMRC. If
the contractor fails to return such material, cost of such materials will be recovered from him at double
the book rates. The material to be returned shall however be in reasonably good condition as originally
issued.

NMRC reserves the right to inspect any of the depots of the contractor where NMRC’s material has
been stored and also to inspect the places where the contractor fabricates or otherwise processes
these materials and the contractor shall provide all facilities for such inspections.

The contractor shall not transfer any of the material issued to him by the depots or fabrication yard or
the site of work.

The contractor shall ensure that all his staff shall wear proper uniform with personal protective
equipments including helmet , safety shoes and illuminated jacket etc. while working.

No advances shall be paid to contractor.

The contractor will not cause any damage to the NMRC property or assets. If any such damage is
caused, the contractor will have to pay the cost of such Damage & NMRC Decision in the issue will be
final.

2.4.23. The contractor will have to complete the work during specified time. While working in the non-

2424
2.4.25.

2.4.26.

24.27.

2.4.28.

commercial hours works have to be completed & men & materials will have to be removed by 4.00 hrs
or as specified from time to time. Instructions of the employer given from time to time shall be followed.

The quality of the work shall be as per the standards.

The contractor shall use standard tools & materials as specified or as per the requirement of Approved
or reputed Brands as the case may be.

The contractor shall take all necessary safety measures & precautions and the contractor shall be
entirely responsible for the safety & security of his men & materials.

The contractor may have to use necessary communication equipments like mobiles / WLL / Walky-
talky as per requirement.

If the same item or condition features in the special conditions of the contract & General conditions of
the contract, then the item or condition mentioned in the special conditions of the contract alone will be
applicable.

2.4.29. Contractor shall provide Photo-identity cards to all his staff & supervisors.

2.5. Land

2.5.1. The land required for the contractors office /stores will be allotted free of cost, if available, to the extent
considered & justified by NMRC in the vicinity up to the completion period. However, this will not be
binding on NMRC. The land or area will be maintained by the contractor.

13
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2.5.2. After completion of the work, the contractor shall clear all land under his temporary occupation to its

original shape and condition without any extra cost to NMRC and hand it over to NMRC without any
encumbrances within one month of completion of the work. In the event of failure to clear the site, NMRC
will get this done through another agency at contractor’s cost.

2.6. Material to be supplied by NMRC

2.6.1. All P-Way material (i.e. Rails, fish plates, other P.Way fittings) are to be supplied by NMRC free of cost

unless otherwise specified elsewhere in the tender documents.

2.6.2. The P.Way material required as mentioned above shall be issued from NMRC nominated Depot/PWI

store.

2.6.3. The contractor shall make his own arrangement for getting the departmental small track machines used

for the work, unloaded, handling, leading of such material including any other incidental and transporting
to site of work, for use without any extra cost.

2.6.4. The contractor shall be fully responsible for safe handling and safe custody of small track machines and

279.
1)

280.

1)

2)

P.Way materials & fittings. In case of their loss due to any cause what so ever, or the materials becoming
unsuitable for use for any reason what so ever, the cost of material shall be recovered from the contractor
at double the book rate.

THE MAINTENANCE OF PERMANENT WAY
PART - ‘H’
Maintenance of Track in Track Circuited Areas (Lengths)

Precautions to be taken while working in track circuited area -
The Permanent Way Inspector should instruct the staff not to place across or touching two rails in the track,
any tool or metal object which may cause short circuiting.
All gauges, levels, trolley and lorries used on the track circuited length should be insulated.
Steel or C.I. pipes used for carrying water/gas under the track should be run sufficiently below the rails to
prevent any short circuiting.
While carrying out track maintenance, care should be taken to see that no damage of track circuit fittings like
rail bonding wires, lead wires to rails, both legs, jumper wires etc., takes place.
Use of steel tapes should be avoided in track circuited section.
Pulling block of rails should be done in track circuited areas in the presence of S&T staff, where signaling
connections are avoided.
Proper drainage should be ensured so as to avoid flooding of track during rains, particularly in yards, where
watering of coaches is done and in water columns and ash pits. It would be desirable to provide washable
concrete aprons on platform lines at originating stations, in track circuited area.
Ballast must be kept clean throughout the track circuited section and care should be taken to see that the
ballast is kept clear of the rails and rail fastenings. The clearance from the foot of the rail should not be less
than 50mm. During every packing this point should be taken note of.
Insulated joints-
Description:- Track circuited sections are ‘insulated’ electrically from the track on either side by insulated
joints. The standard insulated joint in normal use, is made out of ordinary fish-plates duly planed on the
fishing planes for accommodating channel type insulation between rails and fish plates with ferrules/ bushes
over the fish bolts and end posts between the rail ends.
Failure of the insulated joints results in failure of track circuits. Hence more care has to be exercised in
maintenance of insulated joints.
Laying and maintenance:-
Insulated joints wherever provided shall be maintained as square joints. Where staggering cannot be
avoided, the distance between staggered joints should not exceed the minimum wheel base of the vehicles.
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J @

Rail ends of the insulated joints shall be square and true. All rough edges and burrs should be removed from
bolt holes. Battered ends must be put right and the gap between the rails should be equal to the thickness of
the end post.

Fish bolts at the joints must be kept tight and the sleepers well packed in the vicinity of the joints.

Rail end shall be kept free from brake dust, dirt sand, rust, other foreign materials etc. All rough edges and
burrs at the rail ends must be removed.

The heads of dog spikes/screws should not be allowed to touch the fish plates.

Keys of anti-creep bearing plates on adjacent sleepers to the insulated joints should not be allowed to touch
each other, as they may cause short circuiting

Particular care should be taken to ensure that the spikes/screws do not protrude below the sleepers.

To avoid crushing of end posts of insulate joints, creep should be effectively arrested. At least one rail length
on either side of the insulated joint should be provided with anti-creep devices.

Rail screws should preferably be used in place of dog spikes at insulated joints.

281. Glued insulated joints

1) General

a.

Glued insulated joints have been developed using resin adhesives. These joints consist of web-fitting fish -
plates glued to the rails with a high polymer adhesive and bolted with high tensile steel bolts. The insulation
is provided by special type of insulating side channels, bushes and end posts made of fiber glass cloth
roving.

In all future works of Track circuiting Glued insulated joints which have better insulation qualities should
preferably be provided in place of standard insulated joints.

The instructions for fabrication, installation and maintenance of glued insulated rail joints as given in the
"Manual for Glued Insulated Rail Joints, 1998" issued by RDSO. Should be strictly followed.

Maintenance of Glued Insulated Joints

The joint normally does not need any special maintenance other than that required for normal track.

The ballast used in track in the vicinity of glued insulated joints shall be clean to ensure efficient packing and
drainage. Care should be taken to see that the ballast is clear of rails and rail fastenings. The clearance from
underside of the rail must not be less than 50mm.

As in the case of standard insulated joints, the metal burrs at the end of the rails shall be removed well in
time to avoid short circuiting, without damaging end posts.

In the glued joints, normally no relative movement occurs between rails and fish plates. In case, failure of
joint occurs by separation of rail, fish-plate surfaces, with consequent relative movement, the damaged glued
joint shall be replaced.

It shall be ensured that live cinders which can cause damage to glued insulated joints are removed from the
vicinity of joints. At locations prone to such droppings, provision of protective boxes of asbestos or other
material of suitable design may be thought of.

THE MAINTENANCE OF PERMANENT WAY
PART - J’
Maintenance in Electrified Areas

282. General Instructions to staff

1) General Knowledge of Engineering Staff
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(a)

(b)

Every engineering official working in electrical traction area shall be in the position of a copy of rules framed for
the purpose of the operation of the Traction Power Distribution system pertaining to Engineering Department
and ensure that staffs working under him are also acquainted with the rules. He will ensure that rules pertaining
to carrying out engineering works are strictly observed.

All electrical equipment, every power line or cable shall be regarded as being ‘live’ at all times. No work shall be
commenced adjacent to any electrical equipment except on authority issued in writing by a competent official of
the Electrical Department to the effect that the equipment has been made dead and earthed.

Defects in an Over Head Equipment - Defects or breakdowns in the overhead equipment including track and
structure bonds noticed by the Engineering staff shall be reported immediately to the Traction Power Controller.
Traction bonds - In electrified areas the return current fully or partially flows through the rail. To ensure a
reliable electrical circuit continuity and also to ensure proper earthing in case of leakage of current, various
types of traction bonds are provided at suitable places and maintained by the Electrical Traction Department.

(a) Structure bonds - All structures supporting overhead equipment either in A.C or D.C. track circuited areas are

connected to the running rails for ensuring good earthling. Failure of insulator or leakage of current switches off
the supply good earthing. Failure of insulator or leakage of current switches off the supply from the sub-station
so that men coming in contact with supporting structure etc. do not get electric shock. Removal or tampering of
such bonds can, therefore, result in unsafe conditions. Since the structures are grouted in concrete, they are
likely to become charged in case such bonds are kept disconnected. Similarly other steel structures such as
foot-over bridges, sheds, etc., in the vicinity of O.H.E. lines are also connected to rails through similar structure
bonds.

283. Special Instructions to Staff Working In Traction Area

1)

(€)

(d)

Need for Precautions- Precautions are required to be taken on account of following:

Proximity of a Live Conductor. -The risk of direct contact with live O.H.E. is ever present while working in
electrified sections such as for painting of steel work of through span of bridges and platform cover.

Build up of potential due to return current in rails. - The return current in the rails may cause a potential
difference-

Between rail and the surrounding mass of earth.

Between two ends of a fractured rail.

Between the two rails at an insulated joint.

Between earth and any other metallic mass

The following precautions should, therefore, be taken while working in traction areas:

No work shall be done within a distance of two meters from the live parts of the O.H.E. without a ‘permit-to-
work’.

For work adjacent to overhead equipment the Engineering Inspector shall apply to the proper authority
sufficiently in advance for sanctioning traffic and power block required.

The Traction Power Controller through Traction staff will arrange to isolate and earth the section concerned
on the date and at the time specified in consultation with the Traffic Controller. He shall then issue ‘permit-to-
work’ to the Engineering Inspector. On completion of the work the ‘Permit-to-work’ should be cancelled and
traction power controller advised who will then arrange to remove the earth and restore power supply.

No part of the tree shall be nearer than 4 meters from the nearest live conductor. Any tree or branches likely
to fall on the live conductor should be cut or trimmed periodically to maintain the clearance. Cutting or
trimming of trees affecting O.H.E. may be carried out by letting out the same on yearly contract basis. The
contract shall be finalized and controlled by the Engineering branch, however the expenditure shall be
debited to revenue grant of the TRD branch. The work will be executed under supervision of TRD staff to
ensure safety and satisfactory completion of work.

No fallen wire or wires shall be touched unless power is switched off and the wire or wires suitably earthed.
In case the wires drop at a level crossing, the Gatekeeper shall immediately make arrangements to stop all
road traffic.
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(e)

(h)

Work on Station roofs and Signal Gantries. - Staff working on station roofs and signal gantries and similar
structures adjacent to Live Overhead Equipment shall not use any measuring tapes, tools and materials
when there is a possibility of their being dropped or carried by wind on to the live overhead equipment.

Earth work - For excavation work adjacent to tracks, following action is taken

In D. C. traction areas, intimation should be given in writing sufficiently in advance to the concerned Traction
Distribution Officer to enable him to depute the Traction staff to be present in order to prevent possible
damage to the traction underground feeder cables which are always located near the running lines.

In A. C. traction areas, intimation should be given to the concerned officers of the Electrical General services
and also S. &T. Department, since all the S. & T. and Electrical lines are cabled on account of Electrical
Induction.

In all A. C. and D. C. traction areas, cable markers showing location of cables are provided by the Traction
Department. In addition, the cables are protected by tiles and bricks, during excavation if workman comes
across such tiles or bricks in an arranged manner; they should at once report the matter to the higher
officials. Any further excavation should be carried out only in the presence of the authorized staff of Electrical
Traction and or S. & T. Department as the case may be.

Alteration to tracks - The relative alignments of the centerline or the track with respect to the alignment of the
contact wire must be maintained within the specified tolerances. This applies to both horizontal and vertical
clearances. Slewing or lifting of track must not be done outside the agreed maintenance limits, unless the
position of the contact wire is altered at the same time. Adjustment of cant has a magnified effect of the
horizontal displacement of the centre line of the track with respect to the alignment of the contact wire.
Horizontal clearances to structures within the limits laid down in the Schedule of Dimensions must be
maintained. For Slewing or alterations to track involving adjustment of contact wire (outside the agreed
maintenance limits) sufficient notice should be given to the traction staff so that they arrange to adjust the
overhead equipment.

Alterations to Track bonding: - All bonds removed by the staff of the Engineering Department shall be
replaced by the staff of the Engineering Department and all such removals and replacement shall be reported
to the Assistant Electrical Engineer, Traction Distribution in-charge, concerned without delay.

Working of Cranes: - No crane shall be worked except on authorized ‘permit-to-work’. In every case of
working a crane, arrangement should be made for the presence of authorized overhead equipment staff to
ensure that all safety precautions are taken.

Inspection of Tunnels: - For inspection roofs and sides of a tunnel, the overhead equipment shall be rendered
‘dead’. Special insulated apparatus should be used if sounding the unlined portions to locate loose rock in the
roof and sides, is required to be carried out, when the overhead equipment is ‘live’.

As far as possible closed wagons shall be used for material trains. In case open or hopper wagons are used,
loading unloading of such wagons in electrified tracks shall be done under the supervision of an Engineering
official not below the rank of a Permanent Way Mistry who shall personally ensure that no tool or any part of
body of the workers comes within the ‘danger zone’ i.e., within 2m of O.H.E.

Steel tapes or metallic tapes with woven metal reinforcement should not be used in electrified tracks. Linen
tapes are safer and, therefore, should be used even though they are not accurate.

The top foundation blocks in electrified structures should be kept clear of all materials.

284. Maintaining continuity of track
1) During maintenance or renewal of track, continuity of the rails serving electrified tracks shall invariably be

maintained. For bridging gaps, which may be caused during removal of fishplates or rails, temporary metallic
jumpers of approved design shall be provided as under. The necessary jumper will be provided by the
Electrical Department on requisition.
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2) In case fracture of rail, the two ends of the fractured rail shall be first temporarily connected by a temporary
metallic jumper of approved design .In all cases of discontinuity of rails, the two parts of the rail shall not be
touched with bare hands; Gloves of approved quality shall be used.

3) Inthe case of track renewals temporary connection shall be made as shown

4) In the case of broken or defective rail bond, temporary connections shall be made as shown.

5) Before fishplates are loosened or removed temporary connections shall be made

286. Additional precautions in A. C. Traction area.

The following additional precautions are required to taken in A. C. traction areas: -

1) Build-up of potential due to induction in metallic bodies situated close to O.H.E.- It is important to note that
dangerous voltages may be induced in metallic masses such as fencing posts in the vicinity of traction
conductors. To avoid possibility of shock due to such voltages, the metallic structures are bonded together and
earthed.

2) Unloading of rails. - When unloading rails along tracks, care shall be taken to ensure that rails do not touch
each other to form a continuous metallic mass of length greater than 300 meters.

3) Permanent way staff is advised to keep clear of the tracks to avoid contact with the rails when an electrically
hauled train is within 250 m.

287. Firein electrified areas

The Permanent Way Officials noticing a fire likely to result in loss of life or cause damage to property shall take all
possible steps to prevent it from spreading and to extinguish it. In case the fire is on adjacent to any electrified
equipment, the Permanent Way Official shall make no attempt to extinguish the fire but shall report the occurrence
of fire to the nearest Station Master by most expeditious means.

288. Permanent way tools
Permanent Way tools (insulated and uninsulated) along with gloves shall be used in manner as approved.

: , I ial . : King :

DO(S) AND DON’T(S)

For All Staff

DO(s)
1)

In case of fire on electric traction equipment or wires:

a) Inform Traction Power Controller (TPC)

i) Extinguish fire by special extinguishers (Carbon tetrachloride or carbon dioxide type), if available.

i) Ensure no water jet directed at the fire is used under any circumstances.
Anything Unusual on traction wires or eclectic rolling stock, inform Traction Power Controller or nearest
Station Master.
In any emergency - speak to Traction Power controller through the nearest means of communication.
Large metallic structures such as fencing, structural steel work of platform running parallel to the track
should be earthed suitably.
Any tree or branches likely to fall on live conductor or nearer than 4m from the nearest live conductor shall
be cut or trimmed by concerned staff in the presence of authorized staff of OHE.
Before taking up the work on a line running parallel to 25kV AC lines, the line shall be earthed on both the
sides of the working party.
Ensure that distance between the two earths used for protection of working party does not exceed 1km.
Keep clear of the track and avoid contact with the rails when electric train within 250m.
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9) Special care should be taken to carry long pipes, poles or ladders so that it should not come in contact with

or within 2m of live OHE.
DON’T(s)

1) DO NOT approach within 2 meters (approximately 7 feet) of any traction wires or live equipment.

2) DO NOT work on or near traction wires or any live equipment unless they are made dead. Earthed and
shut down notices/permit to work obtained.

3) DO NOT enter any switching station or remote control centre unless specially permitted.

4) DO NOT permit unauthorized persons to operate any equipment even if it be for making it dead.

5) DO NOT disturb any ear thing or bonding or traction wires or connections to BEC (buried earth cable) or
OPC (overhead protection cable).

6) DO NOT touch a person in contact with live traction wires. Remove body only after power supply is
switched off & earthed.

7) DO NOT forget to give artificial respiration to the victim as per the prescribed procedure laid down at shock
treatment charts.

8) DO NOT touch any traction wire hanging from the mast or fallen on the ground and do not allow anyone
else to touch it.

9) DO NOT operate crane on or near traction OHE unless an authorized representative of the OHE is present.

For Permanent Way Staff

DO(s)
1) Maintain the correct level of height gauges at level crossing.
2) Provide rail jumper connections wherever a fish plate is to be removed or rails are to be removed (specially
on tracks with wooden sleepers)
3) Ensure that insulated paint on your tools is intact.
4) In case of rail fractures, two ends of the fractured rail shall be first temporarily connected by a temporary
metallic jumper and then further action should be taken.
5) In case of discontinuity of rails, two parts of rail should not be touched with bare hands. Gloves of approved
quality shall be used.
6) Ensure the continuity of the plinth.
7) While unloading rails along side the tracks, ensure that rails do not touch each other to form a continuous
metallic mass of length greater than 300m.
8) Maintain continuity of rails during maintenance or renewal of the track.
9) Staff, working on installations directly in contact with rails, should use tools of the type approved by their
departments.
DON’T(s)
1. DO NOT continue working till last minute in the face of an approaching electric train-clear the line early.
2. DO NOT use steel measuring tapes or long metallic wires.
3. DO NOT dump ballast, earth or ashes against the foundations of the masts and keep the top of the muffing
clear.
4. DO NOT raise the track above the high rail level mark specially under over line structures.
5. DO NOT damage the plinth continuity, connection to BEC, OPC, handrail continuity.
Other Points to beremembered
1. Itis dangerous to go within 2 meters (7 feet) of the live equipment. This is ‘DANGER ZONE’.
2. Power Block means blocking of section of the line to the electric traffic only.
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3. No material should be stacked either on the mast or on mast foundation.

4. When a motor vehicle with rubber type is to be transported in an open wagon, the metal body shall be
bonded to the wagon body by means of two independent solid connections by copper wire or galvanized
iron flat or steel ropes. It is preferable that lashing used to secure the vehicle are of metallic ropes instead
of manilla or other coil ropes.

5. Cases of electric shock arising out of contact with 25kV A.C. Traction equipment shall be reported
immediately to T.P.C.

6. Any abnormality observed on the overhead equipment viz. a broken contact wire, catenary wire, brackets,
insulators or a hanging dropper etc. must be reported immediately to the Traction Power Controller

7. Every time staff has to be work on signaling and telecom circuits along AC electrified lines, they should
take precautions to protect themselves and equipments.

8. Hoarding boards provided in the vicinity of electrified tracks should be located at a safe distance from the
track so that in the event of their supporting structures being damaged, it should not fall on the OHE for
infringe the track.

9. Do not bridge insulted joints with bare hand or any metallic article in track-circuited area.

10. Do not use the rails as a footpath, a seat or for such other purposes.

11. Do not use steel tape or metallic tape or tape with woven metal reinforcement in electrified area.

12. Do not expose the foundations while excavating.

2.7. Other Conditions / Requirements

2.7.1. Right of Way - Right of way (within NMRC land) to the work site will be provided to the Contractor.

2.7.2. Responsibility for Specifications

2.7.3. Specifications
Testing and reporting is to be done as per the “Indian Railway P.Way Manual (Provisional) Revised,”

(Addendum & Corrigendum issued by RDSO/Indian Railway will supersede wherever applicable & compliance to
provisions of specification with correction slips issued up to date shall be ensured). In case of any conflict, the
Special Conditions shall prevail.

The Contractor shall promptly inform the Engineer of any error, omission, fault and other defects in the
Specifications, which are discovered when reviewing the Contract Documents or in the process of execution of the
Works.

2.7.4. Use and Care of Site

The Contractor shall not demolish, remove or alter structures or other facilities on the site without prior approval of
the in-charge.

Necessary permissions/approval of the Employers representative shall be obtained before carryout

2.7.5. Accidents

It shall be the entire responsibility of the contractor to adopt all the safety measures & deploy the personnel who
are adequately trained in safety. If any accident occurs within the NMRC jurisdiction while carrying out the works or
due to negligence on the part of the contractor’s personnel, it shall be the full responsibility of the contractor

2.7.6. Access Roads and Haul Roads
Existing roads and other public roads may be used by the Contractor to carry out works with prior approval of the
competent authority. The Contractor shall pay the statutory vehicle license and permit fees for use of public roads.

The Contractor shall repair any damage to the road or bear the cost thereof due to movement of contractor’s plants
and equipment, vehicles etc. to the specifications and satisfaction of road authorities as well as of Engineer.

2.7.7. Program of Works

The period of contract is 36 Months from the date of commencement of work. However the work should be started
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within 7 days after issue of NOA by the competent authority as and when required.
The contractor should work round the clock if required. The major activities, which are affecting the commuters/
traffic to be done at the non-operational hours.

2.7.8. Penalty

If the work is failed due to unavailability of labourers the Min. Penalty of Rs. 5000/- per day shall be charged.

If the delay of block and TSR due to contractor fault the min penalty of Rs. 10000/- of per delay of block shall be
charged.

If the unavailability of supervisor the minimum penalty of Rs. 1500/- per day shall be charged.

2.7.9. Maintenance Records
Contractor will have to maintain proper records of Track Maintenance activities. Some of the records to be
maintained are as below.
i) Deployment of Manpower in each shift
ii) Availability of Track Machines
iii) Details of deep screening work, packing of sleepers and other track activities carried out in each
traffic block

Apart from above, all supervisors & all track personnel will have to sign in attendance register which will
be kept in P-Way office at the starting of shift.

2.7.10. Submitted by Successful Tenderer and Commencement of Work
Successful Tenderer shall ensure that only trained staff having Railways / metro track maintenance /
construction experience is deployed.

Deployment of Track machines along with Technical details like make, capacity, present conditions etc
are to be submitted for approval.

Deployment of supervisors as mentioned in along with CVs of the personnel and Police Verification Report.

e Each CV shall have the current photographs of the person and shall be signed by the person.
o Each CV shall be submitted duly verified by the contractor.

CV shall contain the following information but not limited to:-

Name in full

Father's name

Date of Birth

Present Address

Permanent Address

Educational Qualification

Track Maintenance Experience
o Any other experience

e Ontop of every CV, the proposed category is also to be indicated.

e Deployment of labourers with ID Cards of the personnel and Police Verification Report.

O O O O O O O O

However, the successful Tenderer shall commence the work within 7 days from the date of issue of
Letter of acceptance of NOA.

2.7.11. Tenure

The tenure for services shall be for a period of 03 (Three) years.

3. Section 3: Instructions to Bidders
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3.1. General instructions

a. A tenderer shall submit only one bid in the same tendering process, individually as a tenderer. A

tenderer who submits or participates in, more than one bid will cause all of the proposals in
which the tenderer has participated to be disqualified. No tenderer can be a sub-contractor while
submitting a bid in the same bidding process. A tenderer, if acting in the capacity of
subcontractor in any bid, may participate in more than one bid, but only in that capacity.

. The Bidder shall initiate, and actively pursue and involve itself in all investigations and enquiries,

Corporation feedbacks, information, convening of and attendance at meetings, and in any other
activities as are or may be necessary for producing high quality work as per the requirements.

The Bidder shall carry out the services in compliance with the provisions of this Agreement. Any

and all changes necessary to ensure that the Bidder's documents conform to the intent and
purpose set out in the Agreement, shall be made at the Bidder's own expense. The Bidder
represents that it is a professional and experienced company, and hereby agrees to bear full
responsibility for the correctness and technical merit of the services performed.

Bidders shall be evaluated on the basis of the Evaluation Criteria specified in this document.
Bidders shall be deemed to have understood and agreed that no explanation or justification for
any aspect of the Selection Process will be given and that NMRC’s decisions are without any
right of appeal whatsoever.

Any entity which has been barred by the Central/State Government in India or by any entity
controlled by them, from participating in any project, and the bar subsists as on the date of Bid,
would not be eligible to submit an e - Bid.

Bidders are encouraged to inform themselves fully about the assignment and the local conditions
before submitting the e-Bid by paying a visit to the Corporation and/or by sending written queries
to NMRC before the last date for receiving queries/clarifications.

NMRC shall not be liable for any omission, mistake or error on the part of the Bidder in respect of
any of the above or on account of any matter or thing arising out of or concerning or relating to
e-Bid or the Selection Process, including any error or mistake therein or in any information or
data given by NMRC.

. The currency for the purpose of the Proposal shall be the Indian Rupee (INR).

Tenderers shall not have a conflict of interest. All Tenderers found to have a conflict of interest
shall be disqualified. Tenderers shall be considered to have a conflict of interest with one or
more parties in this bidding process, if:

i A tenderer has been engaged by the Employer to provide consulting services for the
preparation related to procurement or implementation of the project;

ii. A tenderer is any associates/affiliates (inclusive of parent firms) mentioned in
subparagraph above; or

iii. A tenderer lends, or temporarily seconds its personnel to firms or organizations which
are engaged in consulting services for the preparation related to procurement for an
implementation of the project, if the personnel would be involved in any capacity on the
same project.

3.1.1. Cost of Bid Document / e-Tender processing Fee

a.

The tenderer shall bear all costs associated with the preparation and submission of its e-Bid and
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3.1.2.

Noida Metro Rail Corporation Ltd. (‘“NMRC” or “the Corporation”), will in no case be responsible
or liable for these costs, regardless of the conduct or outcome of the e-Bid process.

This tender document is available on the website http://etender.up.nic.in or on NMRC website
(www.nmrcnoida.com) to enable the tenderers to view, download the e-Bid document andsubmit
e-Bids online up to the last date and time mentioned in e-Tender notice/e-tender document
against this e-Tender. The tenderers shall have to pay cost of bid document/ e- Tender
processing fee of as mentioned in Data Sheet through RTGS/NEFT only payable in favour of
Noida Metro Rail Corporation Limited in the A/c No. mentioned in Data Sheet. The scanned copy
of RTGS/NEFT receipt with transaction Id certified by the same bank must be enclosed along
with the e-Bid. This cost of bid document/ e-Tender processing fee as mentionedin Data Sheet
will be non-refundable. Tender without cost of bid document/ e-Tender processing fee in the
prescribed form, will not be accepted.

Acknowledgement by Bidder

It shall be deemed that by submitting the e-Bid, the Bidder has:

a.
b.

C.

3.1.3.

3.1.4.

made a complete and careful examination of the e-Bid;
received all relevant information requested from NMRC;

acknowledged and accepted the risk of inadequacy, error or mistake in the information provided
in the e-Bid or furnished by or on behalf of NMRC;

satisfied itself about all matters, things and information, necessary and required for submitting an
informed Application and performance of all of its obligations there under;

acknowledged that it does not have a Conflict of Interest; and
Agreed to be bound by the undertaking provided by it under and in terms hereof.
Availability of Bid Document

This Bid document is available on the web site http://etender.up.nic.in or on Noida Metro website
www.nmrcnoida.com to enable the Bidders to view, download the e-Bid document and submit e-
Bids online up to the last date and time mentioned in e-Bidder notice/ e-Bid document. The
Bidder's shall have to pay e-Bid document fee and EMD as mentioned in Data sheet through
RTGS/ NEFT on addresses given in data sheet. The scanned copy of RTGS/ NEFT with
transaction ID certified by the same bank must be enclosed along with the e-Bid. This e-Bid
document fee will be non-refundable. Bid without Bid fee in the prescribe form will not be
accepted.

Clarifications of e-Bid

. During evaluation of e-Bid, NMRC may, at its discretion, ask the Bidder for a clarification of

his/her e-Bid. The request for clarification shall be in writing.

Any queries or request for additional information concerning this RFP shall be submitted in
writing or by fax and e-mail to the Executive Director, NMRCL only before or during Pre-Bid
Meeting held at NMRC. The envelopes/ communication shall clearly bear the following
identification/ title: "Queries/ Request for Additional Information: RFP for Annual
Maintenance contract for Track of N-GN corridor and Metro Depot .". The responses will be
posted to all such queries on the official Website www.nmrcnoida.com. NMRC reserves the right
not to respond to any questions or provide any

Clarifications, in its sole discretion, and nothing in this Clause shall be taken or read as
compelling or requiring NMRC to respond to any question or to provide any clarification.

A pre- submission meeting shall be called on the date mentioned in Data Sheet at NMRC Office.
Any change corresponding to date, if any, shall be communicated to the Bidder vide NMRC/ e-
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Tendering website.

e. In case the Bidder seeks for any queries, he shall send letter or e-mail to the correspondence
address given in Data Sheet.

f. However, NMRC shall not entertain any correspondence from the Bidders during the period of e-
Bid opening to selection of the successful Bidder. Any wrong practice shall be dealt under Fraud
and Corrupt Practices.

g. The Tenderer is advised to visit and examine the Site of Works and its surroundings and obtain
for himself on his own responsibility all information that may be necessary for preparing the
Tender and entering into a contract for the proposed work. The costs of visiting the Site shall be
borne by the Tenderer. It shall be deemed that the Contractor has undertaken a visit to the Site of
Works and is aware of the site conditions prior to the submission of the tender documents.

h. The Tenderer and any of his personnel will be granted permission by the Employer to enter upon
his premises and lands for the purpose of such inspection, but only upon the express condition
that the Tenderer, and his personnel, will release and indemnity the Employer and his personnel
from and against all liability in respect thereof and will be responsible for death or personal injury,
loss of or damage to property and any other loss, damage, costs and expenses incurred as a
result of the inspection.

3.1.5. Amendment of e-Bid Document

a. At any time prior to the deadline for submission of e-Bid, NMRC may, for any reason, whether
at its on in iterative or in response to a clarification requested by a prospective Bidder, modify
the e-Bid document by amendments. Such amendments shall be uploaded on the e-
procurement website http://etender.up.nic.in_or NMRC’s website www.nmrcnoida.com. The
relevant clauses of the e-Bid document shall be treated as amended accordingly.

b. It shall be the sole responsibility of the prospective Bidder to check the web site
http//etender.up.nic.in or NMRC’s website www.nmrcnoida.com from time to time for any
amendment in the e-Bid documents. In case of failure to get the amendments, if any, NMRC
shall not be responsible for it.

c. In order to allow prospective e-Bids a reasonable time to take the amendment into account in
preparing their e-Bids, NMRC, at the discretion, may extend the deadline for the submission of
e-Bids. Such extensions shall be uploaded on the e-procurement website
http://etender.up.nic.in or NMRC’s website www.nmrcnoida.com.

3.2. Preparation and submission of Bids
3.2.1. Language of e-Bid

The e-Bid prepared by the Bidder, as well as all correspondence and documents relating to the
e-Bid exchanged by the Bidder and NMRC shall be written in English language. Only English
numerals shall be used in the e-Bid. The correspondence and documents in any other
language must be accompanied by transcripts verified by the Embassy of Home Country or
equivalent.

3.2.2. Documents constituting the e-Bid
The e-Bid prepared by the Bidder shall comprise the following components:
a. Technical e-Bid- Technical e-Bid will comprise of
i. Feedetails - Details of Bid processing fee and prescribed EMD

ii. Eligibility details - Includes copies of required documents in PDF format justifying
that the Bidder is qualified to perform the contract if his/her bid is accepted and the
Bidder has financial & technical capability necessary to perform the contract and
meets the criteria outlined in the Qualification requirement and technical specification
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b.

3.2.3.

a.

3.2.4.

3.2.5.

3.2.6.

3.2.7.

3.2.8.

a.

and fulfill all the conditions of the contract.

ii. Technical evaluation - Details of all documents needed for technical evaluation as
mentioned in this RFP

Financial e-Bid -

i. Price bid — Bill of Quantities in XLS format to be filled in after downloading from the e-
Procurement website for this e-tender. There shall be a single quote.

Documents establishing Bidder's Qualification

The Bidder shall furnish, as part of its technical e-Bid, documents establishing the Bidder's
qualification to perform the contract if its e-Bid is accepted. The documentary evidence should
be submitted by the Bidder electronically in the PDF format.

The documentary evidence of Bidder's qualification to perform the contract if its e-Bid is
accepted shall be as per qualification requirements specified in e-Bid document.

E-Bid form

The Bidder shall complete the e-Bid form and the appropriate price schedule/BOQ furnished in
the e-Bid document.

E-Bid Currency
Prices shall be quoted in Indian Rupees only.
Formats and Signing of e-Bid

The Bidder shall prepare one electronic copy of the technical e-Bid and financial e-Bid
separately.

The e-Bid document shall be digitally signed, at the time of uploading, by the Bidder or a person
or persons duly authorized to bind the Bidder to the contract. The later authorization shall be
indicated by a scanned copy of written power-of attorney accompanying the e-Bid. All the
pages/documents of the e-Bid that are to be uploaded shall be digitally signed by the person
authorized to sign the e-Bid.

Bidders should provide all the information as per the RFP and in the specified formats. NMRC
reserves the rights to reject any proposal that is not in the specified formats.

In case the Bidders intends to provide additional information for which specified space in the
given format is not sufficient, it can be furnished in duly stamped and signed PDFs.

Deadline for submission of e-Bid

E-Bid (Technical and financial) must be submitted by the Bidder at e-procurement website
http://etender.up.nic.in not later than the time specified on the prescribed date (as the
server time displayed in the e-procurement website). NMRC may, at its discretion, extend
this deadline for submission of e-Bid by amending the e-Bid document, in which case all
rights and obligations of NMRC and Bidders previously subject to the deadline will
thereafter be subject to the deadline asextended.

Submission of e-Bid

The bid submission module of e-procurement website http://etender.up.nic.in enables the Bidders
to submit the e-Bid online in response to this e-Bid published by NMRC.

Bid submission can be done only from the bid submission start date and time till the bid
submission end date and time given in the e-Bid. Bidders should start the bid submission
process well in advance so that they can submit their e-Bid in time.

The Bidder should submit their e-Bid considering the server time displayed in the e- procurement
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website. This server time is the time by which the e-Bid submission activity will be allowed till the
permissible time on the last/end date of submission indicated in the e-Bid schedule.

Once the e-Bid submission date and time is over, the Bidders cannot submit their e-Bid. For
delay in submission of e-Bid due to any reasons, the Bidders shall only be held responsible.

The Bidders have to follow the following instructions for submission of their e-Bid:

a.

For participating in e-Bid through the e-Biding system it is necessary for the Bidders to be the
registered users of the e-procurement website http://etender.up.nic.in. The Bidders must obtain a
user login Id and password by registering themselves with U.P. Electronics Corporation Ltd.,
Lucknow if they have not done so previously for registration.

In addition to the normal registration, the Bidder has to register with his/her digital signature
certificate (DSC) in the e-Biding system and subsequently he/she will be allowed to carry out
his/her e-Bid submission activities. Registering the digital signature certificate (DSC) is a one-
time activity. Before proceeding to register his’/her DSC, the Bidder should first log on to the e-
Biding system using the user login option on the home page with the login Id and password with
which he/she has registered.

For successful registration of DSC on e-procurement website http://etender.up.nic.in the Bidder
must ensure that he/she should possess class-2/class-3 DSC issued by any certifying authorities
approved by controller of certifying authorities, Government of India, as the e-procurement
website http://etender.up.nic.in is presently accepting DSC issued by these authorities only. The
Bidder can obtain user login Id and perform DSC registration exercise given above even before
the e-Bid submission date starts. NMRC shall not be held responsible if the Bidder tries to submit
his/her e-Bid at the moment before end date of submission but could not submit due to DSC
registration problem.

The Bidder can search for active Bids through "search active tenders" link, select a Bid in which
he/she is interested in and then move it to 'My Tenders' folder using the options available in the
e-Bid submission menu. After selecting and the Bid, for which the Bidder intends to e-Bid, from
"My tenders" folder, the Bidder can place his/her e-Bid by clicking "pay offline" option available at
the end of the view Bid details form. Before this, the Bidder should download the e-Bid document
and price schedule/bill of quantity (BOQ) and study them carefully. The Bidder should keep all
the documents ready as per the requirements of e-Bid document in the PDF format except the
price schedule /bill of quantity (BOQ) which should be in the XLS format (excel sheet).

After clicking the 'pay offline' option, the Bidder will be redirected to terms and conditions page.
The Bidder should read the terms & conditions before proceeding to fill in the Bid fee and EMD
offline payment details. After entering and saving the Bid fee and EMD details form so that "bid
document preparation and submission" window appears to upload the documents as per
technical (fee details, qualification details, e-Bid form and technical specification details) and
Financial (e-Bid form and price schedule/BOQ) schedules/packets given in the Bid details. The
details of the RTGS/NEFT should tally with the details available in the scanned copy and the date
entered during e-Bid submission time otherwise the e-Bid submitted will not be accepted.

Next the Bidder should upload the technical e-Bid documents for fee details (e-Bid fee and EMD),
Qualification details. Before uploading, the Bidder has to select the relevant digital signature
certificate. He may be prompted to enter the digital signature certificate password, if necessary.
For uploading, the Bidder should click "browse" button against each document label in technical
and financial schedules/packets and then upload the relevant PDF/XLS files already prepared
and stored in the Bidder's computer. The required documents for each document label of
technical (fee details, qualification details, e-Bid form and technical specification details) and
financial (e-Bid form and price schedule/BOQ) schedules/packets can be clubbed together to
make single different files for each label.

The Bidder should click "Encrypt" next for successfully encrypting and uploading of required
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3.2.9.

documents. during the above process, the e-Bid document are digitally signed using the DSC of
the Bidder and then the documents are encrypted/locked electronically with the DSC's of the bid
openers to ensure that the e-Bid documents are protected, stored and opened by concerned bid
openers only.

After successful submission of e-Bid document, a page giving the summary of e-Bid submission
will be displayed confirming end of e-Bid submission process. The Bidder can take a printout of
the bid summary using the "print" option available in the window as an acknowledgement for
future reference.

NMRC reserves the right to cancel any or all e-Bids without assigning any reason.
Late e-Bid

Bids received by NMRC after the specified time on the Bid Due Date shall not be eligible for
consideration and shall be summarily rejected.

The server time indicated in the bid management window on the e- procurement website
http://etender.up.nic.in will be the time by which the e-Bid submission activity will be allowed till
the permissible date and time scheduled in the e-Bid.

Once the e-Bid submission date and time is over, the Bidder cannot submit his/her e-Bid. Bidder
has to start the bid submission well in advance so that the submission process passes off
smoothly. The Bidder will only be held responsible if his/her e-Bid is not submitted in time due to
any of his/her problems/faults, for whatsoever reason, during e-Bid submission process.

3.2.10. Withdrawal and resubmission of e-Bid

a.

At any point of time, a Bidder can withdraw his/her e-Bid submitted online before the bid
submission end date and time. For withdrawing the Bidder should first log in using his/her login id
and password and subsequently by his/her digital signature certificate on the e-procurement
website http://etender.up.nic.in. The Bidder should then select "My bids" option in the bid
submission menu. The page listing all the bids submitted by the Bidder will be displayed. Click
"View" to see the details of the bid to be withdrawn. After selecting the "bid withdrawal" option the
Bidder has to click "Yes" to the message "Do you want to withdraw this bid?" displayed in the bid
information window for the selected bid. The Bidder also has to enter the bid withdrawing
reasons and upload the letter giving the reasons for withdrawing before clicking the "Submit"
button. The Bidder has to confirm again by pressing "OK" button before finally withdrawing
his/her selected e-Bid.

No e-Bid may be withdrawn in the interval between the deadline for submission of e-Bids and the
expiration of period of e- bid validity. Withdrawal of an e-Bid during this interval may result in the
forfeiting of Bidder's e-Bid security.

The Bidder can re-submit his/her e-Bid as when required till the e-Bid submission end date and
time. The e-Bid submitted earlier will be replaced by the new one. The payment made by the
Bidder earlier will be used for revised e-Bid and the new e-Bid submission summary generated
after the successful submission of the revised e-Bid will considered for evaluation purposes. For
resubmission, the Bidder should first log in using his/her login Id and password and subsequently
by his/her digital signature certificate on the e-procurement website http://etender.up.nic.in. The
Bidder should then select "My bids" option in the bid submission menu. The page listing all the
bids submitted by the Bidder will be displayed. Click "View" to see the detail of the e-Bid to be
resubmitted. After selecting the "bid resubmission" option, click "Encrypt & upload" to upload the
revised e-Bids documents.

The Bidder can submit their revised e-Bids as many times as possible by uploading their e-Bid
documents within the scheduled date & time for submission of e-Bids.

No e-Bid can be resubmitted subsequently after the deadline for submission of e-Bids.
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3.2.11. NMRC's right to accept any e-Bid and to reject any or all e-Bids.

a.

Notwithstanding anything contained in this e-Bid, NMRC reserves the right to accept or reject any
Bid and to annul the Selection Process and reject all Bids, at any time without any liability or any
obligation for such acceptance, rejection or annulment, and without assigning any reasons
thereof.

NMRC reserves the right to reject any Bid if:
e Atany time, a material misrepresentation is made or uncovered, or

e The Bidder does not provide, within the time specified by NMRC, the supplemental
information sought by NMRC for evaluation of the e-Bid.

Such misrepresentation/ improper response may lead to the disqualification of the Bidder. If such
disqualification /rejection occurs after the e-Bid have been opened and the highest ranking
Bidder gets disqualified / rejected, then the NMRC reserves the right to consider the next best
Bidder, or take any other measure as may be deemed fit in the sole discretion of NMRC,
including annulment of the Selection Process.

3.2.12. Period of validity of e-Bid

a.

E-Bid shall remain valid for 180 days after the date of e-Bid opening prescribed by NMRC. An e-
Bid valid for a shorter period shall be rejected by NMRC as non-responsive.

In exceptional circumstances, NMRC may solicit the Bidder's consent to an extension of the
period of e-Bid validity. The request and the response thereto shall be made in writing.

3.2.13. Correspondence with the Bidder

a.

Save and except as provided in this e-Bid, NMRC shall not entertain any correspondence with
any Bidder or its Technical Partners in relation to acceptance or rejection of any e-Bid.

Subject to Clause 3.4.5 no Bidders or its Technical Partners shall contact NMRC on any matter
relating to his e-Bid from the time of Bid opening to the time contract is awarded.

Any effort by the Bidder or by its Technical Partners to influence NMRC in the Bid evaluation, Bid
comparison or contract award decisions, may result in the rejection of his Bid.

3.3. Earnest Money Deposit

3.3.1. Earnest money deposit (EMD)

a.

The tenderer shall furnish, as part of its e-Bid, an e-Bid security/ EMD as stated in Data Sheet in
form of Insurance Surety Bonds, DD/FDR, Banker’'s cheque, Bank Guarantee or RTGS/NEFT
only in favour Noida Metro Rail Corporation Limited in the A/c No. mentioned in Data Sheet. The
scanned copy of RTGS/NEFT receipt of Security/ EMD with transaction Id certified by the same
bank must be enclosed along with the e-Bid. Tender without Earnest Money in the prescribed
form, will not be accepted.

Any e-Bid not secured in accordance with above shall be treated as non-responsive and rejected
by NMRC.

Unsuccessful Bidder's EMD will be returned within 45 days of opening of the Price Bid in case of
Conclusion or discharge of the tender.

No interest will be paid by the Employer on the Earnest Money Deposit.

The successful Bidder's e-Bid EMD will be adjusted with Performance Bank Guarantee, if
applicable, to be submitted by the Bidder upon signing the contract.

The EMD may be forfeited:
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i. If Bidder (a) withdraws its e-Bid during the period of e-Bid validity specified by the Bidder
on the e- bid form: or (b) does not accept the correction of errors or (c) modifies its e-Bid
price during the period of e-Bid validity specified by the Bidder on the form.

ii. In case of a successful Bidder, if the Bidder fails to sign the contract with the Corporation.

In case of joint venture/consortia, Bank Guarantee/FDR for tender security shall be in the name
of joint venture/consortia and not in name of individual members. JV/consortium not allowed.

3.4. Opening and Evaluation of Bids

3.4.1.

a.

3.4.2.

a.

3.4.3.

Opening of technical e-Bid by NMRC

NMRC will open all technical e-Bids, in the presence of Bidder's representatives who choose to
attend on the prescribed date of opening at NMRC Office. The Bidder's representatives who are
present shall submit the letter to NMRC on the letter head of the company stating that the
representative (name) is authorized to attend the meeting (Please note — The representative is
required to carry a copy during pre-bid and other related meetings as well). He / She shall sign a
register evidencing their attendance at NMRC. In the event of the specified date e-Bid opening
being declared a holiday for the Corporation, the e -bids shall be opened at the appointed time
and place on the next working day.

The Bidder who is participating in e-Bid should ensure that the RTGS/NEFT of Bid Processing
Fee and EMD must be submitted in the prescribed account of NMRC within the duration (strictly
within opening & closing date and time of individual e-Bid) of the work as mentioned in Bid notice,
otherwise, in any case, e-Bid shall be rejected.

The Bidders names and the presence or absence of requisite e-Bid security and such other
details as NMRC at its discretion may consider appropriate, will be announced at the opening.

Opening of financial e-Bid

After evaluation of technical e-Bid, through the evaluation committee NMRC shall notify those
Bidders whose technical e-Bids were considered non-responsive to the conditions of the contract
and not meeting the technical specifications and qualification requirements indicating that their
financial e-Bids will not be opened.

NMRC will simultaneously notify the Bidders, whose technical e-Bids were considered acceptable
to the Corporation. The notification may sent by e-mail provided by Bidder.

The financial e-Bids of technically qualified Bidders shall be opened in the presence of technically
qualified bidders who choose to attend. The date and time for opening of financial bids will be
communicated to the technically qualified Bidders subsequently after completion of technical bids
evaluation through e-mail provided by the Bidder.

Correction of Errors

Financial Bids determined to be responsive will be checked by NMRC for any arithmetic errors.
Where there is a discrepancy between the rate quoted in the Financial Bid, in figures and in
words, the amount in words will prevail over the amounts in figures, to the extent of such
discrepancy.

The amount stated in the Financial Bid will be adjusted by NMRC in accordance with the above
procedure for the correction of errors and shall be considered as binding upon the Bidder. If the
Bidder does not accept the corrected quoted rate of e-Bid, his e-Bid will be rejected, and his Bid
Security shall be liable for forfeiture in accordance with Clause 3.3.1f
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3.4.4.

a.

b.
3.4.5.

a.

3.4.6.

Examination of e-Bid document
The NMRC will examine the e-Bid to determine if:
i. They are complete;
ii. They meet all the conditions of the contract;

iii. The required e-Bid Processing fee, EMD and other required documents have been
furnished;

iv. The documents have been properly digitally signed; and

V. The e-Bids are in order.
Any e-Bid or e-Bids not fulfilling these requirements shall be rejected.
Contacting NMRC

No Bidder shall contact NMRC on any matter relating to his/her e-Bid, from the time of the e-Bid
opening to the time the contract is awarded. If the Bidder wishes to bring additional information to
the notice of NMRC, he/she can do so in writing.

Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e- bid comparison
or contract award may result in rejection of the Bidder's e-Bid.

In the event of any information furnished by the Bidder is found false or fabricated, the minimum
punishment shall be debarring /blacklisting from Noida Metro works and legal proceeding can
also be initiated. EMD of such bidders will be forfeited.

Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the
Bidders shall not be disclosed to any person who is not officially concerned with the process or is
not a retained professional advisor advising NMRC in relation to or matters arising out of, or
concerning the Bidding Process. Any effort by a Bidder to exert undue or unfair influence in the
process of examination, clarification, evaluation and comparison of Proposal shall result
inoutright rejection of the offer, made by the said Bidder.

NMRC shall treat all information, submitted as part of Bid, in confidence and shall require all
those who have access to such material to treat the same in confidence. NMRC may not divulge
any such information unless it is directed to do so by any statutory entity that has the power
under law to require its disclosure or is to enforce or assert any right or privilege of the statutory
entity and/ or NMRC or as may be required by law or in connection with any legal process.

3.5. Award of Contract

3.5.1.

a.

b.

3.5.2.

Award Criteria
NMRC will award the contract as per evaluation criteria stated in the RFP Document.

NMRC will award the contract to the successful Bidder whose bid has been determined to be
responsive to all the conditions of the contract and meeting the eligibility requirement of the
bidding document.

Notice of Award (NOA)

Prior to the expiration of the period of e-Bid validity, NMRC will notify the successful Bidder in
writing, by letter/e-mail/fax, that its e-Bid has been accepted.

The acceptance of NOA will constitute the formation of the contract.
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3.5.3. Signing of contract

At the same time as NMRC notifies the successful Bidder that it's e-Bid has been accepted, the
successful Bidder shall have to sign the contract agreement with relevant document as mentioned in the
RFP. The agreement draft along with other related terms and conditions will be same as furnished in this
e-Bid. Any refusal will not be allowed. The Bidder need not download and submit in hard copies of these
documents.

3.5.4. NMRC’s right to accept any e-Bid and to reject any or all e-Bids

NMRC reserves the right to accept or reject any e-Bid, and to annul the e-Bid process and reject all e-
Bids at any time prior to contract award, without thereby incurring any liability to the affected tenderer or
tenderers.
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4.

4.1.

Section 4: Qualification, Evaluation and Selection
Process

Eligibility Criteria

The Bidder's competence and capability is proposed to be established by the following parameters. The
Bidder should meet all the criteria given in this section.

a.

Sole proprietorship, registered partnership firm, public limited company, private limited company
can submit the Bid. The firms and the companies should be registered in India. Joint Ventures
or Consortiums are not allowed to participate in the tender.

The overall performance of the tenderer shall be examined for all the ongoing Civil Engineering
works awarded by NMRC/ any Central / State government department / public sector undertaking
/ other government entity or local body of value more than 40% of NIT cost of work and also for
all the completed Civil Engineering works awarded by NMRC/ any Central / State government
department / public sector undertaking / other government entity or local body within last one
year (from the last day of the previous month of tender submission), of value more than 40% of
cost of work, executed either individually or in a JV/Consortium. The tenderer shall provide list of
all such works in the prescribed Performa given in Form 18 of the Form of Tender. The tenderer
may either submit satisfactory performance Certificate issued by the Client/ Employer for the
works or give an undertaking regarding satisfactory performance of the work with respect to
completion of work/execution of work (for ongoing works) falling which their tender submission
shall not be evaluated and the tenderer shall be considered non-responsive and non-compliant to
the tender conditions. In case of non-submission of either satisfactory performance Certificate
from Client /Employer or undertaking of satisfactory performance of any of the above work, the
performance of such work shall be treated as unsatisfactory while evaluating the overall
performance of tenderer in terms of Note (b) of Form 18. In case of performance certificate
issued by the client, same should not be older than three months (from the last day of the
previous month of tender submission) for on-going works. In case the tenderer does not have
any work falling in above criteria, his performance will not be judged unsatisfactory

The Bidder should have a minimum experience of having satisfactorily completed similar works
during last 7 (seven) years period ending last day of month previous to the one in which the bids
are invited should be either of the following:

i. One similar completed work costing not less than the amount equal to Rs. 1.94 crore
(Rupees One Crore Ninety Four Lakh only) or

ii. Two similar completed works each costing not less than the amount equal to Rs. 1.21
Crore (Rupees One Crore Twenty One Lakh only) or

iii. Three similar completed works each costing not less than the amount equal to Rs. 97.02
Lakh (Rupees Ninety Seven Lakh Two Thousand only)

Similar work” for this contract shall be “Civil Construction/ Civil maintenance works of building/
structures” in any Central Govt./ State Govt./ PSU’s or any Private Limited company of repute

The Bidder should have minimum average annual turnover of Rs. 64.68 Lakh (Rupees Sixty
Four Lakh Sixty Eight Thousand only) in the last 3 (three) Financial Years (2019-2020, 2020-21,
2021-22) preceding the Bid Due Date.
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T1 - Liquidity

It is necessary that the firm can withstand cash flow that the contract will require until payments
received from the Employer. Liquidity therefore becomes an important consideration. This shall
be seen from the balance sheets. Net current assets from Balance Sheet of last year audited
Rs. 11.55 Lakh (INR Eleven Lakh Fifty Five Thousand Only) to meet cash flow for this contract,
net of applicant’'s commitments for other contracts.

T2 — Profitability:

Profit before Tax should be positive in at least 2 (two) years, out of the last five years audited

financial years.

T3 — Net Worth:

Net worth of tenderer during last audited financial year should be > Rs. 16.17 Lakh (INR

Sixteen Lakh Seventeen Thousand only) Work-in hand from may be added in RFP &
accordingly Bid Capacity criteria may be changed of RFP clause 4.2.

Notes:

a) Financial data for latest last three audited financial years has to be submitted by the tenderer in

Form-5 along with audited balance sheets. The financial data in the prescribed format shall be
certified by Chartered Accountant with his stamp and signature in original with membership
number and firm registration number and UDIN. In case audited balance sheet of the last
financial year is not made available by the bidder, he has to submit an undertaking to this
effect and the statutory auditors/Chartered accountants shall certify the same. In such a case
the bidder shall also submit on affidavit certifying that “ The annual accounts have not been
audited so far, we are submitting the CA certified provisional accounts, which shall be
substantiated by the audited accounts when prepared.” Further the bidder shall provide the
audited financial statements for 2(Two) years preceding the year for which the audited
financial statement is not being provided. In such a case the financial data of previous ‘2’
audited financial years will be taken into consideration for evaluation. If audited balance sheet
of any year other than the last year is not submitted, the tender may be considered as non-
responsive.

b) Where a work is undertaken by a group, only that portion of the contract which is undertaken by

the concerned applicant/member should be indicated and the remaining done by the other
members of the group be excluded. This is to be substantiated with documentary evidence.

c) The Bidder should not have been blacklisted/ banned/ declared ineligible for corrupt and

fraudulent practices by the Government of India/ any State Government/ Government
Agencyand Supreme court and contracts have been terminated/ foreclosed by any company /
department due to non- fulfiiment of Contractual obligation in last 5 (five) financial years.

The Bidder shall also furnish the following documentary proof:

a.

b.

For above criteria 4.1a

i Statutory proof of existence as the legal entity
ii. PAN certificate as per legal entity
ii. GSTRC

For above criteria 4.1c
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i. Form 4: Work Experience with documentary evidence as mentioned in the Form

c. For above criteria 4.1 d, e,f,g
i. Form 5: Financial Capability Details
ii. A copy of the Audited balance sheets and Profit and Loss Statements for the last 3 (three)
financial years
iii. Self-attested copy of ITR

d. For above criteria 4.1 (Notes - C)
i. Form 7: Undertaking

Notes:

a. The tenderer shall submit details of works executed by them in the Performa of Form-4 for the
works to be considered for qualification of work experience criteria. Documentary proof of
completion certificates from client clearly indicating the nature/scope of work, actual completion
cost and actual date of completion for such work should be submitted. The offers submitted
without this documentary proof shall not be evaluated. In case the work is executed for private
client, copy of work order, bill of quantities, bill wise details of payment received certified by C.A.,
T.D.S certificates for all payments received and copy of final/last bill paid by client shall also be
submitted.

b. Value of successfully completed portion of any ongoing work up to last day of the month previous
to the month of tender submission will also be considered for qualification of work experience
criteria.

c. For completed works, value of work done shall be updated to last day of the month previous to
the month of tender submission price level assuming 5% inflation for Indian Rupees every year
and 2% for foreign currency portions per year. The exchange rate of foreign currency shall be
applicable 28 days before the submission date of tender.

d. If the above work(s) (i.e. “Similar work” comprise other works, then client’s certificate clearly
indicating the amount of work done in respect of the “similar work” shall be furnished by the
tenderer in support of work experience along-with their tender submissions.

4.2. Bid Capacity Criteria:

Bid Capacity: The tenderers will be qualified only if their available bid capacity is more than the
approximate cost of work. Available bid capacity will be calculated based on the following
formula:

Bid capacity will be calculated based on the following formula:
Available Bid Capacity = 2*A*N — B

Where,

A = Maximum of the value of work executed in any one year during the last three financial years
(updated to the last day of the previous month of tender submission price level assuming 5% inflation
for Indian Rupees every year and 2% for foreign currency portions per year).

N = No. of years prescribed for completion of the work
B = Value of existing commitments (as on the last day of the previous month of tender submission)

for on-going works during period of 36 months w.e.f. from the first day of the month of tender
submission.
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Notes:

e Financial data for latest last three financial years has to be submitted by the tenderer in
Form-5 of FOT along with audited financial statements. The financial data in the prescribed
format shall be certified by the Chartered Accountant with his stamp and signature in
original with membership humber and firm registration number and UDIN.

e Value of existing commitments for on-going construction works during period of 36 months
w.e.f from the first day of the month of tender submission has to be submitted by the
tenderer in Form-9. These data shall be certified by the Chartered Accountant with his
stamp and signature in original with membership number & UDIN number and firm
registration number.

e The tender submission of tenderers, who do not qualify the minimum eligibility criteria &
bid capacity criteria stipulated in the clauses 4.1 to 4.2 above, shall not be considered for
further evaluation and therefore rejected. The mere fact that the tenderer is qualified as
mentioned in sub clause clauses 4.1 to 4.2 above shall not imply that his bid shall
automatically be accepted.

4.3. Personnel

The Tenderer shall submit - Form 12: Undertaking pertaining to Personnel a staffing schedule containing
the names, qualifications, professional experience and corporate affiliation of all proposed management
personnel (above the level of shift supervisor) and specialists for this work. The submission shall include
a provisional management structure and organization chart showing areas of responsibility, relative
seniorities and lines of reporting. The proposed staffing plan shall be in conformity with the following:

RESOURCES PROPOSED FOR THE PROJECT — PERSONNEL
The figures indicated below are the minimum number of Project-Personnel required which are to be

deployed as per the minimum level of supervision and qualification/experience of site staff is given as
follows:

S. No. Designation of Project Personnel Minimum Requirement
1 Track Engineer/Site Engineer 1
2 Supervisor 2

Itis to be noted that:

i. The contractor shall deploy resources as per the above mentioned minimum requirement and
also confirm to deploy manpower over and above the minimum numbers indicated above, if the
work requires so.

ii.  These minimum resources are as per the requirements of the various activities at different stages
of works. All resources need not to be mobilised simultaneously, resources as per the
requirement of various stages of works shall be mobilised in accordance with the instructions of
the Engineer. The decision of the Engineer shall be final and bonding.

iii.  The performance of project personal deployed will be evaluated periodically by Employer during
the contract period. In case the performance of any of the personnel is not satisfactory, the
contractor shall replace them with good personnel immediately as per the directions of the
Engineer.
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iv.  If staff is absent or found missing from his duty, recovery @ X2000/- for supervisor and @
X3000/- for engineer per day shall be imposed on the contractor and to be recovered from the
running bill of the contractor.

MINIMUM ORGANISATION STRUCTURE REQUIRED
Minimum level of supervision & qualification/ experience of site staff is as follows:

S. No. DESIGNATION QUALIFICATION EXPERIENCE LEVEL
. . . NP Total minimum experience of
1 Era(‘:k Engineer/Site E Tgch/qlploma in Civil 03 years in Track work for
ngineer ngineering Degree and 8 years for
Diploma.
Total mini i f
2. |Supervisor Diploma in Civil Engineering ot miimum expenence o

05 years in Track Work

4.4. Compliance with Technical Specifications

The Bidders must comply with the stipulated technical specifications as mentioned in the tender
documents

4.5. Information of the Technical and Financial Proposal

a. The Bidder satisfying technical and financial eligibility criteria under Clause 4.1 shall be
considered as technically and financially qualified.

b. The financial proposal of only technically qualified Bidders shall be opened for evaluation.

c. The Bidder with the lowest quoted price for the RFP for Annual Maintenance contract for Track of
N-GN corridor and Metro Depot in the financial quote (L1 bidder) shall be selected for the award
of contract.

4.6. Selection of Bidder

After the above evaluation process, the Technically Qualified Bidder, who is declared as L1 (lowest
quoted price) may be declared as the selected Bidder (“Selected Bidder”) for the Project.

a. In case, two or more technically qualified bidders quote the same rate in the Commercial Bid, and
become Lowest (i.e. L-1), then the tender would be awarded to the bidder who has the highest /
higher Average Annual Turnover from ‘Similar Works’ (as per Minimum Eligibility Criteria defined
in Section 4 under “Definition of Similar Work”) during the last 3 years ending on the last day of
the month preceding the month in which the tender has been floated. Experience certificate /
work completion certificate on client's letter head is mandatory to ascertain the nature, period and
value of work which shall be required to be uploaded by the bidder by the last date of tender
submission. Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder
in writing, either through Notice of Award (NOA), that his bid has been accepted.

b. Prior to the expiry of the period of bid validity, NMRC will notify the successful bidder in writing,
either through Notice of Award (NOA), that his bid has been accepted.

c. The NOA would be sent in duplicate to the successful bidder, who will return one copy to NMRC
duly acknowledged, signed and stamped by the authorized signatory of the bidder, as an
unconditional acceptance of the NOA, within 10 (ten) days from the date of issue of NOA.

d. No correspondence will be entertained by NMRC from the unsuccessful bidders.
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4.7. Notice of Award and Execution of Contract Agreement

a.
b.

NMRC will notify the Successful Bidder by a NOA that its bid has been accepted.

The Selected Bidder shall, within 10 (ten) days of the receipt of the NOA, sign and return the
duplicate copy of the NOA in acknowledgement thereof along with letter of acceptance of NOA.
In the event, the duplicate copy of the NOA duly signed by the Selected Bidder and letter of
acceptance of NOA is not received by the stipulated date, NMRC may, unless it consents to
extension of time for submission thereof, appropriate the Bid Security of such Bidder as mutually
agreed genuine pre-estimated loss and damage suffered by NMRC on account of failure of the
Selected Bidder to acknowledge the NOA

The Successful Bidder shall execute the Contract Agreement within 30 (thirty) days of the letter
of acceptance of NOA or such extended period as may be decided by the Corporation.

Failure of the Successful Bidder to comply with the requirement of acknowledgement of NOA
shall constitute sufficient grounds for the annulment of the NOA, and forfeiture of the bid security.
The Purchaser reserves the right to increase or decrease the quantity up to 25% of the quantity
offered by the successful tenderer. The bidder is bound to accept the increase or decrease in the
tendered quantity up to 25% under this clause without any change in unit price.

In case the variation in individual items or the group of items as stipulated above, is more than
25% on plus side, the rate for the varied quantity beyond 25% shall be negotiated between the
NMRC and the Contractor and mutually agreed rates arrived at before actual execution of the
extra quantity. In case the contractor executes the extra quantity without written approval of the
NMRC with specific instructions to execute pending the finalization of rates, the payment shall be
made at contract rate only. In the event of disagreement, the Engineer shall fix such rates of
price as are, in his opinion appropriate and shall notify the Contractor accordingly, with a copy to
the Employer. Until such time as rates or prices are agreed or fixed, the Engineer shall determine
provisional rates or prices to enable on account payments to the Contractor. Alternatively, in the
event of disagreement, the Contractor shall have no claim to execute extra quantities/new items
and the Engineer shall be free to get such additional quantities beyond 25% new items executed
through any other agency. However, if the Engineer or the Employer so directs the Contractor
shall be bound to carry out any such additional quantities beyond the limits stated above original
quantities and or new items and the disagreement or the difference regarding rates to be paid for
the same shall be settled in the manner laid down under the conditions for the settlement of
dispute.

4.8. Performance Bank Guarantee / Security Deposit

a.

To fulfill the requirement of performance bank guarantee during the implementation period, the
Successful Bidder (herein referred to as the “Contractor”) shall deposit 10% of the Contract
Price in form of Insurance Surety Bonds, FDR/ DD/ Banker’s cheque or unconditional and
irrevocable Bank Guarantee bond issued by a scheduled bank in favor of Noida Metro Rail
Corporation Limited, which may be reduced for balance years on completion of each year, within
30 days from Notice of Award. EMD amount of successful bidder shall be adjusted in the
performance bank guarantee, if applicable. For unsuccessful bidder, EMD shall be refunded
without any interest. The Performance Guarantee should be valid for a period of 06 (six) months
beyond the Defect Liability Period. The Bank Guarantee must be issued by a bank branch
located in Delhi, NCR, Noida and Gr. Noida region only. The Bank Guarantee shall be extended
and renewed in advance before the expiry of existing BG in favour of Noida Metro Rail
Corporation Ltd.

It is to note that if contract value increases by more than 25% of the original contract value, the
performance bank guarantee shall be increased accordingly.

A Contract agreement will have to be signed by the Contractor at his cost on proper stamp paper.
Without performance guarantee by Contractor, Contract agreement shall not be signed.

NMRC reserves the right for deduction of NMRC dues from Contractor's Performance Bank
Guarantee/ Security Deposit (interest free) for
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(i) Any penalty imposed by NMRC for violation of any terms and conditions of agreement
committed by the Contractor.

(i) Any amount which NMRC becomes liable to the Government/Third party due to any default of
the Contractor or any of his director/ employees/ representatives/ servant/ agent, etc.

(iii) Any payment/ fine made under the order/judgment of any court/consumer forum or law
enforcing Contractor or any person duly empowered in his behalf.

(iv) Any outstanding payment/ claims of NMRC remained due after completion of relevant actions
as per agreement.

Once the amount under above Clause is debited, the Contractor shall replenish the Security
Deposit/ Performance Bank Guarantee to the extent the amount is debited within 15 days period,
failing which, it shall be treated as Contractor Event of Default and will entitte NMRC to deal with
the matter as per the provisions of RFP and Contract Agreement

4.9. Contract during Proposal Evaluation

a.

Proposals shall be deemed to be under consideration immediately after they are opened and
until such time NMRC makes official intimation of award/ rejection to the Bidders. While the
Proposals are under consideration, Bidders and/ or their representatives or other interested
parties are advised to refrain from contacting by any means, NMRC and/ or their employees/
representatives on matters related to the Proposals under consideration till the time Contract is
awarded.

Any effort by a Bidder to influence NMRC in its decisions on e-Bid evaluation, e-Bid comparison
or contract award may result in rejection of the Bidder’s e-Bid.

In the event of any information furnished by the Contractor is found false or fabricated the
minimum punishment shall be debarred/ blacklisting and the legal proceeding may also be
initiated.

If the Bidder wishes to bring additional information to the notice of NMRC, he/she can do so in
writing. All correspondence/ enquiry should be submitted to the following in writing by fax/
post/courier:

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Email: nmrcnoida@gmail.com

No interpretation, revision, or other communication from NMRC regarding this solicitation is valid
unless in writing and signed by the competent authority from NMRC.

4.10. Other Instruction

a.

Canvassing in connection with the tenders is strictly prohibited and the tenders, submitted by
Bidder, who resort to canvassing, are liable to be rejected. EMD will be forfeited of those tenders
who will be found non serious and if it is felt by the tender committee that the Bidders submitted
their tender only to influence the tendering process.

On acceptance of the tender, the name of the accredited representative of the Contractor, who
would be responsible for taking instructions from the NMRC or the official deputed by NMRC,
shall be communicated to the NMRC or the official deputed by NMRC in writing.
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4.11. Project Financial Terms

4.11.1. Payment Terms

a.

d.

The payment for items given in Bill of Quantity/Pricing Document shall be made on the basis of
actually executed quantities.

The work executed against the BOQ items in would be paid on measurement basis.

The Contractor may raise their ‘On Account” payments on monthly basis as per the status of
work on the last day of the respective month.

1% Electricity and water surcharge will be paid by contractor if provided by NMRC.

4.12. Public Procurement (Preference to Make in India) to provide for Purchase
Preference (linked with local content) in respect of procurement in NMRC

a) Definitions:

b)

c)

Local content' means the amount of value added in India which shall be the total value of the item
procured (excluding net domestic indirect taxes) minus the value of imported content in the item
(including all custom duties) as a proportion of the total value, in percent. Minimum local content
shall be 90% (As per prevailing MoHUA guidelines) for the subject tender.

Local Supplier means a supplier or service provider whose product or service offered for
Procurement meets the minimum local content as prescribed at sr. no. (l) above.

L-1 means the lowest tender or lowest bid received in a tender, bidding process or other.
Procurement solicitation as adjudged in the evaluation process as per the tender or other
procurement solicitation.

Margin of purchase preference' means the maximum extent to which the price quoted by a local
supplier may be above the L1 for the purpose of purchase preference. Margin of purchase
preference shall be 10% for the subject tender.

Procedure for Purchase Preference in procurement of goods or works which are Divisible
in nature: NOT APPLICABLE FOR THE SUBJECT TENDER

Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a local supplier, the
contract for full quantity will be awarded to L1.

If L1 bid is not from a local supplier, 50% of the order quantity shall be awarded to L1. Thereafter,
the lowest bidder among the local suppliers, will be invited to match the L1 price for the
remaining 50% quantity subject to the local supplier's quoted price falling within the margin of
purchase preference, and contract for that quantity shall be awarded to such local supplier
subject to matching the L1 price.

In case such lowest eligible local supplier fails to match the L1 price or accepts less than the
offered quantity, the next higher local supplier within the margin of purchase preference shall be
invited to match the L1 price for remaining quantity and so on, and contract shall be awarded
accordingly

In case some quantity is still left uncovered on local suppliers, then such balance quantity may
also be ordered on the L1 bidder.

Procedure for Purchase Preference in procurement of goods or works which are not
divisible in nature and in procurement of services where the bid is evaluated on price
alone: APPLICABLE FOR THE SUBJECT TENDER

Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a local supplier, the
contract will be awarded to L1.
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b)

If L1 is not from a local supplier, the lowest bidder among the local suppliers, will be invited to
match the L1 price subject to local supplier's quoted price falling within the margin of purchase
preference, and the contract shall be awarded to such local supplier subject to matching the L1
price.

In case such lowest eligible local supplier fails to match the L1 price, the local supplier with the
next higher bid within the margin of purchase preference shall be invited to match the L1 price
and so on and contract shall be awarded accordingly.

In case none of the local suppliers within the margin of purchase preference matches the L1
price, then the contract may be awarded to the L1 bidder.

Minimum local content and verification of local content:

The local supplier at the time of tender shall be required to provide self-certification that the item
offered meets the minimum local content and shall give details of the location(s) at which the
local value addition is made.

Complaints relating to implementation of Purchase Preference

Fees for such complaints shall be Rs. 2 Lakh or 1% of the value of the local item being procured
(subject to maximum of Rs. 5 Lakh), whichever is higher. In case the complaint is found to be
incorrect, the complaint fee shall be forfeited. In case, the complaint is upheld and found to be
substantially correct, deposited fee of the complainant would be refunded without any interest

Form 19: Undertaking of more than 90% declaration regarding minimum local content.
Form 20 is also introduced which pertain to Performa of list of goods, works or services
tentatively proposed to be offered with local value addition.
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5. Section 5: Special Conditions of Contract (SCC)
SCC Reference Description
Clause | to GCC Sub-
Clause No.
1 Sub-Clause Functions of Engineer
3.2 In addition to the duties mentioned in Clause 3.2 of General Conditions of
Contract:
(i) Shall watch and inspect the Works, monitor and examine any material to be
used and workmanship employed by the Contractor in connection with the
Works;
(ii) Shall carry out such duties and exercise such powers vested in the
Engineer in accordance with the provisions of the Contract;
(iii) Shall issue instructions which in his opinion are necessary for the execution
of the Works; and
(iv) May issue any other instruction which in his opinion is desirable in
connection with the Works.
In case The Engineer is employee of any agency hired by the Employer, the
Engineer shall take the approval of the Employer for all technical and financial
matters otherwise he shall be deemed to have taken the approval of the
Employer.
2 Sub PERFOMANCE SECURITY
Clause The amount of Performance Security for this contract will be 10% of contract
4.2.1 value as stipulated in the GCC. If the contract value increases by more than
25% of the original contract value, the Performance Security will be increased
Accordingly for complete revised value on every increase.
3 Sub-Clause Coordination with other Contractors
4.4 The contractor for this package shall plan and execute work in coordination
and in co-operation with other contractors working for adjacent/other packages
4 Sub-clause Sub-contractors
4.5 The work should not be sublet without the written approval of Engineer in-
charge.
5 Sub-Clause | Sufficiency of Tender
4.10 The Tenderer shall be entirely responsible for sufficiency of rates quoted by
him in his tender.
The Contractor (Successful Tenderer) shall be paid for only at quoted/accepted
rates for the items of works executed as per BOQ.
6 Sub-Clause Access Route
4.11 All operations for the execution of the Works shall be carried out so as not to
interfere unnecessarily with the convenience of the public or the access to
public or private roads or footpaths or properties owned by the Employer or by
any other person.
The Contractor shall select routes, choose and use vehicles so that movement
of Contractor's Equipment, Plant and Materials from and to the Site is limited
so that traffic is not delayed and damage to highways and bridges is
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

prevented. If there is any delay or damage or injury, the cost of rectification or
reconstruction of highways or bridges shall be borne by the Contractor. The
Contractor shall indemnify the Employer in respect of all claims, demands,
proceedings, damages, costs, charges and expenses whatsoever arising out
of or in relation to any such matters

Sub-
Clauses
4.13

Manufacture, Installation and Construction Methods

The Contractor shall submit complete documents and information pertaining to
the methods of manufacture, installation and construction which the Contractor
proposes to adopt or use, (and if applicable such calculations of stresses,
strains and deflections and the like that will or may arise in the Works or to the
other works comprising the Project or any parts thereof during installation from
the use of such methods). The Engineer will then check to see whether, if such
methods are adhered to, the Works can be executed in accordance with the
Contract and without detriment to the Works (when completed) and to other
works comprising the Project and in a manner which minimises disruption to
road and pedestrian traffic.

The Engineer shall inform the Contractor in writing within 21 days after receipt
of the above information;

(a) that the Contractor's proposed methods of manufacture, installation
and construction have the consent of the Engineer; or

(b) in what respects, in the opinion of the Engineer the Contractor's
proposed methods of manufacture, installation and construction:

(i) fail to comply with the Employer's Requirements and/or the Definitive
Design and/or the Final Design;

(i) would be detrimental to the Works and/or to the other works comprising
the Project;

(iii) do not comply with the other requirements of the Contract;

(c) as to the further documents or information which are required to enable the
Engineer to properly assess the proposed methods of manufacture, installation
and construction.

In the event that the Engineer does not give his consent, the Contractor shall
take such steps or make such changes in the said methods or supply such
further documents or information as may be necessary to meet the Engineer’s
requirements and to obtain his consent. The Contractor shall not change the
methods of manufacture, installation and construction which have received the
Engineer's consent without further review and consent in writing of the
Engineer.

Notwithstanding the foregoing provisions of this Clause, or that certain of the
Contractor's proposed methods of manufacture, installation and construction
may be the subject of the consent of the Engineer, the Contractor shall not be
Relieved of any liability or obligation under the Contract.

Sub-
Clauses

Safety Precautions
The Contractor is required to make himself aware of all the requirements of the
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

4.16 and 6.7

Employer's Safety, Health and Environmental Manual in this regard and
comply with them. The Site Safety Plan shall include detailed policies,
procedures and regulations which, when implemented, will ensure compliance
with Sub-Clauses 4.16 and 6.7 of General Conditions of Contract.

The Contractor shall, from time to time and as necessary or required by the
Engineer, produce supplements to the Site Safety Plan such that it is at all
times a detailed, comprehensive and contemporaneous statement by the
Contractor of his site safety and industrial health obligations, responsibilities,
policies and procedures (under the laws of India) or as stated in the Contract or
elsewhere relating to work on Site If at any time the Site Safety Plan is, in the
opinion of the Engineer, insufficient or requires revision or modification to
ensure the security of the Works and the safety of all workmen upon, and
visitors to the Site, the Engineer may instruct the Contractor to revise the Site
Safety Plan. The Contractor shall, within 14 days, submit the revised plan to the
Engineer for review.

Sub-Clause
4.17

Protection of the Environment

The Contractor shall maintain ecological balance by preventing deforestation,
water pollution and defacing of natural landscape. The Contractor shall, so
conduct his cleaning operations, as to prevent any avoidable destruction,
scarring or defacing of natural surroundings in the vicinity of work. In respect of
ecological balance, the Contractor shall observe the following instructions

(@) Where destruction, scarring, damage or defacing may occur as a result
of operations relating to construction and maintenance activities, the
same shall be repaired, replanted or otherwise corrected at Contractor’s
expense. All work areas shall be smoothened and graded in a manner to
confirm to natural appearance of the landscape as directed by the
Engineer.

(b) All trees and shrubbery, which are not specifically required to be cleared
or removed for cleaning purposes, shall be preserved and shall be
protected from any damage that may be caused by Contractor’s cleaning
operations and equipment. The removal of trees or shrubs will be
permitted only after prior approval by the Engineer. Trees shall not be
used for anchorage. The Contractor shall be responsible for injuries to
trees and shrubs caused by his operations. The term “injury” shall
include, without limitation, bruising, scarring, tearing and breaking of
roots, trunks or branches. All injured trees and shrubs shall be restored
as nearly as practicable, without delay, to their original condition at
Contractor’s expenses.

(c) The Contractor shall provide all necessary access, assistance and
facilities to enable the Engineer and the Employer to monitor and
conduct tests to verify that the Site Environmental Plan is being properly
and fully implemented

10

Sub-Clause
4.18

Electricity and Water
Electricity and water shall be arranged by the contractor on his own and at his
cost.

If available, the Employer may provide Water supply and Electricity on
chargeable basis. The contractor shall make his own arrangements to tap the
Electricity from the nominated and existing sockets/ points. The contractor
shall tap the Electricity as per IE Rules & IE Act (Latest) duly complying all
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

safety precautions and under following conditions:

(@) The contractor shall submit full scheme for the requirement of Electricity
& water. If scheme mentions Electricity requirement which is beyond the
capacity of the Employer, in that case the contractor shall make his own
arrangements/ alternative arrangements.

(b) The Contractor should make his own arrangements to draw the water
from the available water point to the working place without affecting the
premises

11

Sub-Clause
4.19

Employer Supplied Machinery and Materials
The Employer will not provide any machinery or materials under the Contract.

12

Sub Clause
4.27

Security of the Site

The Contractor shall take all measures necessary to ensure such security,
including exercising control over all persons and vehicles which are employed
or engaged on the Site or in connection with the Works or the other works
comprising the Project and with the security arrangements applicable to any
other site within the Project.

The Contractor shall arrange the issue of passes for the admission of all
persons and vehicles to the Site or to any part thereof and may refuse
admission to or remove from the Site any person or vehicle failing to show an
appropriate pass on demand to any duly authorised person.

If required by the Engineer, the Contractor shall submit a list identifying all
persons to whom passes have been issued together with two photographs of
each person and all entities to which a pass has been issued in respect of any
vehicle and shall satisfy the Engineer of the bonafides of any such person or
entity.

The Contractor shall not, without the written permission of the Engineer or
otherwise in accordance with the Contract, allow access to the Site to any
person unless the presence on Site of such person is necessary in connection
with the execution of the Works or with the discharge of the duties of any
relevant authority.

For the purposes of this Clause only, "Site" shall include off-Site places of
manufacture or storage and the Contractor's Work Areas and shall include,
areas provided to the Contractor by others.

13

Sub-Clause
5.3

Submission of Documents

The Contractor shall submit drawings and documents, as required by the
Contract, to the Engineer in accordance with any submittal schedule agreed
with the Engineer. This submittal shall be made sufficiently before the Works
are to be carried out to give the Engineer and the Employer reasonable time
to examine the drawings or other documents, to prepare comments and for
any changes to be accommodated by the Contractor.

Where the consent of the Engineer is required, the Engineer shall notify the
Contractor in writing of his decision either within such period as may expressly
be stipulated in the Contract or otherwise within a reasonable time.
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

The Operation and Maintenance Manuals and drawings submitted by the
Contractor shall, if required, be updated by him during the Defects Liability
Period and re-submitted for review by the Employer’'s Representative.

14

Sub-Clause
6.0

Training of Contractor’s Employees / Staff / Workers

Contractor shall provide a training / workshop on Safety, Health &
Environment (SHE) to all its workers/ employees/ sub-contractors at the time
of induction as per required of condition of contract on Safety, Health and
Environment. Before posting any of his workers/ staff/ employees/ sub-
contractors, the contractor shall give a certificate that the said person had
Undergone the requisite SHE training.

15

Sub-Clause
6.4

Labour Laws and NMRC Labour Welfare Fund
(a) The Contractor shall, if required by the Employer, deliver to the Engineer
or to his office; a return in detail, in such form and at such intervals as the
Employer may prescribe, showing the number of labour employed in
different categories by the Contractor for the entire work.

The contractor must ensure compliance of all the labour laws including
obtaining labour licence and registration of workers with BOCW Board.

(b) In case of death of staff, the agency is required to deposit ¥1,00,000/- in
NMRC Labour welfare fund to enable NMRC to release %2,00,000/- for
heir apparent as immediate relief to his dependent. Subsequently agency
should facilitate compensation on priority. Violation of these basic
provisions shall attract a penalty of 5% of contract value and repeated
violations shall lead to termination of contract.

16

Sub-Clause
6.6

Housing Facilities
The Contractor shall have to make his own arrangements for housing facilities
for his staff.

17

Sub-Clause
6.7

Health and Safety

Contractors are required to have tie-up with well equipped reputed hospitals
having facilities of MRI, CT Scan, Ultrasound, Blood Bank, specialist Doctors
like neurosurgeon, orthopaedic as mandatory requirement and fire station
located in the neighbourhood for attending to the casualties promptly and
emergency vehicle kept on standby duty during the working hours for the
purpose.

18

Sub Clause
7.0

Quality Control

The Contractor shall appoint a suitably qualified and experienced person, not
otherwise engaged in the performance of the Contract, to act as manager of
the quality assurance system and shall provide such other personnel and
resources as required to ensure effective operation of the quality assurance
system. The said manager shall carry out audits of the application of the
quality assurance system, and ensure effective quality control and delivery of
quality assurance.

The Contractor shall provide all necessary access, assistance and facilities to
enable the Engineer to carry out surveillance visits both on and off the Site to
verify that the quality assurance system is being properly and fully
implemented. No extra payment shall be made in this regard and the cost of
the Work under this element shall be deemed to be included in the Contract
Price.

19

Sub Clause
10.1

Defect liability period
The Defect liability period (DLP) shall be 12 months from the date of issue of
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

the latest Taking over Certificate for the whole of the works.

Work by persons other than the Contractor.

If by reason of any accident or failure or other event occurring to, in, or in
connection with the Works any remedial or other work shall, in the opinion of
the Engineer, be urgently necessary and the Contractor is unable or unwilling
at once to do such remedial or other work, the Engineer may authorised the
carrying out of such remedial or other work by a person other than the
Contractor. If the remedial or other work so authorised by the Engineer is
work, which, in the Engineer’s opinion, the Contractor was liable to do under
the defect liability period Contract, all expenses properly incurred in carrying
out the same shall be recoverable by the Employer from the Contractor,
provided that the Engineer shall, as soon after the occurrence of any such
emergency as may be reasonably practicable, notify the Contractor thereof in
writing.

20

Sub-Clause
11.1

Sub-Clause
11.1.1

Sub-Clause
11.1.4

Contract Price & Payment

In respect of All Inclusive Contract

The Contract Price, subject to any adjustment thereto in accordance with the
contract conditions, shall be all inclusive (including all taxes, duties, royalties
etc.)

Change in Taxes Duty
(@) "Change in Taxes/Duties/Levies” means the occurrence or coming into
force of the following, at any time after the date of submission of tender.
(i) Any new tax which is imposed on Composite Works Contractors
applicable on Metro Project.
(ii) Change in the rate of GST on Composite Works Contractors applicable
on Metro Project as Per GST Act.

(c) The Contract Price shall be adjusted due to any of the above two
conditions. Adjustment in contract price will be applicable up to the stipulated
date of completion of work including the extended period of completion where
such extension has been granted under sub clause 8.4.1 of GCC or it is
specifically mentioned that extension is with adjustment for changes as stated
above.

(d) If the extension of contract period is on account of contractor’s fault
under Sub-clause 8.4.3 of GCC, no compensation shall be made towards
upward revision towards “change in Taxes/Duty (taking place during the said
extended contract period)” as mentioned at Sl. No. (a) (i) & (ii) above, during
the original contract period or extended contract period shall be on employer’s
account.

(e) Any other changes (except on account of clause (a) (i) & (ii) above) in
existing taxes/new taxes on supply of materials/services/works etc. will not be
considered and its impact shall be considered covered in the price variation
clause provided in the Contract and in Contract where Price Variation clause s
not provided, the impact on any other change (except on account of clause (a)
(i) & (i) above in existing taxes/new taxes on supply of
materials/services/works etc. will be deemed to be included in the quoted
Contract price.
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SCC
Clause

Reference
to GCC Sub-
Clause No.

Description

(f) Also, the contract price shall not be adjusted on account of fluctuations
In the rates of exchange between the foreign currencies of the contract and
Indian rupees from the last date of submission of tender.

21

Sub clause
11.1.3

Price Variation

This is a fixed price contract and no Price Variation is admissible in this
contract.

22

Sub-Clause
11.2

Advance
No Advance is admissible in this contract.

23

Sub-Clause
11.6

Payment

For the purpose of On-account payment, the contractor shall submit detailed
activities carried out as per BOQ recorded in Measurement sheets, Abstract
sheets along with recorded bill for the item actually executed for checking and
payment. Payment will be effected based on unit rates as approved in the Bill
of Quantities.

The payment shall be made on a monthly basis for the activities carried out as
per the work orders in a month. At the end of the month, the contractor shall
submit necessary documents & Bill in the standard format for payment.

24

Sub-Clause
15.0

Insurance
(a) All of the contractor’s employees drawing monthly wages up to 321,000/-
or as applicable as per the enhanced limit, shall have to be covered
under ESI. The Contractor shall take insurance policy as specified in the
Employee’s Compensation Act only for those employees who are not
covered by ESI.

(b) The contractor shall insure against liability to third parties in the joint
name of the Employer and the contractor for any loss, damage, death or
injury which may occur to any physical property (except things insured
otherwise) or any person (except person insured by employer, staff of
other contractor working in the premises, contractor’s staff under sub
clause above which may arise out of the performance of the contract.
The insurance shall be at least for the amount of ¥7,50,000/- for each
incident.

(c) Insurance cover for Contractor’s All Risk shall be full value of Contract
price.

25

Sub-Clause
18.1

Notices and Instructions

The Contractor shall furnish to the Employer/Engineer the postal address of
his office at Delhi NCR. Any notice or instructions to be given to the Contractor
under the terms of the contract shall be deemed to have been served on him if
it has been delivered to his authorized agent or representative at site or if it
has been sent by registered post to the office, or to the address of the firm last
furnished by the Contractor.

The Contractor shall establish an office in the Delhi NCR in consultation with
the in charge for planning, co-ordination and monitoring the progress of the
Work and intimate the same in writing to in charge. In addition, the Contractor
may set up field offices at convenient and approved locations for co-ordination
and for monitoring the progress of fieldwork at his own cost.
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Section 6: GENERAL CONDITIONS OF CONTRACT

NOIDA METRO RAIL CORPORATION LTD.

(A joint venture of Govt. of India and Govt. of U.P.)

AS PER NEW NMRC GENERAL
CONDITIONS OF CONTRACT
(JUNE -2020)(Page No.1-80)

NOIDA METRO RAIL CORPORATION LTD.
Block —Ill, 3@ Floor,

Ganga Shopping Complex, Sector-29, Noida — 201301,
District Gautam Budh Nagar, Uttar Pradesh, India
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7. Section 7: Technical Specifications

7.1. Specifications

a) IS (Indian Standard) Codes and Indian Railway Way Manual along with DMRC Track

Manual and Schedule of Dimensions, Specifications are applicable in this contract.

7.2. Manufacturers/ Suppliers

All materials and products shall conform to the relevant standard specification, BIS codes and other
relevant codes etc. and shall be of make as approved by Engineer.

The list of makes for products and materials is given below. Other equivalent manufacturers may also be
considered with prior approval of the Engineer, if found conforming to all standards. Such requests
should be made with all documents to the Engineer at least 45 days before the material is required and
any order shall be placed only after receiving the written approval of the Engineer.

S. Details of Materials/ Manufacturer's Name
No. Products
1 Cement ACC, Ultratech, Gujarat, Ambuja, Grasim, JK Lakshmi, JSW, Lafarge

2 Reinforcement Bars

SAIL Plants, Rashtriya Ispat Nigam Ltd. (Vizag Steel Plant, Andhra
Pradesh), Tata Steel (Jharkhand), Ispat Industries (Maharashtra), JSW
Steel (Karnataka), JSP, Essar Steel (Gujarat), Monnet Steel, Electro
Steel, Shyam Steel and any other integrated steel plant as per Ministry
of Steel's definition.

3 Epoxy

FOSROC, SIKA QUALCRETE, Araldite, BASF, Kunal Conchem,
CHRYSO, Don Chemicals, STP, Cleantech SA, TAM, CICO, MC-
Bauchemie, Pinnacle, Fibrex, MYK Schomburg, Parex Group (Lanko),
Hindustan Silicate & Chemical, ACC, MYK Schomburg

4 Expansion Joints

Kantaflex, Kanta, Maruti Techno, MYK Schomburg, Prequalified
Manufacturers as per RDSO's latest approved list

5 Admixtures

FOSROC, MBT, MC Baucheme, Sika, APEX, Pidlite, Polygon,
CHRYSO, Choksey, STP, MYK Schomburg, BASF, MAPEI, Kunal
Conchem, Durabuild, Conproof, CAC, H & R Johnson, Asian Lab.,
TAM, Adoadditives, STP, CICO, Fairmate, ATPL, Pinnacle, Rheoplast,
Grace Construction, ACC, Hindcon, DON

6 Anchor Fastener

HILTI, FISHER, AXEL Industries, Cannon, Pioneer Nuts and Bolts
(TUFF Brand), MUNGO, LPSEJOT, Ripple

7 Structural Steel

TATA, SAIL, ESSAR, Maharashtra Pipes, Jindal Steel & Power Lid.,
JSW, K.L. Steel, Steel Works & Power Engineers, SKS Ispat & Power,
Shamil Steel, Topworth

8 Stainless Steel

Jindal, SAIL or approved equivalent

9 Reinforcment Couplers

Dextra, Moment, Arise, Hi-Tech, G.Tech, Kridhan, JB Engg., Unitech,
Sanfield

10 Non shrink Grout

Fosroc Chemical (India), SIKA BASF, ELCHEM, MBT, Sika, CHRYSO,
Don, Choksey, Cleantech IR, Adoadditives, TAM, STP, CICO, MYK
Schomburg, Pinnacle

49



RFP for Annual Maintenance contract for Track of N-GN corridor and Metro Depot.

11 Bonding Coat CICO, FOSROC, Sunanda speciality coating Pvt. Ltd., BASF,
9 CHRYSO, TAM, DON, MYK Schomburg
S. Details of Materials/ Manufacturer's Name
No. Products
12 Polysuphide Sealant CICO, Pidilite, BASF, FOSROC, CHRYSO, STP, SIKA, Fairmate, DON
Pooja Forge, Sundram Fasteners, Unbrako, Nelson, Panchsheel,
13 Steel Structural Fasteners LPSEJOT
Corrosion Protection | Berger, Johnson Nicholson, Nerolac, Asian, Akzo Nobel, PPG, Jotun,
14 : .
Paints Shalimar 3M, Fosroc
15 Micro Sili Sika, Elkem, FOSROC, MAPEI, Corniche, Star Silica, TAM, CALIPAR,
icro sflica CICO, Rockfit
16 Fire Resistant Paints Akzo, Noble, PPG, Jotun
17 External Acrylic Emulsion | Berger, Apex, Asian, Nerolac, Jenson & Nicklson
18 Integral Crystalline | Kryton Buildmat Co. (Pvt.) Ltd., Penetron, Vandex International Ltd.,
Waterproofing Method BASF, Chryso, XYPEX, Normet India, DON, MYK Schomburg
19 Water stopper/ Bar Kanta Rubber, Greenstreak, Maruti, Duron, Deep-Jyoti Rubber
Liquid polymer membrane | INTEGRITANK, BASF, MAPEI, PIDILITE, CICO, Normet India, DON,
20 )
waterproofing MYK Schomburg
21 Curina Compound Clean tech concure, SINAK, FOSROC, Adoadditives, TAM, STP
g Lomp CHRYSO, CICO, DON, Pinnacle
29 Pre-coated profiled Metal | Blue, Scope steel, Multicolor, Essar Steel, Bhushan Steel, Ispat Profile
Sheetings India.
. Esab India, Advani-Oerlikon, D&H Welding Electrodes, Superon
23 | Welding Electrodes Schweisstechnik India, Maruti Weld, Modi Arc, Modi Hitech, Weld ally
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8. Section 8: Draft Contract Agreement

THIS AGREEMENT made on the ............. day of ... 2022 at Noida, District Gautam Budh
Nagar, Uttar Pradesh Between Noida Metro Rail Corporation Limited (Hereafter referred to as
“NMRC”), a company incorporated under Companies Act 2013, vide corporate identification Number:
U60231UP2014SGC066849 and having its registered office at Block-Ill, 3rd Floor, Ganga Shopping
Complex, Sector-29, Noida -201301, District Gautam Budh Nagar, Uttar Pradesh, India represented
DY of the company, by virtue of his designation and authorization by
Shri/Smt...........c.ccenun. , Managing Director, NMRC (hereinafter called as the “Employer"), which
expression shall unless excluded by or repugnant to the context or meaning thereof be deemed to
include its successors and permitted assigns) of the one part,

AND

........................................................................ , represented by .iiiiiiiiiiiii
(herein after called the “Contractor”, which expression shall unless excluded by or repugnant to the
context or meaning thereof be deemed to include its successors and permitted assigns) of the other part.
WHEREAS the Employer desires that the Works known as the
ettt et ettt ea e e ee e e e eeeeeeeaeeaeeeeeeaseestaseeseatiateatiattatantintantantanrantansn ? should be
executed by the Contractor, and has accepted a contract by the Contractor for the execution and
completion of these Works.

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this

Agreement -
Reference:
(i) Tender NO. ...ooiiiiiiiiieeees Dated .....cccccceeeeeee. :
(i) Bid Documents duly accepted and submitted by ......ccccoeveieeineeeee. dated ......ccc.......

(iii) The Bidding Documents which include all the Sections specified below:
a. Section 1: General Information
b. Section 2: Terms of Reference
c. Section 3: Instructions to Bidders
d. Section 4: Qualification, Evaluation and Selection Process
e. Section 5: Special Conditions of Contract
f. Section 6: Technical Specifications
g. Section 7: Draft Contract Agreement
h. Section 8: Appendix and Forms
i. General Conditions of Contract (GCC)
j. Safety, Health and Environment Management (SHE)
k. Amendment/ Modification, if any

(iv) Notice of Award (.....cc.ccceevrvienirennn ) issued by NMRC
(v) Letter of Acceptance of NOA (iriiiiiiiieeiaiiceeeeeenes ) given by................... to NMRC
(vi) Any other admitted correspondence documents between NMRC and the Bidder.
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Duration of Contract
The Corporation intends to appoint a Contractor to NMRC for a period of 3 (Three) years.

Price Schedule
NMRC shall consider the following Total Contract Price, as quoted by the Contractor as part of
financial bid.

The courts at District Gautam Budh Nagar, Uttar Pradesh shall have the exclusive jurisdiction to
try all disputes arising out of this agreement between the parties.

In consideration of the payments to be made by the Employer to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract and Notice
of Award issued. “Any conditions, deviation, assumption, exclusion, suggestion of
alternative clauses, request of amendments in conditions & specifications of work
submitted by bidders along with his Technical Bid or Financial bid, which is different from
the Tender Document, Corrigendum, Addendum uploaded by NMRC on the E-Tender
Portal (http://etender.up.nic.in) or_ www.nmrcnoida.com and any other correspondence in
this regard, shall not be treated as a part of the contract Agreement & shall not be binding
upon NMRC in anyway whatsoever at any stage of work during execution or thereafter.”

7. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works, the Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the Contract and NOA.

IN WITNESS where of the parties hereto have caused this Agreement to be executed in accordance with
the laws of India on the day, month and year specified above.

For and on behalf of the Contractor For and on behalf of the Employer
Signature of the authorized official Signature of the authorized official
Name of the official Name of the official

Stamp/Seal of the contractor Stamp/Seal of the Employer

In the presence of: In the presence of:

Sign of Witness 1 Sign of Witness 1

Name Name

Address Address
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Sign of Witness 2 Sign of Witness 2
Name Name
Address Address
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9. Section 9: Appendix and Forms of Tender

9.1. Appendix 1: Metro Alignment
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S.NO. | Name of the Station
1. Sector - 51
2. Sector - 50
3. Sector - 76
4. Sector - 101
5. Sector - 81
6. NSEZ
7. Sector - 83
8. Sector - 137
9. Sector - 142
10. Sector - 143
11. Sector - 144
12. Sector - 145
13. Sector - 146
14. Sector - 147
15. Sector - 148
16. Knowledge Park Il
17. Pari Chowk
18. ALPHA -1
19. DELTA-1
20. GNIDA Office
21. Depot Station
22. DEPOT
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9.2. Appendix 2: Quality Assurance

The Contractor shall implement a Project Quality Management Plan in accordance with ISO9001 "Quality
System - Model for Quality Assurance in Design/Development, Production, Installation and Servicing" to
ensure that all materials, workmanship, plant and equipment supplied and work done under the contract
meets the requirements of the contract. This plan shall apply to all activities relatedto the quality of items,
including designing, purchasing, inspecting, handling, assembling, testing, storing, and shipping of
materials and equipment and different elements of maintenance work and installations of system
components.

The Quality Plan to be prepared by the Contractor and submitted to the Engineer shall follow the
requirements of ISO 9000 and address each element therein.

Registration of the Contractor's organization, or subcontractors or sub-consultants is not required for this
Project but the Project Quality Management Plan as submitted shall meet the intent of the ISO 9000
requirement in that there is a comprehensive and documented approach to achieving the project quality
requirements.

Quality Assurance Management Plan

The Project Quality Management Plan (PQMP) shall as a minimum address the quality system elements
as required by ISO 9001, generally noting the applicability to the Contractor's Works Programme for the
Project. Procedures or Quality Plans to be prepared by others (Suppliers, Subcontractors, and Sub-
consultants) and their incorporation in the overall PQMP shall be identified.

The Contractor shall provide and maintain a Quality Assurance Plan (QA) to regulate methods,
procedures, and processes to ensure compliance with the Contract requirements. The QA Plan, including
QA written procedures, shall be submitted to the Engineer for his review.

Adequate records shall be maintained in a readily retrievable manner to provide documented evidence of
quality monitoring and accountability. These records shall be available to Employer at all times during the
term of the Contract and during the Defects Liability Period and for a five year period thereafter.

The Plan shall identify:

a. Design Process: that control, check and verify the accuracy, completeness and integration of the
design shall be performed by certified personnel and in accordance with documented procedure that
have the written consent of the Engineer.

b. Special Processes: that control or verify quality shall be performed by certified personnel and in
accordance with documented procedures that have the written consent of the Engineer;

c. Identification and Inspection Status: a system for identifying the progressive inspection status of
equipment, materials, components, subassemblies, and assemblies as to their acceptance, rejection,
or non-inspection shall be maintained;

d. Handling, Storage, and Delivery: provide for adequate work, surveillance and inspection instructions.

e. The Plan shall ensure that conditions adverse to quality such as failures, malfunctions, deficiencies,
deviations, and defects in materials and equipment shall be promptly identified and corrected.

f. The Plan shall provide for establishing, and maintaining an effective and positive system for
controlling non-conforming material including procedures for the identification, segregation, and
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disposal of all non-conforming material. Dispositions for the use or repair of nonconforming materials
shall require the Engineers consent.

Plan Implementation and Verification

The Plan shall clearly define the QA Organization. Management responsibility for the QA shall be set
forth on the Contractor's policy and organization chart. The Plan shall define the requirements for QA
personnel, their skills and training. Records of personnel certifications shall be maintained and monitored
by the QA personnel. These records shall be made available to the Engineer for review, upon request.

The QA operations shall be subject to the Engineers, Employer or Employer's authorized representative's
verification at any time, including: surveillance of the operations to determine that practices, methods and
procedures of the plan are being properly applied; inspection to measure quality of items to be offered for
acceptance; and audits to ensure compliance with the Contract documents.

The contractor's Quality Audit Schedule shall be submitted to the Engineer for consent every three

months or more frequently as required.

The results of Quality Audits shall be summarized in the Contractor's monthly reports.

The Contractor shall provide all necessary access, assistance and facilities to enable the Engineer to
carry out on-site and off-site surveillance of Quality Assurance Audits to verify that the quality system
which has the consent of the Engineer is being implemented fully and properly.
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9.3. Form 1: Letter of Proposal Submission
[Location, Date]

To

GM (Technical)

Noida Metro Rail Corporation (NMRC) Limited

Block-Ill, 3rd Floor, Ganga Shopping Complex, Sector-29,
Noida -201301

District Gautam Budh Nagar, Uttar Pradesh

Subject: Annual Maintenance contract for Track of N-GN corridor and Metro Depot.
Dear Sir,

We, the undersigned, offer to provide Annual Maintenance contract for Track of N-GN corridor and Metro
Depot in accordance with your RFP Document dated [ Insert Date] and our Proposal. We are hereby
submitting our Technical and Financial Proposal. We confirm that we have read the RFP Document in
totality and abide by the terms and conditions stated in the document.

We acknowledge that we have

e Studied and analyzed and satisfied ourselves about all the requirement of the tender including
but not limited to market and market conditions

e Carefully assessed the commerciality of Project and that we will be fully responsible for all its
assessment in this regard.

e Seen / visited / assessed the potential locations and fully understand and comprehend the
technical, financial, commercial and investment requirements.

We have filled the complete information correctly in Form 21.

We hereby declare that all the information and statements made in this Proposal are true and accept that
any misinterpretation contained in it may lead to our disqualification. Our Proposal is binding upon us.

We understand you are not bound to accept any Bid you receive.

Yours Sincerely,
Authorized Signature [In full and initials]:
Name and Title of Signatory:

Name and address of Firm:
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9.4. Form 2: Firm Details

1. Title and name of the Project:

Annual Maintenance contract for Track of N-GN corridor and Metro Depot.

2. State the structure of the Bidder's organization (Bidders to complete/delete as
appropriate)
Sole Bidder

3. For Bidders who are individual companies or firms, state the following:

Name of Company or firm: ... iieeiiees

Legal status: (e.g. incorporated private company, proprietorship, etc.)

Registered address: ... e

Year of iNncorporation.... e

Principal place of business: ...

(70T 0] 7T o3 S 071 =T ] o [N .

Contact person's title: ...

Address, telephone, facsimile number and e-mail ID of contact person:

Employees Provident Fund No. (attach documentary proof) -

Employees State Insurance Acts in India No. (attach documentary proof) -

GST Registration No. (attach documentary proof) -

Njo|al s~

PAN (attach documentary proof) -
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9.5. Form 3: Capability Statement

It is Compulsory for the bidder to fill this statement and the bidder must upload those document that

support this statement
Tender Reference No:

Name of Work:

Name of Bidder:

S.No. | ELIGIBILITY CRITERIA

(To be filled by the
Bidder)

1 Sole proprietorship, registered Yes/No

partnership firm, public limited
company, private limited
company can submit the Bid. The
firms and the companies should
be registered in India.

The Bidder should have a
minimum experience of having
satisfactorily completed similar
works during last 7 (seven) years
period ending last day of month
previous to the one in which the
bids are invited should be either
of the following

i. One similar completed work
costing not less than the
amount equal to Rs. 1.94
Crore (Rupees One Crore
Ninety Four Lakh only) or

ii. Two similar completed
works each costing not less
than the amount equal to
Rs. 1.21 Crore (Rupees
One Crore Twenty One
Lakh only) or

iii. Three similar completed
works each costing not less
than the amount equal to
Rs. 97.02 Lakh (Rupees
Ninety Seven Lakh Two
Thousand only)
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S.No, | ELIGIBILITY CRITERIA (To be filled by the
Bidder)
3 The Bidder should have in the last | Year T/0
3 (three) Financial Years
preceding the Bid Due Date - 2021-22
i. Minimum average annual | 2020-21
turnover of Rs. 64.68 Lakh
(Rupees Sixty Four Lakh | 2019-20
Sixty Eight Thousand
only) Aug T/O
Liquidity - Net current assets from
balance sheet of last year
4 audited Rs. 11.55 Lakh to meet
cash flow for this contract
The Bidder should have minimum
Net Worth of greater than 16.17
S Lakh in audited Financial Year.
The Bidder should have Positive FY 2021-22
Profit before Tax in at least 2
6 (two) years, out of the last 5 FY 2020-21
(Five) Financial Years
FY 2019-20
FY 2018-19
FY 2017-18
Total
7 The Bidder must have either the Registered Office or the functional
Branch Office located in Delhi NCR Noida, Greater Noida.
8 The Bidder should be registered with the Goods and Services Tax
Authorities.
9 The Bidder should not have been blacklisted/ banned/ declared
ineligible for corrupt and fraudulent practices by the Government of
India/ any State Government/ Government Agency and Supreme
court and contracts have been terminated/ foreclosed by any
company / department due to non- fulfilment of Contractual obligation
in last 5 (five) financial years.
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9.6. Form 4: Work Experience

The following format shall be used for statement of experience of Bidder:

SN

Similar Contract Award Employer’s Role in contract Ifin Completion | Value of
Contract Identification date Name, JV/consortium | cost similar
description Number & address, — then % work in
Complet | telephone Individual v . participation completed
ion date | number, e- Consortium work
mail etc

Add required number of rows

Authorized signatory

Name:

Date:

Name of the Bidder with seal

NOTE:

1.

Only the value of contract as executed by the applicant/member in his own name should be
indicated. Where a work is undertaken by a group, only that portion of the contract which is
undertaken by the concerned applicant/member should be indicated and the remaining done by the
other members of the group be excluded. This is to be substantiated with documentary evidence

The tenderer shall upload details of work executed by them in the prescribed format for the works to
be considered for qualification of work experience criteria. Documentary proof such as completion
certificates from the client clearly indicating the nature/scope of work, actual completion cost and
actual date of completion for such work should be uploaded. In case work is executed for private
client documentary proof such as copy of work order, Bill of quantities, Bill wise details of payment
received certified by CA, TDS certificates for all the payments received, copy of final/ last bill paid by
the client should be uploaded. The offers submitted without this documentary proof will not be
evaluated.

Value of successfully completed portion of any ongoing work up to the last day of the previous month
of tender submission will also be considered for qualification of work experience criteria.

For completed works, value of work done shall be updated to the last day of the previous month of
tender submission price level assuming 5% inflation for Indian Rupees every year and 2% for foreign
currency portions per year. The exchange rate of foreign currency shall be applicable 28 days before
the submission date of tender.

In case of joint venture / Consortium, full value of the work, if done by the same joint venture shall be
considered. However, if the qualifying work(s) were done by them in JV/Consortium having different
constituents, then the value of work as per their percentage participation in such JV/Consortium shall
be considered. This is to be substantiated with documentary evidence.

If the above work(s) comprise(s) other works also, then client’s certificate clearly indicating the
amount of work done in respect of the “similar work” shall be furnished by the tenderer in support of
work experience along-with their tender submissions.
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9.7. Form 5: Financial Capability Details

Bidder should submit their financial details as per the following:

This is to certify that the Average Annual Turnover, Liquidity, Net
Worth & Profitability of M/s
.............................................................................................................................. having
registered OffiCe At ...t ees
........................................... ., as applicable, is as below:
S.No. Financial year Name of the Bidder Average Annual Turnover
1. 2019-20

2020-21

2021-22

Average Annual

Turnover
S.No. Financial year Name of the Bidder Liquidity

S.No. | Financial year Name of the Bidder Net worth
S.No. Financial year Name of the Bidder Profitability
1.
2.
3.
4.
5.
Certificate of the Chartered Accountants/Statutory Auditors

Based on Audited Accounts and other relevant documents of (Name of Bidder), we M/s

, Chartered Accountants/ Statutory Auditors, certify that the above
information pertaining to FY 2019-20, 2020-21 and FY 2021-22 is correct.

Signature and Seal of
Chartered Accountants/Statutory Auditors
(With membership no. & UDIN No.)

Authorised Signatory
(Name & Designation of Authorised Signatory)

In case the Financial Statements for the latest financial year are not audited and therefore the Bidder
cannot make it available, the Bidder shall give an undertaking to this effect and the statutory
auditor/charted accountant shall certify the same. In such a case, the Bidder shall provide the Audited
Financial Statements for 2 (two) years preceding the year for which the Audited Financial Statement is

not being provided. Also, pertaining to latest financial year, the bidder shall submit an affidavit certifying that
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“The Annual Accounts have not been audited so far. We are submitting the CA certified provisional accounts,
which shall be substantiated by the Audited Accounts, when prepared.”

NOTE:

1.
2.

All such documents reflect the financial data of the bidder and not that of sister or parent company.
The financial data in above prescribed format shall be certified by CA/ Company Auditor under his
signature and stamp in original along with membership no. & UDIN no.

The Bidder shall provide the audited annual financial statements as required.
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9.8. Form 6: Memorandum

Name of Work: Annual Maintenance contract for Track of N-GN corridor and Metro Depot.

I/We agree to keep the quoted rate open for acceptance for 180 days from the due date of submission
thereof and not make any modification in its terms and conditions.

I/We hereby declare that I/We shall treat the quotation documents, drawings and other records connected
with the works as secret/ confidential documents and shall not communicate information derived there
from to any person other than the information in any manner prejudicial to the safety of NMRC.

Signature of the bidder with seal
Dated:

Witness:
Address:

Occupation
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9.9. Form 7: Undertaking

| confirm that We (Tenderer),

a.

Have not been banned /declared ineligible for corrupt and fraudulent practices by any
government/government-undertaking/ semi-government/ govt.-controlled institutions, any court of
law having jurisdiction in India for the past 5 (five) years.

Do not have any pending litigation & non-performing contracts during last 5 (five) years. Further,
has not been barred by any government/government-undertaking/ semi-government/ govt.-
controlled institutions

Have not abandoned any work in last 5 (five) years.

Have not delayed in similar work completion during orders executed in last 5 (five) years.
Do not ever been terminated due to poor performance.

Have not suffered Bankruptcy/ insolvency in last 5 (five) years.

Have not been blacklisted/debarred by any organization.

Have not been be involved in any illegal activity and/or has not been charge sheeted for any
criminal act during the last 5 (five) years.

Have not submitted any misleading information in the Bid.

Are financially sound to perform the work.

Authorized signatory

Name:

Date:

Name of the Bidder with seal
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9.10. Form 8: Power of Attorney

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of
execution.)

Power of Attorney to be provided by the Bidding Company in favour of its representative as
evidence of authorized signatory’s authority.

Know all men by these presents, We ... mmieieceeeeeeeccceeee e (name and address of the
registered office of the Bidding Company) do hereby constitute, appoint and authorize
MIF/IMIS e (name and residential address) who is presently
employed with us and holding the position of , as our Attorney to do in our name and our behalf all

or any of the acts, deeds or things necessary or incidental to submission of our Bid for Annual
Maintenance contract for Track of N-GN corridor and Metro Depot”. in response to the RFP
Document dated issued by Noida Metro Rail Corporation (“NMRC” or “the
Corporation”), including signing and submission of the Bid and all other documents related to the Bid,
including but not limited to undertakings, letters, certificates, acceptances, clarifications, guarantees or
any other document which the Corporation may require us to submit. The aforesaid Attorney is further
authorized for making representations to the NMRC or any other authority, and providing information /
responses to the NMRC, representing us in all matters before the NMRC, and generally dealing with the
Corporation in all matters in connection with our Bid till the completion of the bidding process as per the
terms of the RFP Document and further till the Contract is entered into with the NMRC and thereafter till
the expiry of the Contract.

We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to this Power of
Attorney and that all acts, deeds and things done by our aforesaid attorney shall be binding on us and
shall always be deemed to have been done by us.

All the terms used herein but not defined shall have the meaning ascribed to such terms under the RFP
Document.

Signed by the within named
........................................... [Insert the name of the executants company]
through the hand of

M. e

duly authorized by the Board to issue such Power of Attorney
Dated this ....coooooeeeeeeeee. .dayof .........

Accepted

Signature of Attorney
(Name, designation and address of the Attorney)

Attested
(Signature of the executant)
(Name, designation and address of the executant)

Signature and stamp of Notary of the place of execution
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Common seal Of ....ccccuuee.eee. has been affixed in my/our presence pursuant to Board of Director’s
Resolution dated......
WITNESS

(Signature)
Name .

Designation...........cvnenen.

2 e eeeeeeeecoee——eeeennana
(Signature)
Name ...
Designation...........covnnen.
Notes:

(1) The mode of execution of the power of attorney should be in accordance with the procedure, if any,
laid down by the applicable law and the charter documents of the executant(s) and the same should
be under common seal of the executant affixed in accordance with the applicable procedure.
Further, the person whose signatures are to be provided on the power of attorney shall be duly
authorized by the executant(s) in this regard.

(2) In the event, power of attorney has been executed outside India, the same needs to be duly
notarized by a notary public of the jurisdiction where it is executed.

(3) Also, wherever required, the executant(s) should submit for verification the extract of the charter

documents and documents such as a board resolution / power of attorney, in favour of the person
executing this power of attorney for delegation of power hereunder on behalf of the executant(s).
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9.11. Form 9: Bid Capacity Information

Name and Name of Contract Value of Date of Expect Delay if Value of
brief client with | Value In balance Completion | ed any, with | work to be
particulars telephone | Rupees work yetto | as per Compl reason done
of contract number Equivalent | be donein | Contract etion during next
(Clearly and fax (Give only | Rupee Agreement | Date 36 months
indicate the | Number the value equivalent with effect
and email
part of the of work as on last from the
work assigned to | day of first day of
assigned to the the the month
the applicant(s) | previous of tender
applicant(s)) month of submission
tender
submission
Total
S.No. Financial year Total Value of Works done
as per audited financial
statements
1
2
3

Bid Capacity (Bidder shall calculate, mention his bid capacity and enclose the supporting

calculation)
A=Rs. ...
N=n
B =Rs. ...

Assessed available bid capacity = 2*A*N - B
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Certificate of the Chartered Accountants / Company Auditor

We, M/s , Chartered Accountants/ Company Auditors, certify that the

above information is correct.

Name of Chartered Accountants / Company Auditor

Signature and Seal of Chartered Accountants/ Company Auditor

Membership Number & UDIN No. of Chartered Accountants/ Company Auditor

Authorised Signatory

(Name & Designation of Authorised Signatory)

NOTE:

1.

The financial data in above prescribed format shall be certified by Chartered Accountant/ Company
Auditor in original under his signature &stamp along with audited financial statements

Value of existing commitments for on-going works during period of 36 months w.e.f. from the first day
of the month of tender submission has to be uploaded by the tenderer in Form. These data shall be
certified by the Chartered Accountant with his stamp and signature in original with membership
number.
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9.12. Form 10: Saleable Form for Tender Document

Job 1 .
The required fee of tender form has been deposited in Bank A/c No.

RTGS/NEFT and the scanned copy of UTR receipt with Transaction Id is being enclosed with E-tender
documents. If the copy of UTR receipt is not uploaded with the E-tender the tender shall be rejected.

DETAILS OF EARNEST MONEY ATTACHED

The required amount of Earnest money has been deposited in Bank A/c No.
RTGS/NEFT and the scanned copy of UTR receipt with transaction Id is being
enclosed with E-tender documents. If the copy of UTR receipt is not uploaded with the E-tender the
tender shall be rejected.

BIDDER
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9.13. Form 11: Declaration of Refund of Earnest Money

Noida Metro Rail Corporation (NMRC) Limited
Block-Ill, 3" Floor,
Ganga Shopping Complex, Sector-29, Noida -201301,
District Gautam Budh Nagar, Uttar Pradesh, India

1 Bidder Name

2 Bidder Address

3 Bank Name

4 Bank Branch

5 Alc N
o HEEEEEEEEEEEEEEEEEEEEEE

6 IFSC Cod
o HEEEEEEEEEEEEEEEEEEEEn

7 PAN No.
° HEEEEEEEEEEEEEEEEEEEEEn

8 Tin/TAN No.
AT HEEEEEEEEEEEEEEEEEEEEEE

9 GST No.

10 Phone No. HNEEEEEEEEEEEEEEEEEEEEN

11 Mobile No. HEEEEEEEEEEEEEEEEEEEEEE

12 Email-id HEEEEEEEEEEEEEEEEEEEEEn

18 Typeofaccount | | [ [ [ [ [ [[ [T [TTTTTTTTTT[]

For Office Use Only

14 PartyUniqueld | [ | [ [ [ [ [[ ][] ]ITTITT[T]]

The above provided information is true to the best of my knowledge.

Date: Signature with Stamp/Seal
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9.14. Form 12: Undertaking pertaining to Personnel

e We confirm to deploy Project Personnel required to achieve progress of work as per approved
construction of work program and conditions mentioned in the tender document.

¢ We confirm to deploy man power requirement of SHE Organization as required under Conditions of
contract on Safety and Health for civil works of O&M wing and confirm to deploy man power over and
above the minimum numbers, if the work requires.

¢ The contractor shall deploy resources as per the mentioned minimum requirement in the tender andalso
confirm to deploy manpower over and above the minimum numbers indicated above, if the work
requires so.

¢ These minimum resources are as per the requirements of the various activities at different stages of
works. All resources need not to be mobilised simultaneously, resources as per the requirement of
various stages of works shall be mobilised in accordance with the instructions of the Engineer. The
decision of the Engineer shall be final and bonding.

¢ The performance of project personal deployed will be evaluated periodically by Employer during the

contract period. In case the performance of any of the personnel is not satisfactory, the contractor shall
replace them with good personnel immediately as per the directions of the Engineer.

Date: Signature with Stamp/Seal
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9.15. Form 13: Resources proposed for the O&M - Plant & Equipment

1. We hereby confirm to deploy the minimum resources as per mentioned minimum requirement inthe
tender document.

2. We further confirm that we shall only mobilize “Truck Transmission type” Pick and Carry Hydra
Crane - 2nd Generation models, wherever Hydra Cranes will be required.

3. We confirm that the age of the following Construction Plant & Machinery has been restricted by

NMRC as given below. If any of these machinery is used by us at the site, the machinery shall
abide by the following age restrictions :

; issi No. of Equipment
SNo | Construction Plant & Machinery MaX|mumAI;eerm|SS|bIe quip
rd i
1 JCB/3™ Generation hydra 10 years !
Concrete Mixer !
2 5years
3 Mini Truck/ Tempo 10 years !
4 |Welding Plant 10 years !
5 |Pneumatic Hammer 10 years 1

Note: These resources are for peak period of each activity. All plants and equipments need notto
be mobilized simultaneously, plants and equipment’'s as required as per the progress of the work
shall be brought at site in advance as directed by the Engineer-in-Charge.

4. We confirm to deploy resources as per the above-mentioned minimum requirement and also confirm
to deploy plants & equipments over and above the minimum numbers indicated above, if the work
requires so.

5. Hiring of Cranes shall be as per approved by Engineer-in-Charge. Third party certification of cranes,

competency certification of the operators etc. would be required before grant of approval.

Date: Signature with Stamp/Seal
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9.16. Form 14: Proposed Personnel

NAME
EMPLOYEE ID
FATHER’S NAME
DATE OF BIRTH

PERMANENT ADDRESS

RESIDENTIAL ADDRESS

MARITAL STATUS
EDUCATIONAL QUALIFICATION
TECHNICAL QUALIFICATION
EXPERIENCE

LANGUAGE KNOWN
NATIONALITY

CATEGORY

Attested by authorised person:

Affix self-
attested
photograph

SIGNATURE

(To be filled by contractor)

Note: A staffing schedule containing the names, qualifications, professional experience and corporate

affiliation of all proposed management personnel (above the level of shift supervisor) and specialists for this
work. The submission shall include a provisional management structure and organisation chart showing
areas of responsibility, relative seniorities and lines of reporting. The proposed staffing plan shall be in

conformity with the “Clause 4.3 - Personnel” of tender document.
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9.17. Form 15: Obligation/ Compliance to be ensured by Contractor

Sl. ltems Compliance of Contractor
No. (To befilled by contractor)
Yes No
1 License for employing contract labour
Compliance of minimum wages Act by payment of wage
on 7th of every month through Bank or in the presence
2 of nominated representative of employer
(NMRC Supervisor/manager)
3(a) Compliance of provision of ESI & EPF Act
Ensure treatment in ESI hospital in case of
3 (b) accident/injuries suffered in performance of work and
compensation under ESI Act.
Send Accident report to Regional Labour Commissioner
4 (RLC) & ESI authorities.
Observance of working hours, weekly rest and overtime
5

payments as per minimum wages Act-1948.

Note: - A Non- filling or “No” by contractor will lead to non-eligibility for contractor in further tendering

process.
S.N Description Reference Requirement
Clause
i Latest “date for commencement® | Clause 8.1 | Date given in NOA or Employer’s Notice to
of the Works of the GCC | Proceed
(i) 0.015% of contract price per day of delay in
completion of whole work.
. _— Clause 8.5 - . . . .
i | Liquidated Damages fthe GOC (i) Total maximum limit of LD including sums
ofthe payable by the employer to designated
contractors is 15% as mentioned in GCC.
| Insurance for workers/ Clause 15.4 All of the contractor’s employees shall have .to
iii be covered under ESI and ECA as per Special
employees of the GCC e
conditions of contract.
Insurance cover for Contractor’s Clause 15 of
iv | All Risk and other requirements 100% of the Total Contract Price.
s the GCC
as specified in the GCC
Clause 15.3 - L .
. INR 0.75 Million for any one incident, with no. of
v | Amount of Third Party Insurance of the GCC incidents unlimited.
Within 1 k fi he “ f
vi Period in which all insurances Clause 15.5 'thin 1 wee ':m the "date o
have to be effected of the GCC | commencemen

Signature of authorized signatory of Tenderer

76



RFP for Annual Maintenance contract for Track of N-GN corridor and Metro Depot.

9.18. Form 16: Proforma for Clarifications / Amendments on the RFP

Sl. | Document Clause No. | Clarification Suggested Text | Rationale for
No. and Existing | required for the | the Clarification
Provision Amendment or Amendment

Authorized signatory
Name:
Date:

Name of the Bidder with seal
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9.19. Form 17: Bid Offer/ BOQ (Format)
To

Executive Director

Noida Metro Rail Corporation (NMRC) Limited
Block-Ill, 3™ Floor, Ganga Shopping Complex
Noida -201301,

District Gautam Budh Nagar, Uttar Pradesh

THIS FORM IS NOT TO BE FILLED. THE BIDDERS ARE REQUIRED TO FILL THE FINANCIAL
PROPOSAL IN XLS FORMAT AFTER DOWNLOADING THE FORM FROM THE E-PROCUREMENT
WEBSITE FOR THIS TENDER DOCUMENT

Sub: Annual Maintenance contract for Track of N-GN corridor and Metro Depot.
Dear Sir,
I/'we have read and examined the RFP document, general terms and conditions.

I/'we hereby quote for the Total Price for Annual Maintenance contract for Track of N-GN corridor and Metro
Depot as specified below, payable by NMRC.
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Price Schedule
Track AMC for N-GN Corridor and Metro Depot

S. No. Item Unit Rate Qty. Amount
1 DSR 2021 Lump sum 600000 | 1.00 600000
Total Amount of schedule A’ 600000

Transportation of rail panel/Crossing/Switch
from depot to main line including placing on
dip lorry, loading and unloading with all tools
1(A) and plant on trolley and helping hand with
hydra as per direction of engineer in-charge.

(i) |Transportation upto 12 km Per job 20,203.29 36 727318.44

Extra for t tation f th 12 K
gy |TXratortransporiationirommorethan 1 Bm | 5ot iob 13480.80 24 323539.20

Rail Replacement at main line/Depot on
viaduct/At grade including refixing and fixing of
2 |track fittings with his own T&P and machine as Mtr. 898.53 260 233617.80
per direction of engineer in-charge.

Crossing replacement with all pads and plates
at main line/Depot on viaduct/At grade with all

T&P as per direction of engineer in-charge No. 16173.60 4 64694.4

Half set of switch replacement at
mainline/Depot on viaduct/At grade including
4 |replacement of required fittings with own T&P No. 29378.40 4 117513.60
as per direction of engineer in-charge.

Complete pad replacement of single crossing
including lead portion and back of crossing
5 |portion upto 10 Mtr each side with all T&P As No. 18249.60 2 36499.2
per direction of engineer in-charge.

Complete pad replacement of half set switch
including lead portion and ahead of SRJ upto
6 10 Mtr each side including track lifting, ballast No. 27640.80 2 55281.60
opening and refilling as per direction of
engineer in charge.
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Thorough attention of track fittings including
replacement of track fittings if required as per
direction of engineer in-charge.

Mtr. Rail

10.60

72000

763200.00

Providing and laying of micro concrete for
repair of small damaged patches in RCC
plinth of track including providing and
installing of

Form work of appropriate size and design as
per direction of engineer in-charge.

Kg

271.95

855

232517.25

Core cutting and removing of broken anchor
bolt and grouting of new anchor bolt with
EP75 or equivalent grout as per direction of
engineer in-charge.

No.

4350.00

10

43500.00

10

Cutting of old dry grease on curves &
turnouts including collection and disposal of
old dry grease as per direction of engineer
in-charge.

Mtr. Rail

3.14

30000

94200.00

11

Picking up of slacks as directed by engineer
in-charge and when required with
contractors tools and plant.

)

In day shift

(@)

Plain sleepers

No.

52.91

5000.00

264550.00

(b)

Point and crossing sleepers

No.

58.19

6000.00

349140.00

12

Through cleaning of track beds, track side
area & drains of viaduct excluding station
platform location by brush, broom etc as
required and disposal of rubbish, much etc out
of via-duct to the dumping ground approved by
noida and greater noida authority with
contractors labor has to be done by contractor
with material tools and plant complete. The
work has to bed one once in 30 days interval
or as per direction of engineer in-charge.
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(a)

Viaduct (double line track)

Mtr.

7.55

1050048
M

7927862.4

13

Greasing of gauge face of running rails in
curve, T/Rail, check rail, nose of crossing in
main line/Depot by Servo Gem RR3 or
equivalent grease with contractors labour,
materials, tools etc. care should be taken
during greasing that no grease should become
to contact of rail table as per direction of
engineer in charge.

13(A)

In day shift

0.87

46980

40872.60

13(B)

in night shift and traffic block

Mtr.

1.06

392000

415520.00

14

Greasing of ERC clips with contractors
labour, grease and tools as per direction of
engineer in charge.

Mtr.

(a)

In day shift

7.71

30800

237468.00

15

Dressing and boxing of shoulder ballast (one
side) as per LWR Profile as per direction of
engineer in-charge.

No.

(a)

In day shift

21.66

20000

433200.00

16

Toe load measurement of tension clamps and
ERC by ITI qualified personnel proficient.
Device and other equipments shall be provided
by NMRC which shall be returned in good
condition after the work as per direction of]
engineer in-charge.

Meter

(a)

ERC Clip

55.42

350

19397
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(b)

336 fastening system

No.

45.78

3000

137340.00

17

Patrolling of Track by trained and qualified
man power having minimum qualification of
ITI with 3 years experience or retired railway
track personnel. The patrolling shall be
carried out with contractors own light
arrangement, tools and equipment and shall
be carried out weekly or as per direction of
Engineer in-charge.

Meter track

0.66

216000

142560.00

18

Supply of Hydra/JCB as and when required
as per direction of engineer in charge.

Per hours

882.84

250

220710

19

Transportation of rail (18m/13m)
Switches/Crossing on trailer including
loading unloading and stacking etc. as per
direction of engineer in-charge.

Per Trip
(30MT.in one
Trip)

87508.00

525048

20

Cleaning/Cutting & disposal of heavy grasses,
bushes etc. on the cess and slope area on
both side of a long track this works include, 1)
cleaning jungle including uprooting of rank
vegetation grass, bushes wood distance of 50
m outside of the periphery of the area cleaned.
2) Providing unskilled labor for disposal of
grass up to 4 km outside the periphery of
NMRC as per direction of engineer in-charge.

(a)

In Depot

Per100S
Qm

803.88

1200

964656

21

Station marking on curves, turnouts AT welds
during day and night time as per direction of
engineer in charge.

Nos.

154.50

7100

1096950.00

22

Strengthening of existing RCC pedestal of
second drive arrangement of 1:9 Ballastless
Turnout including required number of 10 mm
reinforcement bars as shear connectors as per
direction of engineer in-charge.
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(@)

With M-30 grade cement concrete and
providing 20 nos. of 10 mm dia steel  shear
connectors.

No

4363.47

12

52361.64

(b)

With epoxy base grout material sikadur-53 or
contexture EP75 for casting and Ep10 for
filling crack sand holes and providing 20 no’s
of 10 mm dia steel shear connectors.

No

23999.09

143994 .54

23

Repair and filling of RCC plinth using
conbextra EP 75 of make FOSROC or
equivalent including providing and installing
of suitable form work as per direction of
engineer in-charge.

Ltr.

222.71

50

11135.50

24

Providing and injecting epoxy based grout
material conbextra EP10of M/s Forsook or
equivalent in the RCC plinth of track. The
epoxy grout shall be injected under the
pressure as per site requirement with the help
of suitable pressure grouting machine during
non traffic hours.

Ltr.

2977.47

15

44662.05

25

Gauge correction of track by using
eccentrics bush as per the site
requirement and as per direction of
engineer in-charge

Per Mtr .

Rail

111.29

2000

222580.00

Total Amount of schedule 'B

15941889.22

Providing of Trained and qualified track
personnel for 8hr shift having minimum
qualification ITlI for carried out various
inspections of track such as curves, turnout
etc. or any other track maintenance activities
in day & night shift in main line and Depots
as per requirement of Engineer in-charge.

(a)

In day shift

each

795.00

500

397500.00
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(b)

In Night shift and traffic block

each

795.00

2100

1669500.00

Providing of work man proficient in track
works for 8hr shift as per requirement of
engineer in-charge.

(i)

In day shift

each

654.00

1500

981000.00

(ii)

In night shift and traffic block

each

654.00

2100

1373400.00

Total Amount of schedule 'C’

4421400.00

Schedule - D (Welding)

Alumino Thermo Weld 1080 HH 60 Kg rail
(Auto tap) including all machines T&P and
consumable with proper finishing and
good in USFD testing.

Nos.

12874.44

100

1287444.00

Painting of rail at station at viaduct portion
with anti corrosive bitumen black paint as
perlS:9862:1981aftercleaning and rubbing
of rails with wire brush including re
fixing & fixing of fittings as per direction of
site in-charge

. With contractor own labour &
materials.

Track m

330.11

6000

1980660.00
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Complete I/R for cutting of rails 60KG HH
or 60KG 90UTS in track during day and
night in traffic block or in case as
specified by engineer in-charge.
Equipments like machine, High speed

3 |Haskin blade/dies cutter and disc for cutting|Each cut 118.19 200 23638.00
of rails will be arranged by contractor. Three
cut shall be made perfectly square to the
entire satisfaction of site in charge.
Total Amount of schedule 'D’ 3291742.00

Grand Total of Schedule - A, Schedule -B, Schedule -C, Schedule D

2,42,55,031.22/-
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Please Note:

1.

The Bidder with the lowest quoted cost for Annual Maintenance contract for Track of N-GN
corridor and Metro Depot in the financial quote (L1 bidder) shall be selected for the award of
contract.

The Bidder shall be required to quote the percentage in the BOQ.

It will be deemed to include all Taxes including GST, Duties, Octroi, Royalty etc, cost of all plants,
labour, supervision, materials, transport, all temporary works, erection, maintenance, utility
identification, contractor’s profit and establishment/ overheads, together with preparation of
design and drawings, all general risks, insurance liabilities, compliance of labour laws and
obligations set out or implied in the contracts.

The work executed against the BOQ items in would be paid on measurement basis.

The Contractor may raise their ‘On Account” payments on monthly basis as per the status of
work on the last day of the respective month.

The Financial Bid submitted is unconditional and fulfills all the requirements of the TOR
Document.

We have completely read and understood the Bid Document. The Financial Tender submitted is
unconditional and fulfils all the requirements of the Tender Document.

Our Financial Proposal shall be binding upon us subject to the modifications resulting from
contract negotiations, up to expiration of the validity period of the Proposal. We understand you
are not bound to accept any Proposal you receive.

Signature and Name of the Authorized Person

NAME OF THE BIDDER AND SEAL

86



RFP for Annual Maintenance contract for Track of N-GN corridor and Metro Depot.

9.20. Form 18: Undertaking as per Clause 4.1b of RFP

(to be submitted by each member of the JV/Consortium separately)

(i) We do hereby undertake that following is the list of all the on-going track Engineering works &
completed works awarded by NMRC/ any Central / State government depart ent / public sector
undertaking / other government entity or local body of value more than 40% of cost of work within last
one year (from the last day of the previous month of tender submission)

Applicant’s legal name ....cccceeeeviiiiiiiiieennnns Date.......cooviiiiiiiiiiiiccee s
JVIConsortium Member’s legal name................... Page ........... Of v Pages
S.no. | Contract Name of Name of the Performance of Performance
No. & Name | Employer contractor including | work. based on
of Work / Client constituent members
in case of

JV/Consortium

* Satisfactory/ *Client's
unsatisfactory certificate/
Undertaking by

2

Add required number of rows

* Strikethrough whichever is not applicable.

(i) We also do hereby undertake that the performance of works has been indicated above for all the
works which are either based on client/Employer certificate or our undertaking. We also understand
that NMRC at its sole discretion may get performance of any such work, for which undertaking of
satisfactory performance has been given by us, directly from the Client / Employer for the Works
listed above and if performance from Client / Employer for such work is found to be unsatisfactory,
we shall be considered non-complaint to the tender condition.

Note:

a) The tenderer may either submit satisfactory performance Certificate issued by the Client / Employer
for the works or give an undertaking regarding satisfactory performance of the work with respect to
completion of work/execution of work (for on-going works) failing which theirtendersubmission
s h a | | not be evaluated and the tenderer shall be considered n o n -responsive and non-compliant
to the tender conditions. In case of non-submission of either satisfactory performance Certificate
from Client / Employer or undertaking of satisfactory performance of any of the above work, the
performance of such work shall be treated as unsatisfactory while evaluating the overall
performance of tenderer in terms of Note (b) below.

b) If the tenderer has reported four or less humber of works in the Form 18 then there should not be
any unsatisfactory performance in any of the works of tenderer. Otherwise, the tenderer shall be
considered ineligible for participating in tender process. In other cases, if the Overall Performance
of tenderer in more than 20% of the works reported in the Form 18 (rounding off to the nearest
lower whole number) is unsatisfactory, the tenderer including the constituent ‘substantial
member(s)’ of JV/Consortium shall be considered ineligible for participating in tender process and
they shall be considered ineligible applicants in terms Clause 4.1 of RFP.
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c) If there are any adverse remarks in the client’'s completion/performance certificate, the same shall
be examined during technical evaluation.

d) If there is any misrepresentation of facts with regards to performance in any of the works reported
above, the same will be considered as “fraudulent Practice” under clause 4.33.1a (ii) of GCC and
the tender submission of such tenderers will be rejected besides taking further action as per Clause
4.33.1a (vi) (a) & 13.2.1 of GCC.

e) The undertaking shall be signed by authorized signatory of the tenderer.

Stamp & Signature of Authorized Signatory

Example:
Works reported in the F 0-4 5 6 7 8 9 10 14
No. of unsatisfactory works acceptable Nil 1 1 1 2 2 2 3
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9.21. Form 19: Undertaking as per Clause 4.12 of RFP

We hereby jointly and severally certify in accordance with clause 9.a' of the Order no. P-
45021/2/2017-PP (BE-11) of Ministry of Commerce and Industry. Department for Promotion of
Industry and Internal Trade (DPIIT) {formerly Department of Industrial Policy and Promotion (DIPP),
Government of India dated 28.05.2018 that the item offered meets the minimum local content of
atleast 90%. The details including name of vendor, location and percentage of local content is
enclosed as Form 20.

We acknowledge that false declaration by the tenderer regarding local value addition including
payments to be made to their vendors for local value addition shall be treated as a fraudulent
practice under GCC clause 4.33.1 (a) (i) of this tender for which the tenderer or its successors can be
debarred for a period up to three years along with such other actions as may be permissible under
the law.

In cases of procurement for a value in excess of Rs. 10 crores, we also undertake to submit a
certificate from statutory auditor or cost auditor of the company (in the case of companies) or from a
practicing cost accountant or practicing chartered accountant (in respect of suppliers other than
companies) giving the percentage of local content, in accordance with clause '9.b’ of the Order no. P-
45021/2/2017-PP (BE-II) of Ministry of Commerce and Industry. Department for Promotion of
Industry and Internal Trade (DPIT) {formerly Department of Industrial Policy and Promotion (DIPP)).
Government of India dated 28.05.2018, after Completion of works to the Engineer.

STAMP & SIGNATURE OF AUTHORISED SIGNATORY

Note
1. This appendix need to be submitted only if bidder wants to avail the purchase Preference as
specified in Clause of 000.

2. The undertaking shall be signed by authorized signatory of the tenderer. In case of
JV/Consortium by the authorized signatory of the constituent members counter signed by the
authorized signatory of tenderer.
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9.22. Form 20: List of goods, works or services tentatively proposed to be
offered with local value addition

Deleted
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9.23. Form 21: Bid Details

The following list is intended to help the tenderers in submitting offer which are complete. An incomplete
offer is liable to be rejected. Tenderers are advised to go through the list carefully and take necessary
action.

S.No. | Particulars Attached Page no.
Yes / No / Not (Mandatory)
Applicable

Bid Processing Fees

Earnest Money Deposit

Form 1: Letter of Proposal Submission

Form 2: Firm Details

Form 3: Capability Statement

Form 4: Work Experience

Form 5: Financial Capability Details

| N OO | W[IN| =

Form 6: Memorandum

9 Form 7: Undertaking

10 Form 8: Power of Attorney

11 Form 9: Bid Capacity Information

12 Form 10: Salable Form for Tender Document

13 Form 11: Declaration of Refund of Earnest Money

14 Form 12: Undertaking pertaining to Personnel

15 Form 13: Resources proposed for the O&M -
Plant & Equipment

16 Form 14: Proposed Personnel

17 Form 15: Obligation/ Compliance to be ensured
by Contractor

18 Form 16: Performa for Clarifications /

Amendments on the RFP

19 Form 17: Bid Offer/ BOQ

20 Form 18: Undertaking as per clause 4.1b of RFP

21 Form 19: Undertaking as per clause 4.12 of RFP

22 Form 20: Deleted

23 Form 21: Bid Details

24 Statutory proof of existence as the legal entity

25 PAN certificate as per legal entity

26 A copy of the Audited balance sheets and Profit
and Loss Statements for the last 3 (three)
financial years

27 Self attested copy of ITR

28 Copy of GST registration certificate, EPF, ESI

29 Any other document asked by the Employer if
submitted, specify the documents

Or
Any other document which the Tenderer
considers relevant




