

NOIDA METRO RAIL CORPORATION

Tender No: NMRC/DCOS/CWK/158/2021

Supply of Sky Man Lifter for NMRC

ADDENDUM No 1

<u>S.No</u>	<u>Page No</u>	<u>Clause No</u>	<u>Addendum/Amendments to the bid document</u>
<u>1</u>	<u>3</u>	<u>Date Sheet (3)</u>	<u>Time Period of contract : 3 Month</u>
<u>2</u>	<u>8</u>	<u>2.2.6</u>	Sky Man Lifter is to be supplied within 3 Three Month from the date of award. In case of delivery is delayed penalty will be imposed at the rate of <u>0.5%</u> of the contract value per week to a maximum limit of <u>10% of contract value.</u> Contract will be terminated after 5 weeks of delay from last day of delivery period In such event NMRC shall be titled to forfeit bid security or security deposit (Interest free)/Performance Bank Guarantee.
<u>3</u>	<u>10</u>	<u>3.1(a)</u>	<u>Clause 3.1 (a)Deleted</u>
<u>4</u>	<u>20</u>	<u>4.1</u>	Definition of Similar Work : Works involving supply of Sky Man Lifter in Railways or Metro Rail Projects, <u>Govt Organizations</u> and reputed private companies
<u>5</u>	<u>20</u>	<u>4.1 (a)</u>	<u>Sole Proprietorship, Public Limited Company, Private Limited Company of any of the above can submit the bid. The firms and companies should be registered in India. Bidders are encouraged to participated as per DPIIT (Make in India guidelines)</u>
<u>6</u>	<u>23</u>	<u>4.6 (a)</u>	90% Payment will be made after: ii. One Month Operational Training of Sky Man Lifter and demonstration to NMRC staff. vi. Balanced 10% Payment will be made after successful completion of Operation for 6 month

The Addendum forms the part of the tender document (Technical Bid) and is required to be signed and sealed by the bidder while submitting the bids to NMRC.

Date: 26.08.2021

Noida Metro Rail Corporation Ltd

Place : Noida