
Contract NGNC-01: Part Design and Construction of Elevated Viaduct and 5 elevated stations viz NOIDA SEC 
122, NOIDA SEC-123, GR.NOIDA SEC-4, ECOTECH-12,GR.NOIDA SEC-2, (excluding Architectural finishing 
Works and PEB works of stations) from Chainage 0.00 m to Chainage 9605m of Noida -Greater Noida Metro 
Rail Project 

Addendum 01 
NOTICE INVITING TENDER (NIT) 

1.1 GENERAL (e-Tender) 

1.1.1 Name of Work: 

Noida Metro Rail Corporation (NMRC) Ltd. invites online open e-tenders from eligible 
applicants, who fulfil qualification criteria as stipulated in Clause 1.1.3 of NIT, for the 

work Contract NGNC-01: Part Design and Construction of Elevated Viaduct and 5 

elevated stations viz NOIDA SEC -122, NOIDA SEC-123, GR. NOIDA SEC-4, 
ECOTECH-12, GR. NOIDA SEC-2, (excluding Architectural finishing Works and PEB 
works of stations) from Chainage 0.00 m to Chainage 9605 m of Noida -Greater Noida 

Metro Rail Project. 

The brief scope of the work is provided in Clause A1 of ITT (Volume-1) and Employer's 
Requirement- Functional (Volume-3). 

1.1.2 Key details 

Approximate cost of work INR491.99Crores 
Tender Security Amount of Tender Security:-INR 1.00 crores. 

Validity of Tender Security in case of 

BG/FDR/TDR:31/04/2021 

Tender Security (in original) as per clause C18 
of ITT shall be accepted only upto 29.10.2020 
(latest by 15:00hrs) and should be valid up to 
31/04/2021in the office of ED/NMRC at the 

address mentioned herein after. 

In case of RTGS/NEFT/IMPS transactions, 
bidders shall upload the scanned copies of 
transaction of payment of tender security 
EMD including e-receipt (clearly indicating 
UTR No. and tender reference i.e. NGNC-01 
must be entered in remarks at the timeof 
online transaction of payment, failing which 
payment may not be considered) to be 
uploaded in online bid submission. The detail 
of bank account of NMRC is mentioned below 
this table. 

Note: Bidders to note that the payment of 
tender security shall be made from the account 
of bidder only. 

If tender_security has been made from other 
than the account mentioned above, same shall 
not be accepted and all_such bids shall_be 
considered ineligible and summarily reiected 
For further details, clause C18of ITT may be 

referred. 

24(Twenty four months) 
Completion period of the Work 
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Tender documents on sale From 29/09/2020 (fromn 0900 hrs) to 
31/10/2020 (up to 1500 hrs) on e-tendering 

websitehttp://etender. up. nic.in. 
Tender document can only be obtained online 

after registration of tenderer on the 

website http://etender.up.nic.in.For 
further information in this regard bidders are 
advised to contact on 0120-4344483/84 

Cost of Tender documents INR 23,600/- (inclusive of 18% GST) Non- 

Refundable 
(Payment of tender document cost/tender fee is 
to be made only by RTGS, NEFT & IMPS. No 

other mode of payment will be accepted. The 

details of bank accour of NMRC are 

mentioned below. The bidders are required to 

upload scanned copies of transaction of 
payment of tender document cost/tender fee 

including e-receipt (clearly indicating UTR No. 
& tender reference i.e. NGNC-01must be 

entered in the remarks at the time of online 

transaction of payment, failing which payment 
may not be considered) at the time of online bid 

submission). 
(Copy of GST registration no. To be provided 
along with Tender document cost/tender fee) 

Pre-bid Meeting 09.10.2020 at 1100 hrs 

12.10.2020 upto 17:00 hrs. 
Last date of Seeking Clarifications 

Queries/clarifications from bidders after due 
date and time shall not be acknowledged. 

Last date of issuing addendum 22.10.2020 

Date & time of Submission of Tender | Tender submission start date: 29.09.2020 (0900 

online 
hrs)

Tender submission end date: 31.10.2020 (1500 

hrs). 

Date &time of opening of Tender online 02.11.2020 at 15.30 hrs. 

Authority for purchase of tender 
documents (in case of physical | Noida Metro Rail Corporation, 
tenders), seeking clarificationsand Block-ll|, 3rd Floor, Ganga Shopping Complex, 

GM (Technical) 

submission of completed tender Sector-29, Noida 201301 
documents Email: nmrcnoida@gmail.com 

Website: www.nmrcnoida.com Place of pre-bid meeting 
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tenderer should submit undertaking to this effect in Appendix-21 of Form of Tender 

Vii Participation by Subsidiary Company Parent Company with credential of other 

Company 

a) Applicant in the capacity of a Subsidiary Company as a single entity is not permitted 
to use the credential of its Parent Company and/or its Sister Subsidiary Company/ 

Companies. 
b) Applicant in the capacity of a Parent Company as a single entity is not permited to 

use the credential of its Subsidiary Company/ Companies. 
Purchase Preference to Local Suppliers/Preference to Make In India X. 

a) Definitions: 

. Local content' means the amount of value added in India which shall be the total value 

of the item procured (excluding net domestic indirect taxes) minus the value of 

imported content in the item (including all custom duties) as a proportion of the total 

value, in percent. Minimum local content shall be 90% as per MOHUA guidelines for 

the subject tender. 

Local Supplier means a supplier or service provider whose product or service offered . 
for procurement meets the minimum local content as prescribed at sr. no. i. above. 

L1' means the lowest tender or lowest bid received in a tender, bidding process or 

other procurement solicitation as adjudged in the evaluation process as per the tender 

or other procurement solicitation. 

Margin of purchase preference' means the maximum extent to which the price quoted 

by a local supplier may be above the L1 for the purpose of purchase preference. 

Margin of purchase preference shall be 10% for the subject tender 

b) Procedure for Purchase Preference in procurement of goods or works which are 

divisible in nature: NOT APPLICABLE FOR THE SUBJECT TENDER 

Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a local 

supplier, the contract for full quantity will be awarded to L1 

If L1 bid is not from a local supplier, 50% of the order quantity shall be awarded to L1 

Thereafter, the lowest bidder among the local suppliers will be invited to match the L1 

price for the remaining 50% quantity subject to the local supplier's quoted price falling 

within the margin of purchase preference, and contract for that quantity shall be 

awarded to such local supplier subject to matching the L1 price 

In case such lowest eligible local supplier fails to match the L1 price or accepts less 

than the offered quantity, the next higher local supplier within the margin of purchase 

preference shall be invited to match the L1 price for remaining quantity and so on, and 

contract shall be awarded accordingly 

in case some quantity is still left uncovered on local suppliers, then such balance 

quantity may also be ordered on the L1 bidder 

c) Procedure for Purchase Preference in procurement of goods or works which are not 
divisible in nature: APPLICABLE FOR THE SUBJECT TENDER 

Among all qualified bids, the lowest bid will be termed as L1. If L1 is from a local 
supplier, the contract will be awarded to L1. 
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For Stations: 

Liquidity 
Damages for 

non-achieving 
the key dates 

Time to 
Key dates Description of stage achieve 

no (weeks) 
0.01% of total 
contract value per 

week of delay for 

the key date 
KD 1 Submission of Definitive Design 6 

of total 
Completion of 1s Formwork for precast elements i.e. 
Cross arm, T Girder, Cross beam for Engineer's 

approval 

0.01% 
contract value per 
week of delay for 

the key date 
12 KD 2 

Partial access to finishing contractor in operational 
rooms i.e. Signalling room, Telecommunication room, 

ASS, UPS room, DG room, Pump room, U/G VWater 

tank etc. along with permanent staircase 

KD 3 

total 0.01% of 
contract value per 
week of delay for 

the key date 
0.01% 

KD 3.1 For first three stations 60 

of total 
contract value per 

week of delay for 

the key date 

70 KD 3.2 for next two stations 

Access to lift shaft & Escalator pits (Concourse to 

Platform) 
KD 4 

0.01% of total 
contract value per 

week of delay for 

the key date 
0.01% of 
contract value per 
week of delay for 

the key date 

60 
KD 4.1 For first three stations 

total 

70 
KD 4.2 for next two stations 

Completion of structure works of one Entry/Exit 

(Ground to Concourse) KD 5 
0.01% of total 

contract value per 
week of delay for 

the key date 
0.01% of 

60 
KD 5.1 For any two stations 

total 
contract value per 
week of delay for 

the key date 

70 
KD 5.2 for next three stations 

Completion of slab, over track and_ platform, 
levels 

KD 6 
0.01% 
contract value per 
week of delay for 

the key date 

of total 

70 KD 6.1 For any two stations 

Page 69 R 
NMRC/NGNC-01Vol. 3/ Employer's Requirements/Appendices 



Contract NGNC-01: Part Design and Construction of Elevated Viaduct and 5 elevated stations viz NOlDA 
SEC-122, NOIDA SEC-123, GR. NOIDA SEC-4, ECOTECH-12, GR. NOIDA SEC-2, (excluding Architectural 
finishing Works and PEB works of stations) from Chainage 0.00 m to Chainage 9605 m of Noida -Greater 

Noida Metro Rail Project 

Addendum 01 

0.01% 
contract value per 
week of delay for 

the key date 
0.01% 

of total 

KD 6.2 for next any two stations 72 

of total 
Contract value per 
week of delay for 

the key date 

KD 7 Completion of entire works as per the Contract. 24 Months 
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